ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 001 -1
VENDOR RANKING

CALL ORDER : 001 CONTRACT ID : 20040116001 COUNTIES : GREENE
LETTING DATE : 01/16/04 10:00 AM DIVISION : 05
CONTRACT TIME : 11/01/04 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : IM-I059(321)
for constructing the Pavement Rehabilitation on I-59/I-20
from the Tombigbee River bridge to MP 32.380 near
Lizzieville. Length 5.090 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 5,296,970.59 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 001 -2
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20040116001 COUNTIES GREENE
LETTING DATE 01/16/04 10:00 AM DIVISION 05
I ( 1 ) 02033 | ( ) I ( )
|S. T. BUNN CONSTRUCTION CO. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206C014 185.000 SQYD| 221.00000 40885.00] |
Removing Bridge End Slab (Partial) | | |
0020 206D001 4963.000 LF | 1.50000 7444 .50 |
Removing Guardrail | | |
0030 210D021 6822.000 CUYD| 9.17000 62557.74 | |
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0040 305B060 183.000 TON | 24.15000 4419.45| |
Crushed Aggregate, Section 825, 1" Down | | |
For Miscellaneous Use | | |
0050 327E000 6553.000 TON | 44.30000 290297.90| |
Permeable Asphalt Treated Base | | |
0060 401A000 16733.000 SQYD| 0.65000 10876.45] |
Bituminous Treatment A | | |
0070 401B108 32763.000 SQYD| 3.00000 98289.00| |
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0080 405A000 27907.000 GAL | 1.25000 34883.75] |
Tack Coat | | |
0090 408A052 48993.000 SQYD| 0.74000 36254.82| |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0100 408A053 48993.000 SQYD| 1.42000 69570.06| |
Planing Existing Pavement | | |
(Approximately 2.10" Thru 3.0" Thick) | \ |
0110 408A059 16733.000 SQYD| 4.98000 83330.34| |
Planing Existing Pavement (Approximately | | |
8.10"Thru 9.0"Thick) | | |
0120 408A061 28083.000 SQYD] 4.98000 139853.34| |
Planing Existing Pavement (Approximately | \ |
11.1" Thru 12.0") | | |
0130 410C000 1.000 EACH]| 4000.00000 4000.00] |
Contractor Retained Profilograph | | |
0140 410H000 1.000 EACH] 75000.00000 75000.00] |
Material Remixing Device | |
0150 420A011 6146.000 TON 64.41000 395863.86| |
\ |
\ |

Course, Mix 2

|
|
Polymer Modified Open Graded Friction |
|



CALL ORDER
LETTING DATE

001

01/16/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID
DIVISION

20040116001
05

COUNTIES

DATE
PAGE

01/22/04
001 -3

GREENE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0160 423A003 9193.000 TON
Stone Matrix Asphalt Wearing Layer,
1/2" Maximum Aggregate Size

0170 423B001 12297.000
Stone Matrix Asphalt Binder Layer,
Maximum Aggregate Size

0180 423B002
Stone Matrix Binder Wearing,
Maximum Aggregate Size

0190 424A360 3382.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range C/D

0200 424B581 10157.000
Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range E

0210 424B585 1500.000
Superpave Bituminous Concrete Lower
Binder Layer, Patching, 1" Maximum
Aggregate Size Mix, ESAL Range E

0220 424B588 2691.000
Superpave Bituminous Concrete Lower
Binder Layer, Leveling, 3/4" Maximum
Size Mix, Esal E

0230 424B589 500.000
Superpave Bituminous Concrete Lower
Binder Layer, Leveling, 1" Maximum
Aggregate Size Mix, ESAL Range E

0240 424B651 1808.000
Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

0250 424B681 3737.000
Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

0260 424B686 520.000
Superpave Bituminous Concrete Lower
Binder Layer, Patching ,1 1/2" Maximum
Aggregate Size Mix, ESAL Range C/D
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Erosion Control Netting, Class A (Jute |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 001 -4
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20040116001 COUNTIES GREENE
LETTING DATE 01/16/04 10:00 AM DIVISION : 05
[ 1 ) 02033 I ( ) I ( )
|S. T. BUNN CONSTRUCTION CO. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0270 424B688 543.000 TON | 55.00000 29865.00| |
Superpave Bituminous Concrete Low | \
Binder Layer, Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0280 428C000 94551.000 LF | 0.10000 9455.10| |
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0290 600A000 LUMP| 470000.00000 470000.00]| |
Mobilization | |
0300 601A000 1.000 EACH] 5000.00000 5000.00| |
Furnishing Base, Soil And Structure | \
Laboratories | \ |
0310 605A002 21062.000 LF | 6.00000 126372.00]| |
Pavement Edge Drain (Aggregate Filled | \ |
Underdrain) | \ |
0320 605B000 84.000 EACH| 300.00000 25200.00] |
Special Underdrain Outlet, Type A | \ |
0330 630A001 3350.000 LF | 11.00000 36850.00| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0340 630C001 4.000 EACH]| 600.00000 2400.00| |
Guardrail End Anchor, Type 8 | \ |
0350 630C003 47.000 EACH| 1050.00000 49350.00| |
Guardrail End Anchor, Type 13 | | |
0360 630C055 4.000 EACH]| 750.00000 3000.00] |
Guardrail End Anchor, Type 2A (Retrofit | \ |
0370 630C070 55.000 EACH] 1100.00000 60500.00 | |
Guardrail End Anchor, Type 10 Series | | |
0380 631C001 4188.000 LF | 5.00000 20940.00] |
Steel Beam Guardrail Class A, Type 2 | \
Reset | \ |
0390 650A000 550.000 CUYD]| 12.00000 6600.00| |
Topsoil | \ |
0400 651B00O 2.000 TON | 100.00000 200.00| |
Agricultural Limestone | \ |
0410 654A001 2473.000 SQYD| 3.50000 8655.50]| |
Solid Sodding (Bermuda) | \ |
0420 658A002 1.000 ACRE] 1500.00000 1500.00]| |
Hydro-Seeding & Mulching (Mix 2E) | \
0430 659A010 1000.000 SQYD| 2.50000 2500.00| |
\ |
\ I

Netting) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 001 -5
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20040116001 COUNTIES GREENE
LETTING DATE 01/16/04 10:00 AM DIVISION 05
[ 1 ) 02033 I ( ) I ( )
|S. T. BUNN CONSTRUCTION CO. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o
0440 665F000 250.000 EACH| 5.00000 1250.00]| |
Hay Bales | \ |
0450 665I000 184.000 TON | 35.00000 6440.00| |
Temporary Riprap, Class 2 | \ |
0460 665J000 10200.000 LF | 4.50000 45900.00| |
Silt Fence, Type A | \ |
0470 665K000 920.000 CUYD] 14.00000 12880.00| |
Drainage Sump Excavation | \ |
0480 680A000 LUMP | 96000.00000 96000.00 | |
Engineering Controls | \ |
0490 701A028 10.000 MILE| 1750.00000 17500.00| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0500 701A032 10.000 MILE| 1750.00000 17500.00] |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0510 701A041 10.000 MILE| 1120.00000 11200.00| |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0520 701A061 2.000 MILE| 1120.00000 2240.00] |
Broken White, Class 3W, Type A Traffic | \ |
Type (6" Wide) | | |
0530 701A065 2.000 MILE| 16125.00000 32250.00] |
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0540 701A073 2.000 MILE| 16850.00000 33700.00| |
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ [
0550 701C000 28.000 MILE] 390.00000 10920.00| |
Broken Temporary Traffic Stripe | \ |
0560 701C001 61.000 MILE]| 490.00000 29890.00| |
Solid Temporary Traffic Stripe | \ |
0570 701C006 6.000 MILE] 6800.00000 40800.00| |
Solid Temporary Traffic Stripe | \ |
(Removable Tape) | | |
0580 701C009 1.000 MILE] 3200.00000 3200.00] |
Broken Temporary Traffic | \ |
Stripe (Removable Tape) | \ |
0590 701D007 6.000 MILE] 1650.00000 9900.00| |
\ |

Solid Traffic Stripe Removed (Paint) |



CALL ORDER : 001
LETTING DATE : 01/16/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : 20040116001

DIVISION : 05

DATE : 01/22/04
PAGE : 001 -6

COUNTIES : GREENE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0600 701D008 5.000 MILE]
Solid Traffic Stripe Removed (Plastic) |
0610 701D009 4.000 MILE]
Solid Traffic Stripe Removed (Tape) |
0620 701D015 2.000 MILE|
Broken Traffic Stripe Removed (Plastic) |
0630 701D016 1.000 MILE]
Broken Traffic Stripe Removed (Tape) |
0640 705A011 2394.000 EACH|
Pavement Markers, Class C, Type 1-A |
0650 705A012 4721.000 EACH]|
Pavement Markers, Class C, Type 1-B |
0660 705A031 715.000 EACH|
Pavement Markers, Class A-H, Type 1-A |
0670 731A010 1.000 EACH]
Traffic Counting Units, Type K |
0680 740B000O 1756.000 SQFT|
Construction Signs |
0690 740D00O 555.000 EACH|
Channelizing Drums |
0700 740F002 4.000 EACH]
Barricades, Type III |
0710 7401005 6.000 EACH]
Warning Lights, Type B (Detachable Head |
0720 740L004 108.000 EACH]
Vertical Panel Type II, Single-Sided |
0730 741cC010 2.000 EACH|
Portable Sequential Arrow And Chevron |
Sign Unit |
0740 742A001 2.000 EACH|
Portable Changeable Message Sign, Type |
0750 999 000 1500.000 HOUR|
Trainee Hours At 80 Cents Per Hour |
SECTION TOTALS

CONTRACT TOTALS

( 1 ) 02033 \
S. T. BUNN CONSTRUCTION CO. |
UNIT PRICE AMOUNT}
T1750.00000  8750.00|
1000.00000 4000 OO}
1500.00000 3000 OO}
1000.00000 IOO0.00}
5.75000 13765.501
5.75000 27145.75}
5.75000 4111.25}
11000.00000 llOO0.00}
12.00000 21072.00}
50.00000 27750.00}
300.00000 1200.001
500.00000 3000.00}
75.00000 8100.00}
4000.00000 8000.00}

1

10000.00000 20000.00]
0.80000 1200.00}

$ 5,296,970.59}
T s 206,970, 59

UNIT PRICE AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 003 -1
VENDOR RANKING

CALL ORDER : 003 CONTRACT ID : 20040116003 COUNTIES : MACON
LETTING DATE : 01/16/04 10:00 AM DIVISION : 06
CONTRACT TIME : 400 Calendar Days

CONTRACT DESCRIPTION : RURAL PROJECT (S) : BRF-0008(515)

for constructing the Bridge Replacements (5) and Approaches BRF-0008(516)

on S.R.#8 (U.S.#80) at sites as indicated on the plans. BRF-0008 (517)

Length 1.854 mi. OTHERS

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 13099 MCINNIS, LLC $ 6,305,914.61 100.0000%
2 13021 MURPHREE BRIDGE CORPORATION $ 6,495,553.83 103.0073%
3 19007 SCOTT BRIDGE COMPANY, INC. $ 6,893,263.32 109.3143%



Cofferdams Or Sheeting And Shoring,
Station 558+87

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 003 -2
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20040116003 COUNTIES MACON
LETTING DATE 01/16/04 10:00 AM DIVISION
| ( 1 ) 13099 | ( 2 ) 13021 | ( 3 ) 19007
|[MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 75000.00000 75000.00] 75000.00000 75000.00| 75000.00000 75000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 25 Acres) | \ |
0020 206A000 LUMP | 40000.00000 40000.00] 64000.00000 64000.00| 25000.00000 25000.00
Removal Of 0ld Bridge, Station 558+52.4 | | |
0030 206A001 LUMP | 20000.00000 20000.00 | 12700.00000 12700.00] 7500.00000 7500.00
Removal Of 0Old Bridge, Station 567+63.8 | \ |
0040 206A002 LUMP | 20000.00000 20000.00 | 15800.00000 15800.00] 7500.00000 7500.00
Removal Of 0Old Bridge, Station 575+95.6 | \ |
0050 206A003 LUMP | 25000.00000 25000.00| 15800.00000 15800.00] 7500.00000 7500.00
Removal Of 0ld Bridge, Station 680+16.0 | \ |
0060 206A004 LUMP | 30000.00000 30000.00] 22100.00000 22100.00| 7500.00000 7500.00
Removal Of 0ld Bridge, Station 755+43.0 | | |
0070 206D001 1034.000 LF | 3.00000 3102.00| 2.00000 2068.00| 0.50000 517.00
Removing Guardrail | \ |
0080 206E008 40.000 EACH]| 30.00000 1200.00] 50.00000 2000.00]| 100.00000 4000.00
Removing Guardrail End Anchor (All Type | \ |
0090 210A000 31834.000 CUYD]| 4.21000 134021.14| 3.00000 95502.00]| 3.00000 95502.00
Unclassified Excavation | \ |
0100 210C000 20931.000 CUYD] 5.26000 110097.06| 4.85000 101515.35] 4.85000 101515.35
Muck Excavation | | |
0110 210D00O 201295.000 CUYD]| 4.74000 954138.30| 4.55000 915892.25]| 4.55000 915892.25
Borrow Excavation | \ |
0120 210D025 12845.000 CUYD| 5.79000 74372.55| 4.75000 61013.75]| 4.75000 61013.75
Borrow Excavation (Improved Roadbed) | \ |
0130 210E000 7251.000 CUYD]| 6.00000 43506.00] 4.75000 34442 .25)| 4.75000 34442.25
Borrow Excavation (Underwater Backfill) | | |
0140 214A000 125.000 CUYD| 10.00000 1250.00] 8.00000 1000.00| 10.00000 1250.00
Structure Excavation | | |
0150 214B001 76.000 CUYD]| 36.00000 2736.00 | 32.00000 2432.00]| 30.00000 2280.00
Foundation Backfill, Commercial | | |
0160 215A000 1150.000 CUYD]| 10.00000 11500.00] 10.00000 11500.00] 30.00000 34500.00
Unclassified Bridge Excavation | \ |
0180 215B001 LUMP | 35000.00000 35000.00] 70000.00000 70000.00| 70000.00000 70000.00
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 003 -3
TABULATION OF BIDS

Aggregate Surfacing (Crushed Aggregate
Base, Type B)

CALL ORDER : 003 CONTRACT ID : 20040116003 COUNTIES : MACON
LETTING DATE : 01/16/04 10:00 AM DIVISION : 06
| ( 1 ) 13099 | ( 2 ) 13021 | ( 3 ) 19007
|[MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et et et i
0190 230A000 90.000 RBST| 225.00000 20250.00| 300.00000 27000.00] 300.00000 27000.00
Roadbed Processing | \ |
0200 301A012 35934.000 SQYD| 5.20000 186856.80| 4.20000 150922.80] 4.20000 150922.80
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0210 401A000 35934.000 SQYD] 0.50000 17967.00] 0.43000 15451.62| 0.50000 17967.00
Bituminous Treatment A | \ |
0220 405A000 1718.000 GAL | 3.00000 5154.00] 1.25000 2147.50] 3.00000 5154.00
Tack Coat | \ |
0230 424A360 4522.000 TON | 41.39000 187165.58| 33.60000 151939.20| 41.39000 187165.58
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0240 424A367 102.000 TON | 50.00000 5100.00]| 46.27000 4719.54 | 50.00000 5100.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0250 424B652 7825.000 TON | 35.13000 274892.25]| 37.24000 291403.00] 35.13000 274892.25
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL C/D | \ |
0260 424B656 160.000 TON | 80.00000 12800.00] 115.00000 18400.00] 80.00000 12800.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \
0270 424B660 1892.000 TON | 36.13000 68357.96| 37.98000 71858.16| 36.13000 68357.96
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \
0280 424B682 743.000 TON | 34.90000 25930.70| 42.40000 31503.20] 34.90000 25930.70
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0290 428B000 40579.000 LF | 0.05000 2028.95] 0.03000 1217.37]| 0.05000 2028.95
Scoring Bituminous Pavement Surface By | \ |
Rolling | \ |
0300 430B000 1000.000 TON | 18.00000 18000.00] 17.00000 17000.00] 17.00000 17000.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0310 430B040 2490.000 TON | 15.50000 38595.00] 17.00000 42330.00] 17.00000 42330.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 003 -4
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20040116003 COUNTIES : MACON
LETTING DATE : 01/16/04 10:00 AM DIVISION : 06
| ( 1 ) 13099 | ( 2 ) 13021 | ( 3 ) 19007
|[MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 450B000 535.000 SQYD| 100.00000 53500.00] 90.00000 48150.00| 75.00000 40125.00
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0330 502A000 157007.000 1B | 0.70000 109904.90]| 0.65000 102054.55] 0.66000 103624.62
Steel Reinforcement | | |
0340 502B00O LUMP | 75000.00000 75000.00] 82940.00000 82940.00] 85000.00000 85000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 558+87, Approx. | | |
127600 1lbs. | | |
0350 502B001 LUMP | 28000.00000 28000.00 | 25220.00000 25220.00| 27000.00000 27000.00
Steel Reinforcement For Bridge | \ |
Superstructure , Station 567+50 Approx. | | |
38800 1lbs. | | |
0360 502B002 LUMP | 28000.00000 28000.00 | 25220.00000 25220.00| 27000.00000 27000.00
Steel Reinforcement For Bridge | \ |
Superstructure , Station 575+90 Approx. | | |
38800 1lbs. | | |
0370 502B003 LUMP | 38000.00000 38000.00] 36525.00000 36525.00| 39000.00000 39000.00
Steel Reinforcement For Bridge | \ |
Superstructure Station 680+55.00, | |
Approx. 56190 lbs. | | |
0380 502B004 LUMP | 42000.00000 42000.00] 42910.00000 42910.00| 46000.00000 46000.00
Steel Reinforcement For Bridge | \ |
Superstructure Station 756+02, Approx. | | |
66010 Lbs. | | |
0390 503A000 180.000 CUYD| 85.00000 15300.00] 110.00000 19800.00] 130.00000 23400.00
Seal Concrete | | |
0400 503B0O0O LUMP | 35000.00000 35000.00] 50000.00000 50000.00| 35000.00000 35000.00
Cofferdam And Pumping, Pier No. 3 | | |
0410 503B001 LUMP | 35000.00000 35000.00] 50000.00000 50000.00| 35000.00000 35000.00
Cofferdam And Pumping, Pier No. 4 | | |
0420 505A002 6.000 EACH]| 2500.00000 15000.00] 2000.00000 12000.00] 1750.00000 10500.00
Steel Test Piles (HP 12x53) | | |
0430 505A005 4.000 EACH] 2000.00000 8000.00] 2000.00000 8000.00| 2000.00000 8000.00
Steel Test Piles (HP 14x89) | | |
0440 505B057 6.000 EACH]| 1000.00000 6000.00| 2000.00000 12000.00] 3000.00000 18000.00
Static Loading Tests (HP 12x53) | |
0450 505B060 4.000 EACH] 1500.00000 6000.00| 2000.00000 8000.00| 3000.00000 12000.00
\ |

Static Loading Tests (HP 14x89) |



Pretensioned-Prestressed Concrete

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 003 -5
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20040116003 COUNTIES MACON
LETTING DATE 01/16/04 10:00 AM DIVISION 06
| ( 1 ) 13099 | ( 2 ) 13021 | ( 3 ) 19007
|[MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0460 505B087 6.000 EACH] 500.00000 3000.00] 500.00000 3000.00] 3000.00000 18000.00
Dynamic Loading Tests (HP 12x53) | \ |
0470 505B090 4.000 EACH] 500.00000 2000.00] 500.00000 2000.00| 3000.00000 12000.00
Dynamic Loading Tests (HP 14x89) | | |
0480 505M002 6293.000 LF | 25.00000 157325.00]| 22.00000 138446.00] 36.50000 229694.50
Steel Piling Furnished And Driven (HP | \ |
12 x 53) | \ |
0490 505M005 2659.000 LF | 35.00000 93065.00| 35.00000 93065.00] 51.00000 135609.00
Steel Piling Furnished And Driven (HP | \ |
14x89) | \ |
0500 508A000 47093.000 LB | 3.50000 164825.50| 2.50000 117732.50| 3.25000 153052.25
Structural Steel | \ |
0510 510A000 953.000 CUYD] 450.00000 428850.00 | 600.00000 571800.00| 600.00000 571800.00
Bridge Substructure Concrete, Class A | \ |
0520 510C051 LUMP| 280000.00000 280000.00| 362700.00000 362700.00| 320000.00000 320000.00
Bridge Concrete Superstructure, 558+87. | \ |
0 Approx. 558 cu. yds. | \ |
0530 510C052 LUMP | 81000.00000 81000.00| 105950.00000 105950.00] 115000.00000 115000.00
Bridge Concrete Superstructure, , | |
Station 567+50.0 Approx. 163 cu. yds. | \ |
0540 510C053 LUMP | 81000.00000 81000.00| 105950.00000 105950.00] 115000.00000 115000.00
Bridge Concrete Superstructure, , | \
Station 575+90.0 Approx. 163 cu. yds. | | |
0550 510C054 LUMP| 115000.00000 115000.00| 144300.00000 144300.00| 150000.00000 150000.00
Bridge Concrete Superstructure, Station | \ |
680+55.00, Approx. 222 Cu. Yds. | \ |
0560 510C055 LUMP| 145000.00000 145000.00| 177450.00000 177450.00| 155000.00000 155000.00
Bridge Concrete Superstructure, Station | \ |
756+02, Approx. 273 Cu. Yds. | | |
0570 510E000 4541.000 SQYD| 3.50000 15893.50| 1.63000 7401.83| 1.71000 7765.11
Grooving Concrete Bridge Decks | \ |
0580 511A050 210.000 EACH] 100.00000 21000.00] 100.00000 21000.00] 105.00000 22050.00
Elastomeric Bearing Type 2 (Mark Bl) | \
0590 511A052 70.000 EACH| 110.00000 7700.00| 100.00000 7000.00] 130.00000 9100.00
Elastomeric Bearing Type 2 (Mark B3) | |
0600 513B003 4106.000 LF | 56.00000 229936.00 | 45.00000 184770.00| 67.00000 275102.00
Pretensioned-Prestressed Concrete | | |
Girders, Type I (Specialty Item) | \ |
0610 513B005 2941.000 LF | 82.00000 241162.00| 85.00000 249985.00] 115.00000 338215.00
| \ |
| \ |

Girders, Type III (Specialty Item)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 003 -6
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20040116003 COUNTIES : MACON
LETTING DATE : 01/16/04 10:00 AM DIVISION : 06
| ( 1 ) 13099 | ( 2 ) 13021 | ( 3 ) 19007
|[MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION |SCOTT BRIDGE COMPANY, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0620 530A001 20.000 LF | 50.00000 1000.00] 28.00000 560.00| 75.00000 1500.00
18" Roadway Pipe (Class 3 R.C.) | \

0630 530A002 234.000 LF | 28.00000 6552.00 | 32.00000 7488.00] 25.00000 5850.00
24" Roadway Pipe (Class 3 R.C.) | \ |

0640 530A102 11.000 LF | 65.00000 715.00] 35.00000 385.00| 100.00000 1100.00
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |

0650 535A001 52.000 LF | 22.00000 1144.00] 28.00000 1456.00] 1.00000 52.00
18" Side Drain Pipe | \ |

0660 535A078 112.000 LF | 22.00000 2464.00| 25.00000 2800.00 | 18.00000 2016.00
15" Side Drain Pipe (Class 3 R.C.) | |

0670 600A000 LUMP| 367500.00000 367500.00| 448317.26000 448317.26| 525000.00000 525000.00
Mobilization | |

0680 601A000 1.000 EACH] 7500.00000 7500.00| 7500.00000 7500.00] 4000.00000 4000.00
Furnishing Base, Soil And Structure | |
Laboratories | \ |

0690 602A000 25.000 EACH] 100.00000 2500.00] 100.00000 2500.00| 100.00000 2500.00
Right Of Way Markers | \ |

0700 606A000 1000.000 LF | 8.00000 8000.00| 10.00000 10000.00| 16.00000 16000.00
6" Underdrain Pipe | | |

0710 608A000 3351.000 SQYD| 2.50000 8377.50] 2.00000 6702.00| 1.50000 5026.50
Separation Geotextile | \ |

0720 610C001 6178.000 TON | 18.50000 114293.00] 21.00000 129738.00| 21.00000 129738.00
Loose Riprap, Class 2 | \ |

0730 610D00O 6874.000 SQYD| 2.50000 17185.00 | 1.50000 10311.00]| 1.50000 10311.00
Filter Blanket | \ |

0740 614A000 78.000 CUYD| 300.00000 23400.00] 195.00000 15210.00]| 195.00000 15210.00
Slope Paving | \ |

0750 619A002 3.000 EACH] 525.00000 1575.00] 550.00000 1650.00] 350.00000 1050.00
18" Roadway Pipe End Treatment, Class 1 | \ |

0760 619A003 4.000 EACH] 650.00000 2600.00| 650.00000 2600.00 | 500.00000 2000.00
24" Roadway Pipe End Treatment, Class 1 | | |

0770 619A100 6.000 EACH] 475.00000 2850.00| 450.00000 2700.00| 300.00000 1800.00
15" Side Drain Pipe End Treatment, | \
Class 1 | | |

0780 619A101 4.000 EACH] 500.00000 2000.00] 650.00000 2600.00| 500.00000 2000.00
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |

0790 620A000 2.000 CUYD| 500.00000 1000.00] 750.00000 1500.00] 1000.00000 2000.00

\ |

Minor Structure Concrete |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 003 =7
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20040116003 COUNTIES MACON
LETTING DATE 01/16/04 10:00 AM DIVISION 06
| ( 1 ) 13099 | ( 2 ) 13021 | ( 3 ) 19007
|[MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0800 621A000 3.000 EACH] 2700.00000 8100.00] 2500.00000 7500.00| 1800.00000 5400.00
Junction Boxes, Type 1, 1P Or 5 | | |
0810 621C020 4.000 EACH] 1700.00000 6800.00| 1800.00000 7200.00| 3000.00000 12000.00
Inlets, Type Y | | |
0820 621C027 1.000 EACH]| 1800.00000 1800.00] 1800.00000 1800.00| 3000.00000 3000.00
Inlets, Type C | | |
0830 630A001 1748.000 LF | 13.50000 23598.00 | 13.00000 22724 .00| 12.00000 20976.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0840 630C003 20.000 EACH] 1150.00000 23000.00| 1100.00000 22000.00| 1000.00000 20000.00
Guardrail End Anchor, Type 13 | | |
0850 630C070 20.000 EACH] 1350.00000 27000.00 | 1300.00000 26000.00| 1300.00000 26000.00
Guardrail End Anchor, Type 10 Series | | |
0860 637A000 243.000 LF | 10.00000 2430.00| 5.00000 1215.00| 5.00000 1215.00
Fence Reset | | |
0870 641A746 1530.000 LF | 25.00000 38250.00] 25.30000 38709.00| 27.30000 41769.00
6 Inch P.V.C. Water Main Laid | | |
0880 641A902 1270.000 LF | 60.00000 76200.00] 61.20000 77724.00 | 61.20000 77724.00
6 Inch D.I. Water Main Laid (Flex-Joint | | |
0890 650A000 6656.000 CUYD| 5.00000 33280.00] 5.00000 33280.00| 5.00000 33280.00
Topsoil | | |
0900 650B000 7121.000 CUYD]| 4.00000 28484.00 | 4.50000 32044.50| 4.50000 32044.50
Topsoil From Stockpiles | | |
0910 652A061 21.000 ACRE] 475.00000 9975.00| 345.00000 7245.00 | 500.00000 10500.00
Seeding (Mix 3E) | | |
0920 654A001 2092.000 SQYD| 2.90000 6066.80| 2.75000 5753.00| 4.00000 8368.00
Solid Sodding (Bermuda) | | |
0930 656A000 21.000 ACRE] 445.00000 9345.00| 340.00000 7140.00| 450.00000 9450.00
Mulching, Class A, Type 1 | | |
0940 659A001 19064.000 SQYD| 1.58000 30121.12| 0.55000 10485.20] 1.50000 28596.00
Erosion Control Netting, Class B | | |
0950 665A000 21.000 ACRE] 290.00000 6090.00| 300.00000 6300.00] 300.00000 6300.00
Temporary Seeding | | |
0960 665B000 21.000 ACRE] 390.00000 8190.00] 330.00000 6930.00] 400.00000 8400.00
Temporary Mulching | | |
0970 665F000 564.000 EACH]| 4.75000 2679.00 | 7.00000 3948.00| 7.00000 3948.00
Hay Bales | | |
0980 6651000 2658.000 TON | 20.00000 53160.00] 27.00000 71766.00 | 27.00000 71766.00
Temporary Riprap, Class 2 | \ |
0990 665J000 22308.000 LF | 2.75000 61347.00| 2.85000 63577.80]| 2.85000 63577.80
| \ |

Silt Fence, Type A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 003 -8
TABULATION OF BIDS

Portable Concrete Safety Barriers, Type
6

CALL ORDER : 003 CONTRACT ID : 20040116003 COUNTIES : MACON
LETTING DATE : 01/16/04 10:00 AM DIVISION : 06
| ( 1 ) 13099 | ( 2 ) 13021 | ( 3 ) 19007
|[MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1000 665L000 150.000 LF | 25.00000 3750.00| 10.00000 1500.00] 15.00000 2250.00
Floating Basin Boom | \ |
1010 666A001 21.000 ACRE] 100.00000 2100.00| 8.00000 168.00] 35.00000 735.00
Pest Control Treatment | \ |
1020 680A000 LUMP | 70000.00000 70000.00] 60000.00000 60000.00| 50000.00000 50000.00
Engineering Controls | \ |
1030 701A028 7.000 MILE] 1500.00000 10500.00] 1450.00000 10150.00] 1450.00000 10150.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
1040 701A046 6.000 MILE] 1000.00000 6000.00| 960.00000 5760.00| 960.00000 5760.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1050 701A048 6.000 MILE] 1650.00000 9900.00| 1580.00000 9480.00] 1580.00000 9480.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
1060 701C000 7.000 MILE] 500.00000 3500.00| 450.00000 3150.00]| 450.00000 3150.00
Broken Temporary Traffic Stripe | \ |
1070 701C001 7.000 MILE] 650.00000 4550.00] 550.00000 3850.00| 550.00000 3850.00
Solid Temporary Traffic Stripe | | |
1080 701D007 4.000 MILE] 1700.00000 6800.00| 1600.00000 6400.00] 1600.00000 6400.00
Solid Traffic Stripe Removed (Paint) | | |
1090 701D008 4.000 MILE] 1800.00000 7200.00] 1750.00000 7000.00| 1750.00000 7000.00
Solid Traffic Stripe Removed (Plastic) | | |
1100 701G125 1960.000 LF | 4.00000 7840.00] 3.65000 7154.00| 3.65000 7154.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1110 701G129 800.000 LF | 2.00000 1600.00] 1.69000 1352.00| 1.69000 1352.00
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1120 701G133 1040.000 LF | 4.25000 4420.00] 3.98000 4139.20| 3.98000 4139.20
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1130 705A032 43.000 EACH]| 6.00000 258.00| 5.00000 215.00| 5.00000 215.00
Pavement Markers, Class A-H, Type 1-B | \ |
1140 705A037 271.000 EACH] 6.00000 1626.00| 5.00000 1355.00]| 5.00000 1355.00
Pavement Markers, Class A-H, Type 2-D | | |
1150 726A000 2388.000 LF | 32.00000 76416.00| 32.00000 76416.00| 25.00000 59700.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 003 -9
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20040116003 COUNTIES MACON
LETTING DATE 01/16/04 10:00 AM DIVISION 06
| ( 1 ) 13099 | ( 2 ) 13021 | ( 3 ) 19007
|[MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1160 740B00O 1222.000 SQFT| 10.00000 12220.00] 7.00000 8554.00| 8.00000 9776.00
Construction Signs | \ |
1170 740D000 156.000 EACH| 60.00000 9360.00| 60.00000 9360.00] 56.00000 8736.00
Channelizing Drums | | |
1180 740E000 192.000 EACH| 9.00000 1728.00] 12.00000 2304.00] 164.00000 31488.00
Cones (36 Inches High) | | |
1190 740F002 24.000 EACH] 180.00000 4320.00] 150.00000 3600.00| 600.00000 14400.00
Barricades, Type III | \ |
1200 7401005 18.000 EACH]| 400.00000 7200.00] 450.00000 8100.00| 300.00000 5400.00
Warning Lights, Type B (Detachable Head | \ |
1210 740L005 156.000 EACH| 125.00000 19500.00] 60.00000 9360.00] 63.50000 9906.00
Vertical Panel, Type I (Double-Sided) | \ |
1220 740M001 192.000 EACH| 1.00000 192.00] 10.00000 1920.00| 10.00000 1920.00
Ballast For Cone | \ |
1230 999 000 3600.000 HOUR| 0.80000 2880.00 | 0.80000 2880.00]| 0.80000 2880.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 6,305,914.61| S 6,495,553.83] $ 6,893,263.32
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 6,305,914.61| $ 6,495,553.83] $ 6,893,263.32




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 010 -1
VENDOR RANKING

CALL ORDER : 010 CONTRACT ID : 20040116010 COUNTIES : BALDWIN
LETTING DATE : 01/16/04 10:00 AM DIVISION : 09
CONTRACT TIME : 75 Calendar Days
CONTRACT DESCRIPTION : MOBILE PROJECT (S) : STPSA-0003(509)
for constructing the Superelevation Correction on U.S.#31 at STPSA-0003(510)

C.R.#47 Southeast of Perdido and the Acceleration Lane on
U.S.#31 (SBR) at
S.R.#225 in Spanish Fort. Length 0.445 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23011 HOSEA O. WEAVER & SONS, INC. $ 176,945.21 100.0000%

2 13008 MOBILE ASPHALT COMPANY, LLC S 217,344.65 122.8316%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 010 -2
TABULATION OF BIDS
CALL ORDER 010 CONTRACT 1ID 20040116010 COUNTIES BALDWIN
LETTING DATE 01/16/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 210A000 174.000 CUYD] 12.07000 2100.18| 40.00000 6960.00|
Unclassified Excavation | \ |
0020 210D022 100.000 CUYD| 20.00000 2000.00| 40.00000 4000.00]
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-2-4(0) or A-4(0) | | |
0030 230A000 5.000 RBST| 386.41000 1932.05] 475.00000 2375.00|
Roadbed Processing | | |
0040 301A012 520.000 SQYD| 11.81000 6141.20| 14.00000 7280.00]
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0050 401A000 520.000 SQYD| 0.80000 416.00| 0.60000 312.00|
Bituminous Treatment A | \ |
0060 405A000 827.000 GAL | 1.17000 967.59] 1.00000 827.00]
Tack Coat | \ |
0070 424A360 714.000 TON | 42.64000 30444 .9¢6| 47.50000 33915.00]|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0080 424B651 65.000 TON | 98.51000 6403.15| 75.00000 4875.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0090 424B659 1225.000 TON | 40.00000 49000.00 | 41.50000 50837.50]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B681 78.000 TON | 86.85000 6774.30| 75.00000 5850.00]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0110 430B040 50.000 TON | 29.01000 1450.50] 25.00000 1250.00]
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0120 600A000 LUMP | 8213.96000 8213.96/| 24000.00000 24000.00]
Mobilization | |
0130 650A000 884.000 CUYD| 10.27000 9078.68| 13.00000 11492.00|
\ |

Topsoil |



A

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 010 -3
TABULATION OF BIDS
CALL ORDER 010 CONTRACT 1ID 20040116010 COUNTIES BALDWIN
LETTING DATE 01/16/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 652A061 3.000 ACRE| 599.18000 1797.54| 1200.00000 3600.00|
Seeding (Mix 3E) | \ |
0150 656A000 3.000 ACRE| 599.18000 1797.54| 1200.00000 3600.00]
Mulching, Class A, Type 1 | \ |
0160 665F000 545.000 EACH] 5.22000 2844.90] 8.00000 4360.00]
Hay Bales | \ |
0170 665G000 100.000 EACH] 6.86000 686.00 | 5.00000 500.00]
Sand Bags | \ |
0180 665J000 1195.000 LF | 3.24000 3871.80] 4.00000 4780.00 |
Silt Fence, Type A | \ |
0190 680A000 LUMP | 2052.98000 2052.98| 12000.00000 12000.00]
Engineering Controls | \ |
0200 701A028 1.000 MILE] 1899.41000 1899.41| 2400.00000 2400.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0210 701A046 1.000 MILE] 1348.16000 1348.16/| 1200.00000 1200.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0220 701A048 1.000 MILE] 2187.02000 2187.02| 2400.00000 2400.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0230 701B009 582.000 LF | 1.32000 768.24 | 1.20000 698.40]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0240 701C000 1.000 MILE] 569.22000 569.22| 600.00000 600.00|
Broken Temporary Traffic Stripe | \ |
0250 701C001 3.000 MILE] 653.11000 1959.33]| 600.00000 1800.00]
Solid Temporary Traffic Stripe | | |
0260 701E000 500.000 LF | 1.08000 540.00]| 0.60000 300.00]
Solid Temporary Traffic Stripe | \ |
0270 701E010 190.000 LF | 0.90000 171.00] 0.60000 114.00]
Broken Temporary Traffic Stripe | \ |
0280 701G041 190.000 LF | 1.32000 250.80| 1.20000 228.00]
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0290 701G050 520.000 LF | 1.50000 780.00| 1.20000 624.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0300 703A002 1110.000 SQFT| 2.82000 3130.20] 3.00000 3330.00]
Traffic Control Markings, Class 2, Type | \ |
| \ |



CALL ORDER : 010
LETTING DATE : 01/16/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID
DIVISION

20040116010
09

COUNTIES

BAL

DATE : 01/22/04
PAGE : 010 -4

DWIN

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0310 703B002 45.000 SQFT|
Traffic Control Legends, Class 2, Type |
0320 703D001 210.000 SQFT|
Temporary Traffic Control Markings |
0330 705A030 19.000 EACH|
Pavement Markers, Class A-H, Type 2-C |
0340 705A031 148.000 EACH]
Pavement Markers, Class A-H, Type 1-A |
0350 705A032 224.000 EACH|
Pavement Markers, Class A-H, Type 1-B |
0360 705A037 36.000 EACH]
Pavement Markers, Class A-H, Type 2-D |
0370 705A038 182.000 EACH]
Pavement Markers, Class A-H, Type 2-E |
0380 740B00O 1033.000 SQFT|
Construction Signs |
0390 740D000 150.000 EACH]
Channelizing Drums |
0400 740E000 25.000 EACH]
Cones (36 Inches High) |
0410 740M001 25.000 EACH]
Ballast For Cone |
0420 741cC010 1.000 EACH]
Portable Sequential Arrow And Chevron |
Sign Unit |
SECTION TOTALS |
__________________________________________ +
|

CONTRACT TOTALS

1 ) 23011

5.69000
5.69000
5.69000
5.69000
10.79000
53.93000
11.86000
5.99000

1342.17000

\
AMOUNT |

108.11
842.12
1274.56
204.84
1035.58
11146.07
8089.50
296.50
149.75

1342.17

176,945.21

176,945.21

( ( 2 ) 13008
HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC

UNIT PRICE

6.00000

6.00000

6.00000

6.00000

9.50000

25.00000

1.00000

1.00000

3000.00000

378.
114.
888.
1344.
216.
1092.
9813.
3750.
25.
25.

3000.

217,344.

217,344.

UNIT PRICE AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 011 -1

VENDOR RANKING

CALL ORDER : 011 CONTRACT ID : 20040116011 COUNTIES : ESCAMBIA
LETTING DATE : 01/16/04 10:00 AM DIVISION : 09
CONTRACT TIME : 75 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPSA-0021(507)
for constructing the Turn Lane, Planing, Resurfacing, and 99-309-273-021-409

Traffic Stripe on S.R#21 from M.P. 4.695 at Pleasant Hill to
the Atmore State Technical College. Length 3.823 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23011 HOSEA O. WEAVER & SONS, INC. $ 1,056,812.38 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 1,088,814.62 103.0282%
3 13008 MOBILE ASPHALT COMPANY, LLC $ 1,197,218.65 113.2858%



Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,1/2" Maximum
ESAL Range C/D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 011 -2
TABULATION OF BIDS
CALL ORDER 011 CONTRACT ID 20040116011 COUNTIES ESCAMBIA
LETTING DATE 01/16/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 01087 | ( 3 ) 13008
|HOSEA O. WEAVER & SONS, INC |APAC-SOUTHEAST, INC. |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206C002 57.000 SQYD| 5.97000 340.29| 5.00000 285.00| 12.50000 712.50
Removing Concrete Slope Paving | \ |
0020 206E001 1.000 EACH]| 370.27000 370.27| 200.00000 200.00| 400.00000 400.00
Removing Inlets | | |
0030 206E002 1.000 EACH] 370.27000 370.27| 200.00000 200.00| 400.00000 400.00
Removing Junction Boxes | \ |
0040 210A000 1746.000 CUYD]| 7.00000 12222.00] 5.00000 8730.00| 8.25000 14404.50
Unclassified Excavation | | |
0050 210D022 476.000 CUYD]| 9.00000 4284.00| 9.75000 4641.00| 8.25000 3927.00
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-2-4(0) or A-4(0) | |
0060 214A000 16.000 CUYD]| 11.63000 186.08| 3.00000 48.00 | 13.00000 208.00
Structure Excavation | | |
0070 214B0O0O 6.000 CUYD]| 28.25000 169.50] 10.00000 60.00] 50.00000 300.00
Foundation Backfill, Local | | |
0080 230A000 12.000 RBST| 237.13000 2845.56| 540.00000 6480.00] 313.00000 3756.00
Roadbed Processing | | |
0090 301A012 1754.000 SQYD]| 8.64000 15154.56]| 14.30000 25082.20| 10.95000 19206.30
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0100 401A000 1635.000 SQYD]| 0.38000 621.30] 0.75000 1226.25| 0.50000 817.50
Bituminous Treatment A | | |
0110 405A000 7349.000 GAL | 1.16000 8524 .84 | 1.65000 12125.85] 1.00000 7349.00
Tack Coat | | |
0120 408A054 27857.000 SQYD] 1.01000 28135.57| 0.77000 21449.89| 0.55000 15321.35
Planing Existing Pavement | | |
(Approximately 3.10" Thru 4.0" Thick) | | |
0130 424A360 7880.000 TON | 32.32000 254681.60| 35.00000 275800.00 | 37.45000 295106.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0140 424A363 100.000 TON | 53.00000 5300.00| 60.00000 6000.00] 50.00000 5000.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0150 424A366 150.000 TON | 49.66000 7449.00| 51.00000 7650.00 | 40.25000 6037.50
| \ |
| \ |
| \ |

Aggregate Size Mix,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 011 -3
TABULATION OF BIDS
CALL ORDER 011 CONTRACT 1ID 20040116011 COUNTIES ESCAMBIA
LETTING DATE 01/16/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 01087 | ( 3 ) 13008
|HOSEA O. WEAVER & SONS, INC |APAC-SOUTHEAST, INC. |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 424B650 13098.000 TON | 32.05000 419790.90| 33.40000 437473.20] 34.45000 451226.10
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0170 424B651 208.000 TON | 48.28000 10042.24| 56.00000 11648.00] 50.00000 10400.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0180 424B681 479.000 TON | 36.76000 17608.04 | 56.00000 26824.00 | 50.00000 23950.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0190 430B040 50.000 TON | 28.00000 1400.00]| 31.00000 1550.00] 21.23000 1061.50
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0200 530A103 17.000 LF | 61.41000 1043.97] 48.20000 819.40] 95.00000 1615.00
30" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0210 600A000 LUMP | 54120.00000 54120.00 | 26355.00000 26355.00] 117000.00000 117000.00
Mobilization | |
0220 610C001 50.000 TON | 33.01000 1650.50] 35.00000 1750.00] 45.00000 2250.00
Loose Riprap, Class 2 | \ |
0230 610D003 39.000 SQYD| 8.40000 327.60| 3.00000 117.00] 6.00000 234.00
Filter Blanket, Geotextile | | |
0240 619A004 1.000 EACH] 505.31000 505.31| 500.00000 500.00] 600.00000 600.00
30" Roadway Pipe End Treatment, Class 1 | \ |
0250 620A000 1.000 CUYD] 638.28000 638.28] 600.00000 600.00] 1200.00000 1200.00
Minor Structure Concrete | \ |
0260 621C027 1.000 EACH] 1914.84000 1914.84| 2000.00000 2000.00] 2900.00000 2900.00
Inlets, Type C | \ |
0270 621D002 1.000 EACH] 319.14000 319.14| 300.00000 300.00] 100.00000 100.00
Inlet Units, Type C | \ |
0280 630A001 215.000 LF | 11.17000 2401.55] 10.50000 2257.50] 10.50000 2257.50
Steel Beam Guardrail, Class A, Type 2 | \ |
0290 630C050 2.000 EACH| 1595.70000 3191.40] 1500.00000 3000.00] 1500.00000 3000.00
Guardrail End Anchor, Type 20 Series | \ |
0300 650A000 6800.000 CUYD| 8.01000 54468.00| 8.00000 54400.00 | 7.40000 50320.00
Topsoil | \ |
0310 650B00O 717.000 CUYD| 6.25000 4481.25]| 5.50000 3943.50] 4.50000 3226.50
\ |

Topsoil From Stockpiles



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 011 -4
TABULATION OF BIDS
CALL ORDER 011 CONTRACT ID 20040116011 COUNTIES ESCAMBIA
LETTING DATE 01/16/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 01087 | ( 3 ) 13008
|HOSEA O. WEAVER & SONS, INC |APAC-SOUTHEAST, INC. |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 652A061 15.000 ACRE]| 494 .67000 7420.05| 425.00000 6375.00] 465.00000 6975.00
Seeding (Mix 3E) | | |
0330 654A000 15.000 SQYD| 8.51000 127.65] 3.00000 45.00 | 8.00000 120.00
Solid Sodding | |
0340 656A000 16.000 ACRE]| 452.12000 7233.92| 400.00000 6400.00] 425.00000 6800.00
Mulching, Class A, Type 1 | | |
0350 665F000 987.000 EACH| 1.00000 987.00| 7.00000 6909.00] 6.50000 6415.50
Hay Bales | | |
0360 665G000 50.000 EACH] 4.14000 207.00| 2.00000 100.00] 5.00000 250.00
Sand Bags | \ |
0370 6653000 2893.000 LF | 3.56000 10299.08| 3.25000 9402.25] 4.00000 11572.00
Silt Fence, Type A | | |
0380 680A000 LUMP | 4750.74000 4750.74 | 500.00000 500.00| 14500.00000 14500.00
Engineering Controls | | |
0390 701A028 9.000 MILE] 1436.13000 12925.17| 1350.00000 12150.00] 1365.00000 12285.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0400 701A032 1.000 MILE] 1436.13000 1436.13| 1350.00000 1350.00]| 1365.00000 1365.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0410 701A041 8.000 MILE] 999.97000 7999.76| 940.00000 7520.00| 950.00000 7600.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0420 701A048 8.000 MILE] 1680.80000 13446.40] 1580.00000 12640.00] 1600.00000 12800.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0430 701B0O09 4972.000 LF | 0.85000 4226.20| 0.80000 3977.60| 0.80000 3977.60
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0440 701C000 22.000 MILE] 340.42000 7489.24 | 320.00000 7040.00| 325.00000 7150.00
Broken Temporary Traffic Stripe | \ |
0450 701C001 44.000 MILE] 372.33000 16382.52] 350.00000 15400.00] 355.00000 15620.00
Solid Temporary Traffic Stripe | | |
0460 701C002 1.000 MILE] 340.42000 340.42| 320.00000 320.00| 325.00000 325.00
Broken Temporary Traffic Stripe (Paint) | | |
0470 701C003 2.000 MILE| 372.33000 744.66 | 350.00000 700.00 | 355.00000 710.00
Solid Temporary Traffic Stripe (Paint) | | |
0480 701D007 2.000 MILE| 1595.70000 3191.40| 1500.00000 3000.00| 1520.00000 3040.00
\ |

Solid Traffic Stripe Removed (Paint) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 011 -5
TABULATION OF BIDS

CALL ORDER : 011 CONTRACT ID : 20040116011 COUNTIES : ESCAMBIA
LETTING DATE : 01/16/04 10:00 AM DIVISION : 09
| ( 1 ) 23011 | ( 2 ) 01087 | ( 3 ) 13008
|HOSEA O. WEAVER & SONS, INC |APAC-SOUTHEAST, INC. |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0490 701D014 1.000 MILE] 1436.13000 1436.13]| 1350.00000 1350.00] 1370.00000 1370.00
Broken Traffic Stripe Removed (Paint) | \ |
0500 701G121 476.000 LF | 1.88000 894.88| 1.77000 842.52 1.80000 856.80
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ |
0510 701G125 476.000 LF | 4.74000 2256.24| 4.46000 2122.96| 4.50000 2142.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ [
0520 701G133 476.000 LF | 4.89000 2327.64] 4.60000 2189.60] 4.70000 2237.20
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0530 701H001 952.000 LF | 1.06000 1009.12| 1.00000 952.00] 1.00000 952.00
Solid Traffic Stripe Removed (Plastic) | | |
0540 701HO006 476.000 LF | 1.06000 504.56| 1.00000 476.00 | 1.00000 476.00
Broken Traffic Stripe Removed (Plastic) | | |
0550 703A002 2693.000 SQFT| 2.13000 5736.09| 2.00000 5386.00] 2.00000 5386.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0560 703B002 22.000 SQFT| 3.19000 70.18] 3.00000 66.00] 3.00000 66.00
Traffic Control Legends, Class 2, Type | \ |
0570 703D001 838.000 SQFT| 1.06000 888.28| 1.00000 838.00] 1.00000 838.00
Temporary Traffic Control Markings | \ |
0580 705A030 962.000 EACH] 5.11000 4915.82] 4.80000 4617.60] 4.85000 4665.70
Pavement Markers, Class A-H, Type 2-C | | |
0590 705A031 492.000 EACH]| 5.11000 2514.12] 4.80000 2361.60] 4.85000 2386.20
Pavement Markers, Class A-H, Type 1-A | \ |
0600 705A032 435.000 EACH| 5.11000 2222.85| 4.80000 2088.00 | 4.85000 2109.75
Pavement Markers, Class A-H, Type 1-B | | |
0610 705A037 9.000 EACH] 5.11000 45.99| 4.80000 43.20| 4.85000 43.65
Pavement Markers, Class A-H, Type 2-D | \ |
0620 705A038 230.000 EACH] 5.11000 1175.30] 4.80000 1104.00] 4.85000 1115.50
Pavement Markers, Class A-H, Type 2-E | | |
0630 740B00O 1321.000 SQFT| 6.52000 8612.92| 7.50000 9907.50| 7.50000 9907.50
Construction Signs | \ |
0640 740D00O 875.000 EACH] 5.30000 4637.50] 15.00000 13125.00| 1.00000 875.00
Channelizing Drums | \ |
0650 740E000 200.000 EACH| 5.93000 1186.00]| 10.00000 2000.00] 10.00000 2000.00
Cones (36 Inches High) | | |
0660 740M001 200.000 EACH] 3.56000 712.00] 5.00000 1000.00] 5.00000 1000.00
\ |

Ballast For Cone |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 011 -6
TABULATION OF BIDS
CALL ORDER 011 CONTRACT 1ID 20040116011 COUNTIES ESCAMBIA
LETTING DATE 01/16/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 01087 | ( 3 ) 13008
|HOSEA O. WEAVER & SONS, INC |APAC-SOUTHEAST, INC. |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0670 741C010 2.000 EACH| 950.78000 1901.56] 500.00000 1000.00| 1500.00000 3000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 1,056,812.38] $ 1,088,814.62] $ 1,197,218.65
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 1,056,812.38] S 1,088,814.62] $ 1,197,218.65




CALL ORDER : 012
LETTING DATE 01/16/04

CONTRACT DESCRIPTION

10:00 AM

CONTRACT ID

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

20040116012
DIVISION : 06
CONTRACT TIME : 192 Calendar Days

for constructing the Bridge Replacement on C.R.#59 at Bridge

Creek, Northwest of Prattville.

Length 0.053 mi.

DATE : 01/22/04
PAGE : 012 -1

COUNTIES : AUTAUGA

MCINNIS,

LLC

PROJECT (S) ACGBBR-0110(200)
TOTAL % OVER

BID LOW BID

$ 789,313.00 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/22/04
PAGE : 012 -2

CALL ORDER : 012 CONTRACT 1ID 20040116012 COUNTIES : AUTAUGA
LETTING DATE : 01/16/04 10:00 AM DIVISION
| ( 1 ) 13099 ( ) ( )
|IMCINNIS, LLC

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 Total

0010 206A000
Removal Of 0ld Bridge, Station 5+35.
0020 210A000 119.000
Unclassified Excavation
0030 502A000 28550.000

Steel Reinforcement

0040 502B000O
Steel Reinforcement For Bridge
Superstructure, STA 5 + 13, APPROX
65650 LBS

0050 505A032 2.000
Steel Test Piles (HP 12x53) (Maximum
Limited To $2000 Per Each Test Pile)

0060 505B102 2.000
Static Loading Tests (HP 12X53) (Maxi
Bid Limited To $2000 Per Each Loadin
Test)

0070 505M002 3151.000
Steel Piling Furnished And Driven (H
12 x 53)

0080 508A000 13460.000
Structural Steel
0090 510A000 229.000

Bridge Substructure Concrete, Class
0100 510C051
Bridge Concrete Superstructure, STA
13, APPRX 252 CU YDS
0110 510E000 742.000
Grooving Concrete Bridge Decks
0120 511A050 56.000
Elastomeric Bearing Type 2 (Mark Bl)
0130 513B003 1096.000
Pretensioned-Prestressed Concrete
Girders, Type I (Specialty Item)
0140 600A000
Mobilization
0150 610C001 1190.000
Loose Riprap, Class 2

|
————

|
LUMP |
40 |
CUYD|

LB

LUMP

EACH
Bid

EACH
mum

9

LF
P

SQYD|
|
EACH|

LF

LUMP

|
|
|
|
|
|
TON |
|

UNIT PRICE

55000.

2000.

2000.

23.

4

500.

165000.

100.

70.

71000.

19.

.00000

.00000

.70000

00000

00000

00000

00000

.25000

00000

00000

.00000

00000

00000

00000

50000

60000.

595.

19985.

55000.

4000.

4000.

72473.

57205.

114500.

165000.

3710.

5600.

76720.

71000.

23205.

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 012 -3
TABULATION OF BIDS
CALL ORDER 012 CONTRACT 1ID 20040116012 COUNTIES AUTAUGA
LETTING DATE 01/16/04 10:00 AM DIVISION 06
I ( 1 ) 13099 ¢ ) I ( )
|[MCINNIS, LLC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 610D00O 1190.000 SQYD| 3.00000 3570.00] |
Filter Blanket | \ |
0170 630C003 4.000 EACH]| 1200.00000 4800.00]| |
Guardrail End Anchor, Type 13 | | |
0180 630C050 4.000 EACH]| 1400.00000 5600.00] |
Guardrail End Anchor, Type 20 Series | \ |
0190 665F000 45.000 EACH| 20.00000 900.00| |
Hay Bales | \ |
0200 665J000 400.000 LF | 5.00000 2000.00| |
Silt Fence, Type A | \ |
0210 680A000 LUMP | 35000.00000 35000.00] |
Engineering Controls | \ |
0220 740B00O 145.000 SQFT| 10.00000 1450.00| |
Construction Signs | \ |
0230 740F002 8.000 EACH] 200.00000 1600.00]| |
Barricades, Type III | \ |
0240 7401005 4.000 EACH| 350.00000 1400.00]| |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 789,313.00] $ 0.00] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 789,313.00] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 013 -1

VENDOR RANKING

CALL ORDER : 013 CONTRACT ID : 20040116013 COUNTIES : CLEBURNE
LETTING DATE : 01/16/04 10:00 AM DIVISION : 04

CONTRACT TIME : 90 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-1500(211)

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on C.R.#30 over Little Lost Creek north of
Ranburne. Length - 0.025 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19124 SMITH PAVING, INC. $ 105, 618.45 100.0000%
2 16032 PRICHARD CONSTRUCTION COMPANY $ 125,732.00 119.0436%
3 23044 WARE CONSTRUCTION CO., INC. S 136,220.58 128.9742%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 013 -2
TABULATION OF BIDS
CALL ORDER : 013 CONTRACT ID 20040116013 COUNTIES CLEBURNE
LETTING DATE : 01/16/04 10:00 AM DIVISION
| ( 1 ) 19124 | ( 2 ) 16032 | ( 3 ) 23044
| SMITH PAVING, | PRICHARD CONSTRUCTION COMPA |WARE CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 1000.00000 1000.00] 500.00000 500.00| 1200.00000 1200.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately .4 ACRES) | \ |
0020 206A000 LUMP | 5000.00000 5000.00| 12000.00000 12000.00] 5000.00000 5000.00
Removal Of 0ld Bridge, Station 15+00.00 | | |
0030 210A000 23.000 CUYD| 15.00000 345.00| 6.50000 149.50] 25.00000 575.00
Unclassified Excavation | \ |
0040 210D000 113.000 CUYD| 30.00000 3390.00| 20.00000 2260.00]| 45.00000 5085.00
Borrow Excavation | | |
0050 214A000 264.000 CUYD| 10.00000 2640.00| 12.00000 3168.00] 28.00000 7392.00
Structure Excavation | \ |
0060 214B0O01 156.000 CUYD| 32.00000 4992.00| 30.00000 4680.00| 24.00000 3744.00
Foundation Backfill, Commercial | | |
0070 230A000 2.000 RBST| 1000.00000 2000.00| 2600.00000 5200.00] 2508.00000 5016.00
Roadbed Processing | \ |
0080 301A012 335.000 SQYD| 15.00000 5025.00| 20.00000 6700.00] 17.62000 5902.70
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A000 304.000 SQYD| 2.00000 608.00| 2.05000 623.20] 2.05000 623.20
Bituminous Treatment A | | |
0100 405A000 6.000 GAL | 5.00000 30.00| 1.15000 6.90] 1.15000 6.90
Tack Coat | \ |
0110 429A200 15.000 TON | 80.00000 1200.00] 275.00000 4125.00| 273.38000 4100.70
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0120 429B201 30.000 TON | 75.00000 2250.00] 160.00000 4800.00] 153.86000 4615.80
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | | |
0130 430B043 11.000 TON | 34.00000 374.00] 35.00000 385.00]| 65.00000 715.00
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0140 502A000 21539.000 LB | 0.55000 11846.45| 0.60000 12923.40| 0.52000 11200.28
Steel Reinforcement | \ |
0150 524A011 122.000 CUYD| 350.00000 42700.00] 300.00000 36600.00| 370.00000 45140.00
| \ |

Culvert Concrete (Cast In Place

)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 013 -3
TABULATION OF BIDS
CALL ORDER 013 CONTRACT 1ID 20040116013 COUNTIES CLEBURNE
LETTING DATE 01/16/04 10:00 AM DIVISION 04
| ( 1 ) 19124 | ( 2 ) 16032 | ( 3 ) 23044
| SMITH PAVING, INC. | PRICHARD CONSTRUCTION COMPA |WARE CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 600A000 LUMP | 9000.00000 9000.00| 14000.00000 14000.00] 14055.00000 14055.00
Mobilization | |
0170 610C001 45.000 TON | 32.00000 1440.00] 30.00000 1350.00]| 25.00000 1125.00
Loose Riprap, Class 2 | | |
0180 610D000 54.000 SQYD] 2.00000 108.00] 6.50000 351.00| 6.00000 324.00
Filter Blanket | | |
0190 650A000 80.000 CUYD]| 12.00000 960.00| 12.00000 960.00| 40.00000 3200.00
Topsoil | | |
0200 652A053 1.000 ACRE] 1200.00000 1200.00] 1200.00000 1200.00| 1500.00000 1500.00
Seeding (Mix 1E) | \ |
0210 656A000 1.000 ACRE] 1200.00000 1200.00] 1200.00000 1200.00| 1500.00000 1500.00
Mulching, Class A, Type 1 | | |
0220 665F000 50.000 EACH] 5.00000 250.00| 8.00000 400.00| 6.00000 300.00
Hay Bales | \ |
0230 665J000 400.000 LF | 4.00000 1600.00] 8.00000 3200.00| 6.00000 2400.00
Silt Fence, Type A | | |
0240 680A000 LUMP | 1000.00000 1000.00] 3000.00000 3000.00| 5000.00000 5000.00
Engineering Controls | | |
0250 740B000O 295.000 SQFT| 12.00000 3540.00| 10.00000 2950.00] 12.00000 3540.00
Construction Signs | | |
0260 740F002 8.000 EACH]| 165.00000 1320.00] 250.00000 2000.00]| 245.00000 1960.00
Barricades, Type III | | |
0270 7401005 4.000 EACH] 150.00000 600.00| 250.00000 1000.00| 250.00000 1000.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 105,618.45] S 125,732.00] S 136,220.58
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 105,618.45| S 125,732.00] S 136,220.58




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 014 -1
VENDOR RANKING

CALL ORDER : 014 CONTRACT ID : 20040116014 COUNTIES : COLBERT
LETTING DATE : 01/16/04 10:00 AM DIVISION : 02
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPNU-1724(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#77 from C.R.#37 east of Littleville to C.R.#57. Length

4.605 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 274,491.77 100.0000%
2 18031 ROGERS GROUP, INC. $ 298,744.50 108.8355%
3 19074 S & M EQUIPMENT CO., INC. S 429,393.00 156.4320%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 014 -2
TABULATION OF BIDS

CALL ORDER : 014 CONTRACT ID : 20040116014 COUNTIES : COLBERT
LETTING DATE : 01/16/04 10:00 AM DIVISION : 02
| ( 1 ) 01087 | ( 2 ) 18031 | ( 3 ) 19074
| APAC-SOUTHEAST, INC. |ROGERS GROUP, INC. |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 305B060 1387.000 TON | 14.44000 20028.28]| 10.00000 13870.00| 20.00000 27740.00
Crushed Aggregate, Section 825, Type B, | \ |
For Miscellaneous Use | | |
0020 401B108 56750.000 SQYD] 0.67000 38022.50| 0.75000 42562 .50 2.00000 113500.00
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0030 405A000 1762.000 GAL | 0.99000 1744.38| 1.50000 2643.00| 1.50000 2643.00
Tack Coat | \ |
0040 429A200 4150.000 TON | 34.77000 144295.50] 37.00000 153550.00]| 45.00000 186750.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0050 429A206 800.000 TON | 31.92000 25536.00] 44.00000 35200.00] 55.00000 44000.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0060 600A000 LUMP | 6392.51000 6392.51 | 12689.00000 12689.00| 50.00000 50.00
Mobilization | |
0070 701A031 11.000 MILE| 1071.00000 11781.00| 1050.00000 11550.00]| 1500.00000 16500.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ I
0080 701A035 7.000 MILE] 1275.00000 8925.00] 1250.00000 8750.00] 2000.00000 14000.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0090 701A045 4.000 MILE] 693.60000 2774.40| 680.00000 2720.00 | 900.00000 3600.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0100 701cC000 8.000 MILE| 357.00000 2856.00| 350.00000 2800.00 | 500.00000 4000.00
Broken Temporary Traffic Stripe | | |
0110 701cC001 14.000 MILE| 459.00000 6426.00 | 450.00000 6300.00] 600.00000 8400.00
Solid Temporary Traffic Stripe | \ |
0120 703A002 190.000 SQFT| 2.55000 484 .50 2.50000 475.00 | 3.50000 665.00
Traffic Control Markings, Class 2, Type | | |
A | \ |
0130 705A032 155.000 EACH] 5.61000 869.55| 5.50000 852.50] 7.50000 1162.50
Pavement Markers, Class A-H, Type 1-B | \ |
0140 705A037 455.000 EACH| 5.61000 2552.55] 5.50000 2502.50| 7.50000 3412.50
\ |

Pavement Markers, Class A-H, Type 2-D |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 014 -3
TABULATION OF BIDS
CALL ORDER : 014 CONTRACT 1ID 20040116014 COUNTIES COLBERT
LETTING DATE : 01/16/04 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 ) 18031 | ( 3 ) 19074
| APAC-SOUTHEAST, INC. |ROGERS GROUP, INC. |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 740B00O 168.000 SQFT| 7.50000 1260.00] 10.00000 1680.00| 8.75000 1470.00
Construction Signs | | |
0160 740E000 60.000 EACH| 5.55000 333.00] 5.00000 300.00| 15.00000 900.00
Cones (36 Inches High) | \ |
0170 740M001 60.000 EACH| 3.51000 210.60| 5.00000 300.00| 10.00000 600.00
Ballast For Cone | | |
SECTION TOTALS | S 274,491.77| S 298,744 .50 S 429,393.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 274,491.77| S 298,744 .50 S 429,393.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 015 -1
VENDOR RANKING

CALL ORDER : 015 CONTRACT ID : 20040116015 COUNTIES : COOSA
LETTING DATE : 01/16/04 10:00 AM DIVISION : 04
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-1917(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#91 from S.R.#22 in Ray to S.R.#9. ©Length 2.780 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 05024 EAST RIVER CONSTRUCTION COMPANY, INC. $ 167,778.00 100.0000%
2 04013 DUNN CONSTRUCTION COMPANY, INC. $ 177,904.43 106.0356%
3 01087 APAC-SOUTHEAST, INC. $ 218,306.32 130.1162%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 015 -2
TABULATION OF BIDS
CALL ORDER 015 CONTRACT ID 20040116015 COUNTIES COOSA
LETTING DATE 01/16/04 10:00 AM DIVISION 04
| ( 1 ) 05024 | ( 2 ) 04013 | ( 3 ) 01087
|EAST RIVER CONSTRUCTION CO. |DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 405A000 3000.000 GAL | 1.10000 3300.00| 1.05000 3150.00]| 2.30000 6900.00
Tack Coat | | |
0020 424A341 2575.000 TON | 36.12000 93009.00| 36.43000 93807.25]| 42.38000 109128.50
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0030 424A344 600.000 TON | 55.00000 33000.00] 58.34000 35004.00| 78.21000 46926.00
Superpave Bituminous Concrete Wearing | | |
Surface Layer,Patching ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0040 424A346 750.000 TON | 36.50000 27375.00 | 39.61000 29707.50| 58.85000 44137.50
Superpave Bituminous Concrete Wearing | | |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0050 600A000 LUMP | 4600.00000 4600.00] 8345.00000 8345.00| 1312.50000 1312.50
Mobilization | |
0060 701A004 6.000 MILE] 320.00000 1920.00] 369.97000 2219.82]| 336.00000 2016.00
Solid White, Class 1, Type A Traffic | | |
Stripe I \ |
0070 701A008 2.000 MILE| 200.00000 400.00] 231.23000 462 .46 | 210.00000 420.00
Broken Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0080 701A012 4.000 MILE] 350.00000 1400.00] 404.66000 1618.64| 367.50000 1470.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0090 703A000 40.000 SQFT| 1.60000 64.00| 1.85000 74.00| 1.68000 67.20
Traffic Control Markings, Class 1, Type | | |
A | \ |
0100 740B0O0O 196.000 SQFT| 10.00000 1960.00] 8.56000 1677.76| 11.03000 2161.88
Construction Signs | | |
0110 7400000 1.000 EACH]| 750.00000 750.00] 1838.00000 1838.00| 3766.74000 3766.74
Pilot Car | \ |
SECTION TOTALS | S 167,778.00] S 177,904.43]| S 218,306.32
—————————————————————————————————————————— e
CONTRACT TOTALS | S 167,778.00] S 177,904.43]| S 218,306.32




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 0l6 -1
VENDOR RANKING

CALL ORDER : 016 CONTRACT ID : 20040116016 COUNTIES : ESCAMBIA
LETTING DATE : 01/16/04 10:00 AM DIVISION : 09
CONTRACT TIME : 180 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-2700(206)

for constructing the Bridge Replacement at Murder Creek on
Murder Creek Road, approximately 6 miles northeast of
Brewton. Length 0.054 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02032 BULLARD EXCAVATING, INC. $ 779,508.50 100.0000%
2 13099 MCINNIS, LLC $ 853,505.50 109.4928%
3 13021 MURPHREE BRIDGE CORPORATION S 1,022,435.99 131.1642%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 016 -2
TABULATION OF BIDS

Bridge Concrete Superstructure, STA. |
7+65 APPROX. 268 CU. YDS. |

CALL ORDER : 016 CONTRACT ID : 20040116016 COUNTIES : ESCAMBIA
LETTING DATE : 01/16/04 10:00 AM DIVISION : 09
| ( 1 ) 02032 | ( 2 ) 13099 | ( 3 ) 13021
| BULLARD EXCAVATING, INC. I[MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 12000.00000 12000.00] 40000.00000 40000.00| 45000.00000 45000.00
Removal Of 0Old Bridge, Station 8+00.00 | \ |
0020 210A000 690.000 CUYD| 4.50000 3105.00| 10.00000 6900.00] 10.00000 6900.00
Unclassified Excavation | | |
0030 215A000 249.000 CUYD] 20.00000 4980.00] 12.00000 2988.00]| 15.00000 3735.00
Unclassified Bridge Excavation | \ |
0040 502A000 34000.000 LB | 0.45000 15300.00] 0.65000 22100.00| 0.80000 27200.00
Steel Reinforcement | | |
0050 502B00O LUMP | 31000.00000 31000.00] 48000.00000 48000.00| 54000.00000 54000.00
Steel Reinforcement For Bridge | \ |
Superstructure, STA. 7+65, APPROX 67, | | |
200 LBS | \ |
0060 503A000 50.000 CUYD]| 75.00000 3750.00 | 80.00000 4000.00| 110.00000 5500.00
Seal Concrete | | |
0070 503B0O11 LUMP | 35000.00000 35000.00] 32500.00000 32500.00| 30000.00000 30000.00
Cofferdam And Pumping, Pier No.Or Bent | | |
No. 2 | | |
0080 503B012 LUMP | 35000.00000 35000.00] 32600.00000 32600.00| 30000.00000 30000.00
Cofferdam And Pumping, Pier No.Or Bent | | |
No. 3 | | |
0090 503B013 LUMP | 45000.00000 45000.00] 32500.00000 32500.00]| 30000.00000 30000.00
Cofferdam And Pumping, Pier No.Or Bent | | |
No. 4 | \ |
0100 505A002 2.000 EACH| 2750.00000 5500.00| 3000.00000 6000.00] 2000.00000 4000.00
Steel Test Piles (HP 12x53) | | |
0110 505B057 2.000 EACH| 2000.00000 4000.00] 1000.00000 2000.00] 2000.00000 4000.00
Static Loading Tests (HP 12x53) | |
0120 505B087 2.000 EACH| 425.00000 850.00] 500.00000 1000.00| 1000.00000 2000.00
Dynamic Loading Tests (HP 12x53) | | |
0130 505M002 3555.000 LF | 30.00000 106650.00] 24.00000 85320.00] 20.00000 71100.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0140 508A000 5350.000 LB | 2.25000 12037.50] 4.25000 22737.50| 3.50000 18725.00
Structural Steel | | |
0150 510A000 196.000 CUYD| 450.00000 88200.00] 425.00000 83300.00] 750.00000 147000.00
Bridge Substructure Concrete, Class A | | |
0160 510C051 LUMP| 122000.00000 122000.00| 148000.00000 148000.00| 214500.00000 214500.00
\ |
\ I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 016 -3
TABULATION OF BIDS
CALL ORDER : 016 CONTRACT ID 20040116016 COUNTIES ESCAMBIA
LETTING DATE : 01/16/04 10:00 AM DIVISION
| ( 1 ) 02032 | ( 2 13099 | ( 3 ) 13021
| BULLARD EXCAVATING, INC. I[MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 510E000 768.000 SQYD| 4.00000 3072.00| 5.00000 3840.00| 3.26000 2503.68
Grooving Concrete Bridge Decks | | |
0180 511A051 16.000 EACH]| 75.00000 1200.00] 125.00000 2000.00] 350.00000 5600.00
Elastomeric Bearing Type 2 (Mark B2) | |
0190 511A052 16.000 EACH]| 80.00000 1280.00] 125.00000 2000.00| 350.00000 5600.00
Elastomeric Bearing Type 2 (Mark B3) | |
0200 513B004 468.000 LF | 70.00000 32760.00] 83.00000 38844.00| 95.00000 44460.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type II (Specialty Item) | |
0210 513B005 675.000 LF | 100.00000 67500.00] 92.00000 62100.00]| 125.00000 84375.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | | |
0220 600A000 LUMP | 90000.00000 90000.00| 85000.00000 85000.00| 117429.31000 117429.31
Mobilization | |
0230 610C001 1535.000 TON | 26.00000 39910.00] 28.00000 42980.00| 28.00000 42980.00
Loose Riprap, Class 2 | | |
0240 610D003 992.000 SQYD| 2.00000 1984.00] 3.00000 2976.00]| 2.50000 2480.00
Filter Blanket, Geotextile | | |
0250 630C003 4.000 EACH] 1000.00000 4000.00] 1000.00000 4000.00| 1000.00000 4000.00
Guardrail End Anchor, Type 13 | \ |
0260 630C070 4.000 EACH] 1300.00000 5200.00| 1300.00000 5200.00| 1275.00000 5100.00
Guardrail End Anchor, Type 10 Series | | |
0270 665F000 60.000 EACH| 5.50000 330.00] 10.00000 600.00| 9.00000 540.00
Hay Bales | | |
0280 665J000 400.000 LF | 3.50000 1400.00] 5.00000 2000.00]| 5.25000 2100.00
Silt Fence, Type A | | |
0290 680A000 LUMP | 5000.00000 5000.00| 30000.00000 30000.00| 10000.00000 10000.00
Engineering Controls | | |
0300 740B00O 112.000 SQFT| 7.50000 840.00] 10.00000 1120.00| 9.00000 1008.00
Construction Signs | | |
0310 740D000 12.000 EACH]| 55.00000 660.00| 75.00000 900.00] 50.00000 600.00
Channelizing Drums | | |
SECTION TOTALS | S 779,508.50] S 853,505.50] $ 1,022,435.99
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 779,508.50] S 853,505.50] $ 1,022,435.99




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 017 CONTRACT ID : 20040116017
LETTING DATE : 01/16/04 10:00 AM DIVISION : 01
CONTRACT TIME : 160 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacements (2 Bridge Culverts)
on Samuels Chapel Road at Samuels Chapel Creek and on Tumlin
Gap Road at Samuels Chapel Creek southeast of Pana. Length

COUNTIES

PROJECT (S)

ETOWAH

DATE : 01/22/04
PAGE : 017 -1

ACGBBRZ-2800 (204)

ACGBBRZ-2800 (205)

285, 345.
327,952.
335,489.
345,046.

% OVER
LOW BID

0.023 mi.
RANK VENDOR NO./NAME
1 07048 GLASGOW CONSTRUCTION CO., INC.
2 19124 SMITH PAVING, INC.
3 19037 SIMPSON BRIDGE COMPANY, INC.
4 16032 PRICHARD CONSTRUCTION COMPANY
5 13022 MCCARTNEY CONSTRUCTION CO., INC.

367,837.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 017 -2
TABULATION OF BIDS

CALL ORDER : 017 CONTRACT ID : 20040116017 COUNTIES : ETOWAH
LETTING DATE : 01/16/04 10:00 AM DIVISION : 01

1 ) 07048

( 2 ) 19124
GLASGOW CONSTRUCTION CO., I

MITH PAVING, INC.

( 3 ) 19037
SIMPSON BRIDGE COMPANY, INC.

0 —~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 4000.00000 4000.00] 10000.00000 10000.00] 19000.00000 19000.00
Removal Of 0ld Bridge, Station 2+67 | | |
0020 206A001 LUMP | 4000.00000 4000.00] 10000.00000 10000.00] 19000.00000 19000.00
Removal Of 0Old Bridge, Station 6+21.5 | | |
0030 214A000 2258.000 CUYD]| 6.00000 13548.00] 10.00000 22580.00| 12.61000 28473.38
Structure Excavation | \ |
0040 214B001 416.000 CUYD| 22.00000 9152.00] 28.00000 11648.00] 27.75000 11544.00
Foundation Backfill, Commercial | | |
0050 502A000 92130.000 LB | 0.45000 41458.50] 0.50000 46065.00 | 0.55000 50671.50
Steel Reinforcement | | |
0060 524A011 552.000 CUYD]| 285.33000 157502.16] 310.00000 171120.00] 270.00000 149040.00
Culvert Concrete (Cast In Place) | | |
0070 600A000 LUMP | 16500.00000 16500.00] 30000.00000 30000.00| 28500.00000 28500.00
Mobilization | |
0080 610C001 215.000 TON | 30.00000 6450.00| 32.00000 6880.00] 21.50000 4622.50
Loose Riprap, Class 2 | | |
0090 610D000 325.000 SQYD| 5.00000 1625.00] 2.00000 650.00] 4.00000 1300.00
Filter Blanket | | |
0100 665F000 200.000 EACH] 6.00000 1200.00] 5.00000 1000.00| 6.50000 1300.00
Hay Bales | | |
0110 6653000 400.000 LF | 7.00000 2800.00 | 4.00000 1600.00| 3.50000 1400.00
Silt Fence, Type A | | |
0120 680A000 LUMP | 16000.00000 16000.00] 3000.00000 3000.00| 10300.00000 10300.00
Engineering Controls | | |
0130 740B0O0O 597.000 SQFT| 10.00000 5970.00 | 12.00000 7164.00| 7.21000 4304.37
Construction Signs | | |
0140 740C000 77.000 SQFT| 20.00000 1540.00] 25.00000 1925.00| 9.27000 713.79
Special Construction Signs | | |
0150 740F002 8.000 EACH]| 200.00000 1600.00] 165.00000 1320.00| 165.00000 1320.00
Barricades, Type III | | |
0160 740I005 20.000 EACH] 100.00000 2000.00| 150.00000 3000.00| 200.00000 4000.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 285,345.606| S 327,952.00] S 335,489.54
—————————————————————————————————————————— e
CONTRACT TOTALS | S 285,345.66| S 327,952.00] S 335,489.54




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 017 -3
TABULATION OF BIDS

CALL ORDER : 017 CONTRACT ID : 20040116017 COUNTIES : ETOWAH
LETTING DATE : 01/16/04 10:00 AM DIVISION : 01

( 4 ) 16032 | ( 5 ) 13022
PRICHARD CONSTRUCTION COMPA |MCCARTNEY CONSTRUCTION CO.,

LINE NO / ITEM CODE / ALT \

+ -
|
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|
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|
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|
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|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
4+ —_—

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 10000.00000 10000.00] 5000.00000 5000.00|
Removal Of 0ld Bridge, Station 2+67 | | |
0020 206A001 LUMP | 10000.00000 10000.00] 5000.00000 5000.00|
Removal Of 0Old Bridge, Station 6+21.5 | | |
0030 214A000 2258.000 CUYD]| 12.00000 27096.00 | 10.00000 22580.00|
Structure Excavation | \ |
0040 214B001 416.000 CUYD| 30.00000 12480.00] 30.00000 12480.00]
Foundation Backfill, Commercial | | |
0050 502A000 92130.000 LB | 0.65000 59884.50| 0.64000 58963.20|
Steel Reinforcement | | |
0060 524A011 552.000 CUYD]| 300.00000 165600.00] 340.00000 187680.00]
Culvert Concrete (Cast In Place) | | |
0070 600A000 LUMP | 20000.00000 20000.00 | 34000.00000 34000.00|
Mobilization | |
0080 610C001 215.000 TON | 30.00000 6450.00| 33.00000 7095.00|
Loose Riprap, Class 2 | | |
0090 610D000 325.000 SQYD| 6.50000 2112.50| 7.00000 2275.00]
Filter Blanket | | |
0100 665F000 200.000 EACH] 8.00000 1600.00] 20.00000 4000.00|
Hay Bales | | |
0110 6653000 400.000 LF | 10.00000 4000.00] 7.50000 3000.00|
Silt Fence, Type A | | |
0120 680A000 LUMP | 10000.00000 10000.00] 7650.00000 7650.00|
Engineering Controls | | |
0130 740B0O0O 597.000 SQFT| 10.50000 6268.50] 14.00000 8358.00 |
Construction Signs | | |
0140 740C000 77.000 SQFT| 15.00000 1155.00] 28.00000 2156.00]
Special Construction Signs | | |
0150 740F002 8.000 EACH]| 300.00000 2400.00 | 200.00000 1600.00|
Barricades, Type III | | |
0160 740I005 20.000 EACH] 300.00000 6000.00| 300.00000 6000.00]
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 345,046.50] S 367,837.20] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 345,046.50] S 367,837.20] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 018 -1
VENDOR RANKING

CALL ORDER : 018 CONTRACT ID : 20040116018 COUNTIES : GREENE
LETTING DATE : 01/16/04 10:00 AM DIVISION : 05
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-3209(200)

for constructing the Planing, Resurfacing and Traffic Stripe
on C.R.#208 from S.R.#13 (U.S.#11l) past Greentrack to
I-20/I-59. Length 1.130 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 237,379.00 100.0000%



Broken Yellow, Class 2, Type A Traffic

|
|
| 740.00000
|
|

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 018 -2
TABULATION OF BIDS
CALL ORDER 018 CONTRACT 1ID 20040116018 COUNTIES GREENE
LETTING DATE 01/16/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 5 ) 13022 | ( )
|S. T. BUNN CONSTRUCTION CO. |MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 2309.000 GAL | 1.25000 2886.25] |
Tack Coat | ‘ |
0020 408A052 22675.000 SQYD] 1.35000 30611.25]| |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0030 424A340 1445.000 TON | 42.75000 61773.75| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0040 424A346 20.000 TON | 42.75000 855.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0050 424B635 2309.000 TON | 41.75000 96400.75] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | \ |
Size MIx, ESAL Range A/B | \ |
0060 424B639 100.000 TON | 85.00000 8500.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0070 424B646 46.000 TON | 62.00000 2852.00] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0080 600A000 LUMP | 18000.00000 18000.00| |
Mobilization | |
0090 701A031 3.000 MILE]| 1180.00000 3540.00] |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0100 701A035 2.000 MILE| 1260.00000 2520.00] |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0110 701A040 2.000 MILE| 740.00000 1480.00| |
Broken White, Class 2, Type A Traffic | |
Stripe (0.09" Thick) | |
0120 701A045 1.000 MILE 740.00]| |
\ |
\ I

Stripe (0.09" Thick)



CALL ORDER : 018

LETTING DATE : 01/16/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 018 -3

TABULATION OF BIDS

CONTRACT ID
DIVISION

20040116018

COUNTIES : GREENE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0130 701C000 2.000 MILE|
Broken Temporary Traffic Stripe |
0140 701cC001 2.000 MILE|
Solid Temporary Traffic Stripe |
0150 703A002 160.000 SQFT|
Traffic Control Markings, Class 2, Type |
A |
0160 705A032 40.000 EACH|
Pavement Markers, Class A-H, Type 1-B |
0170 705A037 80.000 EACH|
Pavement Markers, Class A-H, Type 2-D |
0180 740B00O 356.000 SQFT|
Construction Signs |
0190 740E000 100.000 EACH]
Cones (36 Inches High) |
0200 740M001 100.000 EACH]
Ballast For Cone |
SECTION TOTALS |
__________________________________________ +
|

CONTRACT TOTALS

1 ) 02033

(
S. T. BUNN CONSTRUCTION CO.

500.00000

500.00000

5.00000

5.50000

5.50000

10.00000

1.00000

1.00000

AMOUNT |

220.
440.
3560.
100.
100.
237,379.

237,379.

(5 ) 13022 I ( )

IMCCARTNEY CONSTRUCTION CO., |
|

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+4--—
|
|
|
[
|
|
|
|
|
|
|
[
|
|
|
[
|
$ 0.00] $ 0.00
____________________________ - . — —
$ 367,837.20]| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 019 -1
VENDOR RANKING

CALL ORDER : 019 CONTRACT ID : 20040116019 COUNTIES : HENRY
LETTING DATE : 01/16/04 10:00 AM DIVISION : 07
CONTRACT TIME : 180 Calendar Days

CONTRACT DESCRIPTION PROJECT (S) : ACGBBRZ-3400(205)

for constructing the Bridge Replacements (2 Bridge Culverts) ACGBBRZ-3400(204)

on C.R.#66 at Ward Creek northeast of Newville and on

C.R.#90 at Cat Branch Creek north of Abbeville. Length

0.021 mi.

TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 20048 TRIPLE C CONSTRUCTION S 272,460.10 100.0000%

2 08017 H & L CONSTRUCTION, INC. S 312,748.00 114.7867%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 019 -2
TABULATION OF BIDS
CALL ORDER 019 CONTRACT ID 20040116019 COUNTIES HENRY
LETTING DATE 01/16/04 10:00 AM DIVISION 07
| ( 1 ) 20048 | ( 2 ) 08017 | ( )
| TRIPLE C CONSTRUCTION |[H & L CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 1500.00000 1500.00] 3000.00000 3000.00|
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 1 Acre) | \ |
0020 206A000 LUMP | 1000.00000 1000.00] 7500.00000 7500.00 |
Removal Of 0ld Bridge, Station 10+37.00 | \ |
0030 206A001 LUMP | 1000.00000 1000.00] 5000.00000 5000.00|
Removal Of 0ld Bridge, Station 11+61.09 | \ |
0040 210B0O0OO 550.000 CUYD]| 5.00000 2750.00 | 12.00000 6600.00]
Channel Excavation | | |
0050 214A000 792.000 CUYD]| 5.00000 3960.00 | 9.50000 7524.00|
Structure Excavation | \ |
0060 214B0O01 419.000 CUYD]| 29.00000 12151.00] 35.00000 14665.00]
Foundation Backfill, Commercial | | |
0070 502A000 70002.000 LB | 0.55000 38501.10] 0.55000 38501.10|
Steel Reinforcement | \ |
0080 524A011 400.000 CUYD]| 335.00000 134000.00] 395.00000 158000.00]
Culvert Concrete (Cast In Place) | | |
0090 600A000 LUMP | 27916.00000 27916.00| 12000.00000 12000.00]
Mobilization | \
0100 610C001 1392.000 TON | 27.50000 38280.00] 30.00000 41760.00|
Loose Riprap, Class 2 | \ |
0110 610D003 1032.000 SQYD| 3.50000 3612.00| 3.95000 4076.40|
Filter Blanket, Geotextile | | |
0120 665F000 50.000 EACH]| 6.00000 300.00] 15.00000 750.00 |
Hay Bales | \ |
0130 665J000 200.000 LF | 5.00000 1000.00] 20.00000 4000.00|
Silt Fence, Type A | \ |
0140 680A000 LUMP | 1000.00000 1000.00] 2000.00000 2000.00]
Engineering Controls | | |
0150 740B00O 279.000 SQFT| 10.00000 2790.00 | 8.50000 2371.50]
Construction Signs | \ |
0160 740F002 14.000 EACH]| 150.00000 2100.00| 250.00000 3500.00]|
Barricades, Type III | \ |
0170 7401005 6.000 EACH| 100.00000 600.00| 250.00000 1500.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 272,460.10] S 312,748.00] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 272,460.10] S 312,748.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 020 -1
VENDOR RANKING

CALL ORDER : 020 CONTRACT ID : 20040116020 COUNTIES : BARBOUR HENRY
LETTING DATE : 01/16/04 10:00 AM DIVISION : 07
CONTRACT TIME : 360 Calendar Days

CONTRACT DESCRIPTION

for the constructing the Bridge Replacement and Approaches
on S.R.#95 at White Oak Creek south of Eufaula. Length

PROJECT (S) : BR-3419 (200)

0.325 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 06001 F & W CONSTRUCTION COMPANY, INC. $ 3,713,947.30 100.0000%
2 19007 SCOTT BRIDGE COMPANY, INC. $ 4,485,517.39 120.7749%
3 13099 MCINNIS, LLC S 4,778,978.20 128.6765%



Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
ESAL Range C/D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 020 -2
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20040116020 COUNTIES BARBOUR HENRY
LETTING DATE 01/16/04 10:00 AM DIVISION 07
| ( 1 ) 06001 | ( 2 ) 19007 | ( 3 ) 13099
|F & W CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP| 160000.00000 160000.00| 100000.00000 100000.00| 350000.00000 350000.00
Removal Of 0Old Bridge, Station 100+00 | | |
0020 206D001 1972.000 LF | 1.40000 2760.80 | 1.00000 1972.00| 2.00000 3944.00
Removing Guardrail | | |
0030 206D002 2635.000 LF | 1.60000 4216.00| 2.50000 6587.50] 2.10000 5533.50
Removing Curb | | |
0040 206D007 180.000 LF | 2.20000 396.00] 10.00000 1800.00| 2.50000 450.00
Removing Concrete Flume | | |
0050 210A000 2158.000 CUYD]| 4.30000 9279.40| 5.30000 11437.40] 4.50000 9711.00
Unclassified Excavation | | |
0060 210D011 9368.000 CUYD| 6.35000 59486.80| 6.00000 56208.00| 6.80000 63702.40
Borrow Excavation (A-4 or Better) | |
0070 210E001 3730.000 CUYD]| 26.00000 96980.00 | 33.90000 126447.00] 28.00000 104440.00
Borrow Excavation (Underwater | | |
Embankment) | | |
0080 214A000 346.000 CUYD]| 8.80000 3044.80| 6.00000 2076.00]| 9.50000 3287.00
Structure Excavation | | |
0090 214B0O0O 115.000 CUYD| 12.85000 1477.75| 10.00000 1150.00]| 14.00000 1610.00
Foundation Backfill, Local | | |
0100 230A000 10.000 RBST| 275.00000 2750.00 | 200.00000 2000.00]| 320.00000 3200.00
Roadbed Processing | \ |
0110 301A025 2997.000 SQYD| 7.50000 22477.50| 8.10000 24275.70 | 8.00000 23976.00
Crushed Aggregate Base Course, Type B, | | |
Road Mixed, 6" Compacted Thickness | | |
0120 401A000 2271.000 SQYD| 0.53000 1203.63| 0.50000 1135.50] 0.65000 1476.15
Bituminous Treatment A | \ |
0130 405A000 157.000 GAL | 3.16000 496.12| 3.00000 471.00| 3.30000 518.10
Tack Coat | \ |
0140 424A361 462.000 TON | 50.00000 23100.00| 47.50000 21945.00| 52.25000 24139.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0150 424A366 250.000 TON | 51.57000 12892.50] 49.00000 12250.00] 53.01000 13252.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0160 424B651 198.000 TON | 89.47000 17715.006]| 85.00000 16830.00] 90.00000 17820.00
| \ |
| \ |
| \ |

Mix,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 020 -3
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20040116020 COUNTIES BARBOUR HENRY
LETTING DATE 01/16/04 10:00 AM DIVISION : 07
| ( 1 ) 06001 | ( 2 ) 19007 | ( 3 ) 13099
|F & W CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 450B000 249.000 SQYD] 100.00000 24900.00 | 85.00000 21165.00| 150.00000 37350.00
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0180 502A000 376450.000 1B | 0.60000 225870.00] 0.65000 244692.50| 0.95000 357627.50
Steel Reinforcement | | |
0190 502B00O LUMP | 65000.00000 65000.00| 90000.00000 90000.00| 100000.00000 100000.00
Steel Reinforcement For Bridge | \ |
Superstructure, STA. 99+58, APPROX. 106, | | |
860 LBS | | |
0200 505A002 1.000 EACH]| 4000.00000 4000.00] 3500.00000 3500.00]| 3500.00000 3500.00
Steel Test Piles (HP 12x53) | | |
0210 505B057 1.000 EACH] 500.00000 500.00] 5000.00000 5000.00| 3000.00000 3000.00
Static Loading Tests (HP 12x53) | |
0220 505B087 1.000 EACH]| 500.00000 500.00] 1500.00000 1500.00]| 1000.00000 1000.00
Dynamic Loading Tests (HP 12x53) | | |
0230 505M002 2005.000 LF | 23.00000 46115.00] 34.00000 68170.00]| 35.00000 70175.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0240 506A001 830.000 LF | 400.00000 332000.00] 741.00000 615030.00] 775.00000 643250.00
Drilled Shaft Excavation, 6'-0" Diamete | \ |
0250 506C046 1060.000 LF | 400.00000 424000.00] 125.00000 132500.00] 130.00000 137800.00
Drilled Shaft Construction, 6'-0" | | |
Diameter, Class DS1 Concrete | \ |
0260 506F002 1060.000 LF | 200.00000 212000.00] 1.00000 1060.00| 1.00000 1060.00
Permanent Drilled Shaft Casing, 6'-0" | | |
Diameter | | |
0270 506G006 9.000 EACH] 1500.00000 13500.00] 6900.00000 62100.00]| 7500.00000 67500.00
Crosshole Sonic Logging, 6'-0" Diameter | \ |
0280 508A000 5965.000 LB | 4.00000 23860.00 | 3.15000 18789.75] 5.00000 29825.00
Structural Steel | | |
0290 508B000 1.000 EACH| 725000.00000 725000.00| 1250000.00000 1250000.00|] 850000.00000 850000.00
Structural Steel Superstructure, | |
70'-0"-70'-0"=-70'-0"-70"'-0" CONTINUOUS | | |
0300 510A000 283.000 CUYD] 400.00000 113200.00] 600.00000 169800.00] 925.00000 261775.00
Bridge Substructure Concrete, Class A | \ |
0310 510C051 LUMP| 168000.00000 168000.00|] 300000.00000 300000.00|] 400000.00000 400000.00
Bridge Concrete Superstructure, STA. | | |
99+58, APPROX. 420 CU. YDS. | | |
0320 510E000 1607.000 SQYD| 1.90000 3053.30] 1.90000 3053.30| 8.25000 13257.75
\ |

Grooving Concrete Bridge Decks |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 020 -4
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20040116020 COUNTIES BARBOUR HENRY
LETTING DATE 01/16/04 10:00 AM DIVISION 07
| ( 1 ) 06001 | ( 2 ) 19007 | ( 3 ) 13099
|F & W CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 511A004 50.000 EACH] 300.00000 15000.00] 465.00000 23250.00| 1000.00000 50000.00
Elastomeric Bearings, Type 4 | | |
0340 533A100 484.000 LF | 42.70000 20666.80 | 52.50000 25410.00| 45.00000 21780.00
30" Storm Sewer Pipe (Class 3 R.C.) | \
0350 600A000 LUMP| 360000.00000 360000.00| 510000.00000 510000.00| 357000.00000 357000.00
Mobilization | |
0360 601A000 1.000 EACH] 7500.00000 7500.00] 6500.00000 6500.00] 10000.00000 10000.00
Furnishing Base, Soil And Structure | \ |
Laboratories | | |
0370 610C001 9780.000 TON | 25.00000 244500.00] 23.65000 231297.00| 28.00000 273840.00
Loose Riprap, Class 2 | \ |
0380 610D003 7683.000 SQYD]| 2.40000 18439.20] 2.50000 19207.50] 3.00000 23049.00
Filter Blanket, Geotextile | | |
0390 614A000 20.000 CUYD] 255.00000 5100.00| 195.00000 3900.00| 300.00000 6000.00
Slope Paving | | |
0400 619A103 1.000 EACH] 860.00000 860.00] 1000.00000 1000.00| 920.00000 920.00
30" Side Drain Pipe End Treatment, | |
Class 1 | | |
0410 619A128 1.000 EACH] 1200.00000 1200.00] 1000.00000 1000.00| 1500.00000 1500.00
30" Side Drain Pipe End Treatment, | \
Class 2 | \ |
0420 621C015 3.000 EACH] 2500.00000 7500.00] 1800.00000 5400.00| 2800.00000 8400.00
Inlets, Type S1 Or S3 (1 Wing) | | |
0430 621D015 3.000 EACH] 240.00000 720.00] 1800.00000 5400.00]| 300.00000 900.00
Inlet Units, Type S1 Or S3 | | |
0440 623C000 2449.000 LF | 16.50000 40408.50] 9.00000 22041.00| 17.00000 41633.00
Combination Curb & Gutter, Type C | | |
0450 630A001 1713.000 LF | 12.00000 20556.00 | 11.00000 18843.00] 14.00000 23982.00
Steel Beam Guardrail, Class A, Type 2 | | |
0460 630C001 1.000 EACH]| 2000.00000 2000.00 | 600.00000 600.00| 850.00000 850.00
Guardrail End Anchor, Type 8 | | |
0470 630C003 4.000 EACH] 2500.00000 10000.00] 1000.00000 4000.00]| 1300.00000 5200.00
Guardrail End Anchor, Type 13 | | |
0480 630C050 3.000 EACH] 2500.00000 7500.00] 1600.00000 4800.00| 1750.00000 5250.00
Guardrail End Anchor, Type 20 Series | | |
0490 651B00O 4.000 TON | 36.00000 144.00] 35.00000 140.00] 40.00000 160.00
Agricultural Limestone | | |
0500 652A061 2.000 ACRE| 540.00000 1080.00] 600.00000 1200.00| 600.00000 1200.00
\ |

Seeding (Mix 3E) |



Solid White, Class 3W,
(6" Wide)

|
|
Type A Traffic |
|

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 020 =5
TABULATION OF BIDS
CALL ORDER 020 CONTRACT 1ID 20040116020 COUNTIES BARBOUR HENRY
LETTING DATE 01/16/04 10:00 AM DIVISION 07
| ( 1 ) 06001 | ( 2 ) 19007 | ( 3 ) 13099
|F & W CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0510 654A001 3390.000 SQYD| 2.60000 8814.00] 3.50000 11865.00] 3.00000 10170.00
Solid Sodding (Bermuda) | | |
0520 656A000 1.000 ACRE] 475.00000 475.00] 450.00000 450.00| 525.00000 525.00
Mulching, Class A, Type 1 | | |
0530 656A001 2.000 ACRE| 540.00000 1080.00] 450.00000 900.00]| 600.00000 1200.00
Mulching, Class A, Type 2 | | |
0540 665F000 100.000 EACH| 5.00000 500.00] 6.00000 600.00| 8.00000 800.00
Hay Bales | | |
0550 665G000 100.000 EACH| 3.00000 300.00] 6.00000 600.00| 4.00000 400.00
Sand Bags | \ |
0560 665J000 400.000 LF | 5.00000 2000.00 | 7.00000 2800.00]| 7.00000 2800.00
Silt Fence, Type A | | |
0570 665L000 2206.000 LF | 10.00000 22060.00 | 15.00000 33090.00| 35.00000 77210.00
Floating Basin Boom | | |
0580 680A000 LUMP | 40000.00000 40000.00] 50000.00000 50000.00|] 109000.00000 109000.00
Engineering Controls | | |
0590 701A004 1.000 MILE] 500.00000 500.00] 500.00000 500.00| 550.00000 550.00
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0600 701A012 1.000 MILE] 500.00000 500.00] 500.00000 500.00| 550.00000 550.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0610 701A028 1.000 MILE] 2000.00000 2000.00 | 2000.00000 2000.00]| 2200.00000 2200.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0620 701A048 1.000 MILE] 2500.00000 2500.00| 2500.00000 2500.00] 2750.00000 2750.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0630 701C001 2.000 MILE| 500.00000 1000.00] 500.00000 1000.00| 550.00000 1100.00
Solid Temporary Traffic Stripe | | |
0640 701D007 1.000 MILE] 500.00000 500.00] 500.00000 500.00| 550.00000 550.00
Solid Traffic Stripe Removed (Paint) | | |
0650 701D008 1.000 MILE] 1600.00000 1600.00] 1600.00000 1600.00| 1800.00000 1800.00
Solid Traffic Stripe Removed (Plastic) | | |
0660 701D014 1.000 MILE] 1400.00000 1400.00] 1300.00000 1300.00| 1450.00000 1450.00
Broken Traffic Stripe Removed (Paint) | | |
0670 701D015 1.000 MILE] 1400.00000 1400.00] 1400.00000 1400.00| 1560.00000 1560.00
Broken Traffic Stripe Removed (Plastic) | |
0680 701G125 552.000 LF 4.24000 2340.48| 4.24000 2340.48]| 4.80000 2649.60
\ |
\ I

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 020 -6
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20040116020 COUNTIES BARBOUR HENRY
LETTING DATE 01/16/04 10:00 AM DIVISION 07
| ( 1 ) 06001 | ( 2 ) 19007 | ( 3 ) 13099
|F & W CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0690 701G133 552.000 LF | 4.38000 2417.76| 4.38000 2417.76]| 4.80000 2649.60
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0700 703A002 2167.000 SQFT| 2.50000 5417.50| 2.50000 5417.50| 2.80000 6067.60
Traffic Control Markings, Class 2, Type | | |
A | \ |
0710 703D001 48.000 SQFT| 1.50000 72.00] 1.50000 72.00| 1.75000 84.00
Temporary Traffic Control Markings | \ |
0720 705A011 365.000 EACH| 5.00000 1825.00] 5.00000 1825.00| 5.60000 2044.00
Pavement Markers, Class C, Type 1-A | | |
0730 705A023 4.000 EACH] 5.00000 20.00| 5.00000 20.00]| 5.60000 22.40
Pavement Markers, Class C, Type 2-D | | |
0740 705A031 48.000 EACH]| 5.00000 240.00| 5.00000 240.00| 5.60000 268.80
Pavement Markers, Class A-H, Type 1-A | | |
0750 705A037 48.000 EACH]| 5.00000 240.00| 5.00000 240.00| 5.60000 268.80
Pavement Markers, Class A-H, Type 2-D | | |
0760 707B003 2.000 EACH| 150.00000 300.00] 15.00000 30.00| 1000.00000 2000.00
Type A Hazard Marker Installation | | |
0770 707G001 62.000 EACH| 15.00000 930.00] 15.00000 930.00] 20.00000 1240.00
Barrier Rail Mounted Delineator | \ |
(Bi-Directional) | | |
0780 726C001 1220.000 LF | 5.00000 6100.00| 30.00000 36600.00| 33.00000 40260.00
State Furnished Portable Concrete | \ |
Safety Barriers (Type 6) | | |
0790 726D020 2.000 EACH| 7000.00000 14000.00] 18000.00000 36000.00| 17000.00000 34000.00
Portable Impact Attenuator Assembly ( | |
Unidirectional, TL-2) | | |
0800 730C000 LUMP | 4500.00000 4500.00] 4500.00000 4500.00| 6000.00000 6000.00
Furnishing And Installing Traffic | | |
Control Unit (SR-95 at White Oak Creek | | |
Bridge) | \ |
0810 730L002 60.000 LF | 4.00000 240.00| 4.00000 240.00| 6.00000 360.00
1", Metallic, Conduit | | |
0820 730P011 4.000 EACH] 450.00000 1800.00] 450.00000 1800.00| 600.00000 2400.00
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type Incandescent | \ |
0830 730R020 1.000 EACH]| 6500.00000 6500.00| 6500.00000 6500.00] 8000.00000 8000.00
Controller Assembly, Type III, 2 Phase | | |
0840 730T000 4.000 EACH] 580.00000 2320.00| 580.00000 2320.00] 700.00000 2800.00
\ |

Wood Pole |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 020 =7
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20040116020 COUNTIES BARBOUR HENRY
LETTING DATE 01/16/04 10:00 AM DIVISION 07
| ( 1 ) 06001 | ( 2 ) 19007 | ( 3 ) 13099
|F & W CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0850 740B000 546.000 SQFT| 7.50000 4095.00] 7.50000 4095.00| 9.00000 4914.00
Construction Signs | | |
0860 740C000 109.000 SQFT| 9.60000 1046.40| 9.50000 1035.50| 10.00000 1090.00
Special Construction Signs | \ |
0870 740D000 10.000 EACH]| 62.00000 620.00] 62.00000 620.00| 100.00000 1000.00
Channelizing Drums | | |
0880 740E000 25.000 EACH] 10.00000 250.00| 25.00000 625.00] 15.00000 375.00
Cones (36 Inches High) | | |
0890 740F002 6.000 EACH| 160.00000 960.00| 160.00000 960.00| 200.00000 1200.00
Barricades, Type III | | |
0900 7401005 12.000 EACH]| 480.00000 5760.00 | 475.00000 5700.00| 550.00000 6600.00
Warning Lights, Type B (Detachable Head | \ |
0910 740M001 25.000 EACH] 7.00000 175.00] 10.00000 250.00| 1.00000 25.00
Ballast For Cone | | |
0920 7400000 1.000 EACH] 1000.00000 1000.00] 1000.00000 1000.00| 1000.00000 1000.00
Pilot Car | | |
0930 999 000 1500.000 HOUR| 0.80000 1200.00] 0.80000 1200.00| 0.80000 1200.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | S 3,713,947.30| $ 4,485,517.39] $ 4,778,978.20
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,713,947.30| S 4,485,517.39] S 4,778,978.20




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 021 -1
VENDOR RANKING

CALL ORDER : 021 CONTRACT ID : 20040116021 COUNTIES : HENRY
LETTING DATE : 01/16/04 10:00 AM DIVISION : 07
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-3430(200)

for constructing the Resurfacing and Traffic Stripe on
Industrial Park Road from S.R.#27 to S.R.#1 (U.S.#431) in
Abbeville. Length 2.135 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 221,851.95 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 231,207.24 104.2169%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 021 -2
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20040116021 COUNTIES : HENRY
LETTING DATE : 01/16/04 10:00 AM DIVISION : 07
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 405A000 1730.000 GAL | 1.75000 3027.50] 2.25000 3892.50]
Tack Coat | ‘ |
0020 429A220 1898.000 TON | 39.65000 75255.70 | 39.10000 74211.80 |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range B | \ |
0030 429A226 100.000 TON | 35.00000 3500.00] 67.60000 6760.00 |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range B | \ |
0040 429B220 3031.000 TON | 37.25000 112904.75] 37.30000 113056.30]
Improved Bituminous Concrete Binder | \ |
Layer, 3/4" Maximum Aggregate Size Mix, | \ |
ESAL Range B | |
0050 429B226 100.000 TON | 45.00000 4500.00| 62.00000 6200.00 |
Improved Bituminous Concrete Binder | \ |
Layer, Patching, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range B | \ |
0060 600A000 LUMP | 10000.00000 10000.00| 13950.00000 13950.00]
Mobilization | \
0070 701A004 4.000 MILE]| 340.00000 1360.00]| 340.00000 1360.00]
Solid White, Class 1, Type A Traffic | \ |
Stripe I \ |
0080 701A035 3.000 MILE]| 1250.00000 3750.00| 1250.00000 3750.00]
\ |
\ |
0090 701A045 1.000 MILE] 680.00000 680.00| 680.00000 680.00 |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0100 701C000 1.000 MILE] 350.00000 350.00] 350.00000 350.00]
Broken Temporary Traffic Stripe | \ |
0110 701C001 3.000 MILE]| 390.00000 1170.00] 390.00000 1170.00]
Solid Temporary Traffic Stripe | | |
0120 703A000 260.000 SQFT| 1.50000 390.00] 1.50000 390.00]
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0130 703D001 260.000 SQFT| 1.50000 390.00] 1.50000 390.00]
\ |

Temporary Traffic Control Markings |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 021 -3
TABULATION OF BIDS
CALL ORDER 021 CONTRACT 1ID 20040116021 COUNTIES HENRY
LETTING DATE 01/16/04 10:00 AM DIVISION 07
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
| WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 705A032 130.000 EACH| 5.00000 650.00| 5.00000 650.00|
Pavement Markers, Class A-H, Type 1-B | | |
0150 705A037 320.000 EACH| 5.00000 1600.00] 5.00000 1600.00|
Pavement Markers, Class A-H, Type 2-D | | |
0160 740B0O0O 228.000 SQFT| 8.00000 1824.00| 7.88000 1796.64 |
Construction Signs | | |
0170 7400000 1.000 EACH] 500.00000 500.00] 1000.00000 1000.00|
Pilot Car | | |
SECTION TOTALS | S 221,851.95] S 231,207.24] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 221,851.95] S 231,207.24| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 022 -1
VENDOR RANKING

CALL ORDER : 022 CONTRACT ID : 20040116022 COUNTIES : LAMAR
LETTING DATE : 01/16/04 10:00 AM DIVISION : 05
CONTRACT TIME : 120 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-3818(202)

for constructing the Bridge Replacement (Precast) on C.R.#26
(Aberdeen Road) at Cut Bank Creek northwest of Vernon.
Length 0.037 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07048 GLASGOW CONSTRUCTION CO., INC. $ 320,626.00 100.0000%
2 18036 RILEY BRIDGE & ENGINEERING CO., INC. $ 332,779.50 103.7906%
3 16003 PHILLIPS CONTRACTING CO., INC. S 348,740.00 108.7685%
4 18024 RACON, INC. $ 381,355.56 118.9409%
5 01007 ALABAMA BRIDGE BUILDERS, INC. $ 382,553.00 119.3144%
6 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 404,121.00 126.0412%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 022 -2
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20040116022 COUNTIES : LAMAR
LETTING DATE : 01/16/04 10:00 AM DIVISION : 05

( 1 ) 07048 | ( 2 ) 18036
GLASGOW CONSTRUCTION CO., I |RILEY BRIDGE & ENGINEERING
I

3 ) 16003
HILLIPS CONTRACTING CO., INC.

g~

LINE NO / ITEM CODE / ALT

+ -
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
4+ —_—

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
|
0010 206A000 LUMP | 1000.00000 1000.00 12500.00000 12500.00 10000.00000 10000.00
Removal Of 0Old Bridge, Station 5+16.00 |
0020 210A000 453.000 CUYD| 10.00000 4530.00 4.00000 1812.00 4.00000 1812.00
Unclassified Excavation |
0030 502A000 107.000 1B | 2.00000 214.00 3.00000 321.00 3.00000 321.00
Steel Reinforcement |
0040 505M000 2010.000 LF | 35.00000 70350.00 24.00000 48240.00 23.00000 46230.00
Steel Piling Furnished And |
Driven (HP10x42) |
0050 507A000 2.000 EACH| 1500.00000 3000.00 1800.00000 3600.00 2041.00000 4082.00
Wire Rope Abutment Anchor Assembly |
0060 510A000 19.000 CUYD| 500.00000 9500.00 600.00000 11400.00 600.00000 11400.00
Bridge Substructure Concrete, Class A |
0070 511A000 66.000 EACH| 50.00000 3300.00 54.00000 3564.00 77.50000 5115.00
Elastomeric Bearings, Type 1 |
0080 512A014 2.000 EACH| 2500.00000 5000.00 2765.00000 5530.00 3668.00000 7336.00

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

Precast Concrete Abutment Caps, 2'-0" | I |

Wide By 1'-8" Deep By 33'-0" Long | I |
0090 512B004 4.000 EACH] 2800.00000 11200.00| 2725.00000 10900.00| 3668.00000 14672.00

Precast Concrete Intermediate Bent Caps | I |

2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

0100 512C017 30.000 EACH] 3000.00000 90000.00 3310.00000 99300.00 3207.00000 96210.00
Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

0110 512C025 10.000 EACH| 3500.00000 35000.00 3700.00000 37000.00 3602.00000 36020.00
Precast Concrete Type 2C Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

0120 512D025 6.000 EACH] 3500.00000 21000.00 3425.00000 20550.00 3273.00000 19638.00
Precast Concrete Barrier Rail |
Intermediate Section, 39'-11" Long |

0130 512D030 4.000 EACH] 3500.00000 14000.00 3525.00000 14100.00 3265.00000 13060.00
Precast Concrete Barrier Rail End |
Section,39'-11 3/8" Long |

0140 512E001 16.000 EACH| 300.00000 4800.00 386.00000 6176.00 436.00000 6976.00
Precast Concrete Abutment Panels, Type |
A2 |

0150 512F001 8.000 EACH] 450.00000 3600.00 533.00000 4264.00 506.00000 4048.00

Precast Concrete Wing Panels, Type W2 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 022 -3
TABULATION OF BIDS
CALL ORDER 022 CONTRACT 1ID 20040116022 COUNTIES LAMAR
LETTING DATE 01/16/04 10:00 AM DIVISION 05
| ( 1 ) 07048 | ( 2 ) 18036 | ( 3 ) 16003
| GLASGOW CONSTRUCTION CO., I |RILEY BRIDGE & ENGINEERING |PHILLIPS CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 512G000 4.000 EACH] 450.00000 1800.00] 530.00000 2120.00] 636.00000 2544.00
Precast Concrete Abutment Wing Cap Pane | | |
0170 600A000 LUMP | 3000.00000 3000.00| 15000.00000 15000.00] 14156.00000 14156.00
Mobilization | |
0180 610C001 619.000 TON | 30.00000 18570.00] 19.00000 11761.00] 25.00000 15475.00
Loose Riprap, Class 2 | | |
0190 610D000 326.000 SQYD| 2.00000 652.00] 3.75000 1222.50| 2.50000 815.00
Filter Blanket | | |
0200 630C003 4.000 EACH] 1200.00000 4800.00] 1350.00000 5400.00| 1285.00000 5140.00
Guardrail End Anchor, Type 13 | | |
0210 630C050 4.000 EACH] 2000.00000 8000.00] 1350.00000 5400.00| 1250.00000 5000.00
Guardrail End Anchor, Type 20 Series | | |
0220 665F000 50.000 EACH] 10.00000 500.00] 5.00000 250.00| 6.00000 300.00
Hay Bales | \ |
0230 665J000 300.000 LF | 6.00000 1800.00] 5.00000 1500.00] 5.00000 1500.00
Silt Fence, Type A | | |
0240 680A000 LUMP | 1000.00000 1000.00] 4600.00000 4600.00| 3500.00000 3500.00
Engineering Controls | | |
0250 740B00O 141.000 SQFT| 10.00000 1410.00] 9.00000 1269.00| 150.00000 21150.00
Construction Signs | | |
0260 740F002 12.000 EACH]| 200.00000 2400.00 | 350.00000 4200.00| 160.00000 1920.00
Barricades, Type III | | |
0270 7401005 2.000 EACH| 100.00000 200.00| 400.00000 800.00] 160.00000 320.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 320,626.00] S 332,779.50] S 348,740.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 320,626.00] S 332,779.50] S 348,740.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 022 -4
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20040116022 COUNTIES : LAMAR
LETTING DATE : 01/16/04 10:00 AM DIVISION : 05
| ( 4 ) 18024 | ( 5 ) 01007 | ( 6 ) 20011
|RACON, INC. |ALABAMA BRIDGE BUILDERS, IN |TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
|
0010 206A000 LUMP | 16972.41000 16972.41 25000.00000 25000.00 25000.00000 25000.00
Removal Of 0Old Bridge, Station 5+16.00 |
0020 210A000 453.000 CUYD| 11.23000 5087.19 15.00000 6795.00 20.00000 9060.00
Unclassified Excavation |
0030 502A000 107.000 1B | 0.64000 68.48 1.00000 107.00 5.00000 535.00
Steel Reinforcement |
0040 505M000 2010.000 LF | 26.76000 53787.60 25.00000 50250.00 25.00000 50250.00
Steel Piling Furnished And |
Driven (HP10x42) |
0050 507A000 2.000 EACH| 1567.05000 3134.10 4000.00000 8000.00 1800.00000 3600.00
Wire Rope Abutment Anchor Assembly |
0060 510A000 19.000 CUYD| 749.63000 14242 .97 250.00000 4750.00 600.00000 11400.00
Bridge Substructure Concrete, Class A |
0070 511A000 66.000 EACH| 75.75000 4999.50 100.00000 6600.00 100.00000 6600.00
Elastomeric Bearings, Type 1 |
0080 512A014 2.000 EACH| 2668.93000 5337.86 3500.00000 7000.00 4000.00000 8000.00

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

Precast Concrete Abutment Caps, 2'-0" | I |

Wide By 1'-8" Deep By 33'-0" Long | I |
0090 512B004 4.000 EACH] 2923.23000 11692.92| 3500.00000 14000.00| 4000.00000 16000.00

Precast Concrete Intermediate Bent Caps | I |

2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

0100 512C017 30.000 EACH] 3294.39000 98831.70 3500.00000 105000.00 3350.00000 100500.00
Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

0110 512C025 10.000 EACH| 3708.24000 37082.40 3500.00000 35000.00 3950.00000 39500.00
Precast Concrete Type 2C Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

0120 512D025 6.000 EACH] 3280.46000 19682.76 3500.00000 21000.00 3900.00000 23400.00
Precast Concrete Barrier Rail |
Intermediate Section, 39'-11" Long |

0130 512D030 4.000 EACH] 3253.15000 13012.60 3500.00000 14000.00 3900.00000 15600.00
Precast Concrete Barrier Rail End |
Section,39'-11 3/8" Long |

0140 512E001 16.000 EACH| 658.70000 10539.20 500.00000 8000.00 600.00000 9600.00
Precast Concrete Abutment Panels, Type |
A2 |

0150 512F001 8.000 EACH] 757.79000 6062.32 500.00000 4000.00 700.00000 5600.00

Precast Concrete Wing Panels, Type W2 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 022 -5
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20040116022 COUNTIES : LAMAR
LETTING DATE : 01/16/04 10:00 AM DIVISION : 05
| ( 4 ) 18024 | ( 5 ) 01007 | ( 6 ) 20011
|RACON, INC. |ALABAMA BRIDGE BUILDERS, IN |TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 512G000 4.000 EACH]| 710.05000 2840.20] 500.00000 2000.00] 550.00000 2200.00
Precast Concrete Abutment Wing Cap Pane | \ |
0170 600A000 LUMP | 41183.06000 41183.06| 32000.00000 32000.00| 20000.00000 20000.00
Mobilization | |
0180 610C001 619.000 TON | 24.37000 15085.03| 21.00000 12999.00] 32.00000 19808.00
Loose Riprap, Class 2 | \ |
0190 610D00O 326.000 SQYD] 1.84000 599.84| 2.00000 652.00] 5.00000 1630.00
Filter Blanket | | |
0200 630C003 4.000 EACH]| 1475.14000 5900.56| 1285.00000 5140.00] 2100.00000 8400.00
Guardrail End Anchor, Type 13 | \ |
0210 630C050 4.000 EACH]| 1434.96000 5739.84| 1250.00000 5000.00] 2000.00000 8000.00
Guardrail End Anchor, Type 20 Series | | |
0220 665F000 50.000 EACH] 5.00000 250.00| 5.00000 250.00] 10.00000 500.00
Hay Bales | \ |
0230 665J000 300.000 LF | 2.24000 672.00] 2.00000 600.00] 10.00000 3000.00
Silt Fence, Type A | \ |
0240 680A000 LUMP | 5018.06000 5018.06] 10000.00000 10000.00] 8000.00000 8000.00
Engineering Controls | \ |
0250 740B00O 141.000 SQFT| 8.04000 1133.64| 10.00000 1410.00] 18.00000 2538.00
Construction Signs | \ |
0260 740F002 12.000 EACH| 172.20000 2066.40] 215.00000 2580.00] 400.00000 4800.00
Barricades, Type III | \ |
0270 7401005 2.000 EACH| 166.46000 332.92| 210.00000 420.00] 300.00000 600.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 381,355.56]| $ 382,553.00| $ 404,121.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 381,355.56| $ 382,553.00| $ 404,121.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 024 -1
VENDOR RANKING

CALL ORDER : 024 CONTRACT ID : 20040116024 COUNTIES : LIMESTONE
LETTING DATE : 01/16/04 10:00 AM DIVISION : 01
CONTRACT TIME : 120 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-4200(210)
for constructing the Bridge Replacements (2 Bridge Culverts) ACGBBR-4217(201)

on Myers Road at Four Mile Branch northwest of Athens and on
Flanagan Road at Dobbins Branch southwest of Lester. Length

0.187 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02035 BURGREEN CONTRACTING COMPANY, INC. $ 286,989.20 100.0000%
2 07048 GLASGOW CONSTRUCTION CO., INC. S 350,463.75 122.1174%
3 19124 SMITH PAVING, INC. $ 364,510.50 127.0119%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 024 -2
TABULATION OF BIDS

CALL ORDER : 024 CONTRACT ID : 20040116024 COUNTIES : LIMESTONE
LETTING DATE : 01/16/04 10:00 AM DIVISION : 01

1 ) 02035

( 2 ) 07048
BURGREEN CONTRACTING CO., I

LASGOW CONSTRUCTION CO., I

( 3 ) 19124
SMITH PAVING, INC.

QO —~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 11000.00000 11000.00] 2000.00000 2000.00] 8000.00000 8000.00
Removal Of 0ld Bridge, Station 18+26.00 | | |
0020 206A001 LUMP | 11000.00000 11000.00] 2000.00000 2000.00| 8000.00000 8000.00
Removal Of 0ld Bridge, Station 9+86.00 | \ |
0030 210A000 204.000 CUYD] 10.00000 2040.00 | 12.00000 2448.00]| 4.00000 816.00
Unclassified Excavation | \ |
0040 210D001 425.000 CUYD| 11.00000 4675.00| 12.00000 5100.00| 12.00000 5100.00
Borrow Excavation (Loose Truckbed | | |
Measurement) | | |
0050 214A000 1747.000 CUYD]| 10.00000 17470.00] 15.00000 26205.00| 15.00000 26205.00
Structure Excavation | | |
0060 214B001 281.000 CUYD] 18.00000 5058.00| 20.00000 5620.00| 28.00000 7868.00
Foundation Backfill, Commercial | | |
0070 230A000 10.000 RBST| 100.00000 1000.00] 1000.00000 10000.00] 400.00000 4000.00
Roadbed Processing | | |
0080 301A012 2223.000 SQYD| 5.00000 11115.00] 8.00000 17784.00] 7.00000 15561.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A000 2223.000 SQYD| 0.20000 444 .60 0.75000 1667.25| 0.50000 1111.50
Bituminous Treatment A | \ |
0100 405A000 63.000 GAL | 4.00000 252.00| 1.50000 94 .50 5.00000 315.00
Tack Coat | \ |
0110 429A200 133.000 TON | 55.00000 7315.00] 75.00000 9975.00] 70.00000 9310.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | \ |
0120 429C201 375.000 TON | 48.00000 18000.00] 70.00000 26250.00| 60.00000 22500.00
Improved Bituminous Concrete Base Layer | \ |
1 1/2" Maximum Aggregate Size Mix, ESAL | | |
Range A | | |
0130 502A000 63052.000 LB | 0.55000 34678.60| 0.50000 31526.00| 0.50000 31526.00
Steel Reinforcement | \ |
0140 524A011 379.000 CUYD]| 275.00000 104225.00] 300.00000 113700.00] 310.00000 117490.00
Culvert Concrete (Cast In Place) | | |
0150 600A000 LUMP | 12500.00000 12500.00] 10000.00000 10000.00] 30000.00000 30000.00
Mobilization | \
0160 610C001 342.000 TON 19.00000 6498.00 | 30.00000 10260.00] 34.00000 11628.00
\ |

Loose Riprap, Class 2



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 024 -3
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20040116024 COUNTIES LIMESTONE
LETTING DATE 01/16/04 10:00 AM DIVISION 01
| ( 1 ) 02035 | ( 2 ) 07048 | ( 3 ) 19124
| BURGREEN CONTRACTING CO., I |GLASGOW CONSTRUCTION CO., I |SMITH PAVING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 610D003 270.000 SQYD] 3.00000 810.00] 2.00000 540.00| 2.00000 540.00
Filter Blanket, Geotextile | | |
0180 629A004 148.000 LF | 60.00000 8880.00| 200.00000 29600.00| 140.00000 20720.00
Concrete Median Or Safety Barrier, Type | | |
47 (Modified) | \ |
0190 630A001 300.000 LF | 13.50000 4050.00] 14.00000 4200.00| 16.00000 4800.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0200 630C003 4.000 EACH] 1100.00000 4400.00] 1200.00000 4800.00| 1450.00000 5800.00
Guardrail End Anchor, Type 13 | | |
0210 630C050 4.000 EACH] 1450.00000 5800.00| 1500.00000 6000.00] 1750.00000 7000.00
Guardrail End Anchor, Type 20 Series | | |
0220 650A000 32.000 CUYD] 15.00000 480.00] 12.00000 384.00| 12.00000 384.00
Topsoil | | |
0230 650B000 138.000 CUYD| 2.00000 276.00| 10.00000 1380.00| 4.00000 552.00
Topsoil From Stockpiles | | |
0240 652A053 2.000 ACRE| 100.00000 200.00| 500.00000 1000.00| 1200.00000 2400.00
Seeding (Mix 1E) | | |
0250 656A000 2.000 ACRE| 100.00000 200.00| 500.00000 1000.00| 1200.00000 2400.00
Mulching, Class A, Type 1 | | |
0260 665F000 32.000 EACH] 6.00000 192.00] 10.00000 320.00| 5.00000 160.00
Hay Bales | | |
0270 665J000 1140.000 LF | 4.00000 4560.00] 6.00000 6840.00] 4.00000 4560.00
Silt Fence, Type A | \ |
0280 680A000 LUMP | 100.00000 100.00] 10000.00000 10000.00] 3000.00000 3000.00
Engineering Controls | | |
0290 701A004 2.000 MILE| 100.00000 200.00| 500.00000 1000.00| 1100.00000 2200.00
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0300 701A012 2.000 MILE| 100.00000 200.00| 500.00000 1000.00| 1100.00000 2200.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0310 740B0O0O 377.000 SQFT| 10.00000 3770.00 | 10.00000 3770.00| 12.00000 4524.00
Construction Signs | | |
0320 740F002 16.000 EACH]| 300.00000 4800.00] 200.00000 3200.00| 165.00000 2640.00
Barricades, Type III | | |
0330 7401005 8.000 EACH] 100.00000 800.00] 100.00000 800.00] 150.00000 1200.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 286,989.20| S 350,463.75] S 364,510.50
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 286,989.20] S 350,463.75] $ 364,510.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 026 -1
VENDOR RANKING

CALL ORDER : 026 CONTRACT ID : 20040116026 COUNTIES : MARENGO
LETTING DATE : 01/16/04 10:00 AM DIVISION : 08
CONTRACT TIME : 120 Calendar Days
CONTRACT DESCRIPTION PROJECT (S) : ACGBBR-4610(201)
For constructing the Bridge Replacement (Precast) on C.R.#44
at Powell Creek east of Providence. Length 0.053 mi.
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 18024 RACON, INC. $ 522,168.23 100.0000%
2 02088 B & B ENGINEERING & DESIGN S 581,065.00 111.2793%
3 13099 MCINNIS, LLC S 637,509.00 122.0888%



Precast Concrete Abutment Panels, Type |
A3 |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 026 -2
TABULATION OF BIDS
CALL ORDER : 026 CONTRACT ID 20040116026 COUNTIES MARENGO
LETTING DATE : 01/16/04 10:00 AM DIVISION
| ( 1 ) 18024 | ( 2 ) 02088 | ( 3 ) 13099
| RACON, INC. |[B & B ENGINEERING & DESIGN |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 22463.44000 22463.44| 65000.00000 65000.00 | 66000.00000 66000.00
Removal Of 0ld Bridge, Station 389+88.1 | | |
0020 210A000 765.000 CUYD| 9.15000 6999.75| 10.00000 7650.00] 7.00000 5355.00
Unclassified Excavation | \ |
0030 502A000 360.000 LB | 0.64000 230.40| 2.00000 720.00 | 1.00000 360.00
Steel Reinforcement | \ |
0040 505M000 1950.000 LF | 31.80000 62010.00 | 24.00000 46800.00| 21.00000 40950.00
Steel Piling Furnished And | \ |
Driven (HP10x42) | | |
0050 505M008 750.000 LF | 41.20000 30900.00 | 32.00000 24000.00] 29.00000 21750.00
Steel Piling Furnished And Driven (HP | \ |
12x74) | \ |
0060 507A000 2.000 EACH| 1910.00000 3820.00] 3500.00000 7000.00] 3500.00000 7000.00
Wire Rope Abutment Anchor Assembly | | |
0070 510A000 56.000 CUYD| 528.12000 29574 .72 600.00000 33600.00| 460.00000 25760.00
Bridge Substructure Concrete, Class A | \ |
0080 511A000 88.000 EACH| 79.41000 6988.08 | 100.00000 8800.00] 100.00000 8800.00
Elastomeric Bearings, Type 1 | \ |
0090 512A014 2.000 EACH| 2593.79000 5187.58| 3500.00000 7000.00] 3300.00000 6600.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0100 512B004 6.000 EACH] 2541.74000 15250.44| 3700.00000 22200.00] 4000.00000 24000.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0110 512c017 42.000 EACH| 3228.60000 135601.20] 3000.00000 126000.00| 4000.00000 168000.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0120 512C025 14.000 EACH| 3562.43000 49874.02 | 3100.00000 43400.00]| 4200.00000 58800.00
Precast Concrete Type 2C Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0130 512D025 10.000 EACH| 3291.62000 32916.20| 3750.00000 37500.00| 4000.00000 40000.00
Precast Concrete Barrier Rail | \ |
Intermediate Section, 39'-11" Long | \
0140 512D030 4.000 EACH] 3287.04000 13148.16| 3750.00000 15000.00| 4000.00000 16000.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | \ |
0150 512E002 16.000 EACH| 658.24000 10531.84| 800.00000 12800.00| 600.00000 9600.00
\ |
\ I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 026 -3
TABULATION OF BIDS
CALL ORDER : 026 CONTRACT 1ID 20040116026 COUNTIES MARENGO
LETTING DATE : 01/16/04 10:00 AM DIVISION
| ( 1 ) 18024 | ( 2 02088 | ( 3 ) 13099
|RACON, INC. |B & B ENGINEERING & DESIGN |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 512F002 8.000 EACH] 870.84000 6966.72| 900.00000 7200.00| 750.00000 6000.00
Precast Concrete Wing Panels, Type W3 | \ |
0170 512G000 4.000 EACH] 752.27000 3009.08| 900.00000 3600.00] 600.00000 2400.00
Precast Concrete Abutment Wing Cap Pane | | |
0180 600A000 LUMP | 51166.72000 51166.72| 55000.00000 55000.00 | 73000.00000 73000.00
Mobilization | \
0190 610C001 475.000 TON | 26.79000 12725.25]| 35.00000 16625.00 | 28.00000 13300.00
Loose Riprap, Class 2 | \ |
0200 610D00O 380.000 SQYD] 1.86000 706.80| 6.00000 2280.00] 3.50000 1330.00
Filter Blanket | \ |
0210 630C003 4.000 EACH] 1262.77000 5051.08] 2000.00000 8000.00] 1100.00000 4400.00
Guardrail End Anchor, Type 13 | | |
0220 630C070 4.000 EACH| 1320.16000 5280.64| 2000.00000 8000.00| 1400.00000 5600.00
Guardrail End Anchor, Type 10 Series | \ |
0230 665F000 50.000 EACH| 5.00000 250.00 | 10.00000 500.00] 10.00000 500.00
Hay Bales | \ |
0240 665J000 400.000 LF | 2.19000 876.00| 8.00000 3200.00] 5.00000 2000.00
Silt Fence, Type A | \ |
0250 680A000 LUMP | 7434.15000 7434.15] 10000.00000 10000.00| 25000.00000 25000.00
Engineering Controls | \ |
0260 740B00O 186.000 SQFT| 8.04000 1495.44| 15.00000 2790.00] 14.00000 2604.00
Construction Signs | \ |
0270 740F002 8.000 EACH] 172.20000 1377.60] 650.00000 5200.00] 250.00000 2000.00
Barricades, Type III | \ |
0280 7401005 2.000 EACH| 166.46000 332.92| 600.00000 1200.00] 200.00000 400.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 522,168.23| $ 581,065.00| $ 637,509.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 522,168.23]| $ 581,065.00| $ 637,509.00




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 027 CONTRACT ID : 20040116027
LETTING DATE : 01/16/04 10:00 AM DIVISION : 07
CONTRACT TIME : 240 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacements (3 Precast) and
Approaches at various sites as indicated on the plans.
Length 0.136 mi.

COUNTIES

PROJECT (S)

PIKE

DATE : 01/22/04
PAGE : 027 -1

ACGBBRZ-CNO04 (201)

ACGBBRZ-5527 (200)

787,773.
814,960.
823,010.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 06001 F & W CONSTRUCTION COMPANY, INC.
2 13099 MCINNIS, LLC

3 13021 MURPHREE BRIDGE CORPORATION

4 14008 NEWELL & BUSH, INC.

926,858.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 027 =2
TABULATION OF BIDS
CALL ORDER 027 CONTRACT 1ID 20040116027 COUNTIES PIKE
LETTING DATE 01/16/04 10:00 AM DIVISION 07
| ( 1 ) 06001 | ( 2 ) 13099 | ( 3 ) 13021
|FF & W CONSTRUCTION CO., INC |MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 24000.00000 24000.00 | 20000.00000 20000.00| 7500.00000 7500.00
Removal Of 0ld Bridge, Station 9+39.50 | | |
0020 206A001 LUMP | 20000.00000 20000.00 | 12000.00000 12000.00] 5000.00000 5000.00
Removal Of 0Old Bridge, Station 9+98.06 | | |
0030 206A002 LUMP | 40000.00000 40000.00] 20000.00000 20000.00| 20000.00000 20000.00
Removal Of 0ld Bridge, Station 9+31.31 | | |
0040 210A000 774.000 CUYD| 8.00000 6192.00] 10.00000 7740.00 | 10.00000 7740.00
Unclassified Excavation | | |
0050 210D021 293.000 CUYD] 10.00000 2930.00| 12.00000 3516.00| 15.00000 4395.00
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 or Better ) | | |
0060 230A000 4.000 RBST| 250.00000 1000.00] 500.00000 2000.00]| 800.00000 3200.00
Roadbed Processing | | |
0070 301A042 1089.000 SQYD| 8.00000 8712.00] 4.00000 4356.00 | 7.00000 7623.00
Granular Soil Base Course, Type A, Road | | |
Mixed, 6" Compacted Thickness | | |
0080 401A000 817.000 SQYD| 1.00000 817.00] 1.50000 1225.50| 0.75000 612.75
Bituminous Treatment A | \ |
0090 429A201 65.000 TON | 70.00000 4550.00] 160.00000 10400.00] 155.00000 10075.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0100 502A001 227.000 LB | 1.00000 227.00| 2.50000 567.50| 2.50000 567.50
Steel Reinforcement (Grade 60) | | |
0110 505A030 6.000 EACH] 2000.00000 12000.00] 2000.00000 12000.00] 2000.00000 12000.00
Steel Test Piles (HP 10x42) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0120 505B100 6.000 EACH]| 2000.00000 12000.00] 2000.00000 12000.00] 2000.00000 12000.00
Static Loading Tests (HP 10x42) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0130 505M000 4250.000 LF | 12.00000 51000.00] 18.00000 76500.00| 14.00000 59500.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0140 507A000 6.000 EACH| 3000.00000 18000.00] 2500.00000 15000.00] 2000.00000 12000.00
Wire Rope Abutment Anchor Assembly | | |
0150 510A000 47.000 CUYD]| 350.00000 16450.00] 350.00000 16450.00] 300.00000 14100.00
Bridge Substructure Concrete, Class A | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 027 -3
TABULATION OF BIDS
CALL ORDER 027 CONTRACT ID 20040116027 COUNTIES PIKE
LETTING DATE 01/16/04 10:00 AM DIVISION 07
| ( 1 ) 06001 | ( 2 13099 | ( 3 ) 13021
|FF & W CONSTRUCTION CO., INC |MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 511A000 154.000 EACH| 85.00000 13090.00] 60.00000 9240.00] 60.00000 9240.00
Elastomeric Bearings, Type 1 | | |
0170 512A014 6.000 EACH] 4000.00000 24000.00 | 3300.00000 19800.00] 3005.00000 18030.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0180 512B004 8.000 EACH]| 4000.00000 32000.00] 3500.00000 28000.00| 3520.00000 28160.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0190 512C004 66.000 EACH| 3000.00000 198000.00] 3475.00000 229350.00| 3470.00000 229020.00
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0200 512C007 22.000 EACH] 3000.00000 66000.00| 3550.00000 78100.00| 3560.00000 78320.00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long] \ |
0210 512D002 12.000 EACH]| 3000.00000 36000.00] 3300.00000 39600.00| 3815.00000 45780.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0220 512D005 10.000 EACH]| 3000.00000 30000.00] 3300.00000 33000.00| 3850.00000 38500.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | \ |
0230 512E000 40.000 EACH]| 500.00000 20000.00 | 225.00000 9000.00] 210.00000 8400.00
Precast Concrete Abutment Panels, Type | | |
Al | \ |
0240 512E001 8.000 EACH] 500.00000 4000.00] 350.00000 2800.00] 300.00000 2400.00
Precast Concrete Abutment Panels, Type | | |
A2 I \ I
0250 512F000 20.000 EACH] 600.00000 12000.00] 350.00000 7000.00| 365.00000 7300.00
Precast Concrete Wing Panels, Type Wl | | |
0260 512F001 4.000 EACH] 782.46000 3129.84 | 400.00000 1600.00| 530.00000 2120.00
Precast Concrete Wing Panels, Type W2 | | |
0270 512G000 12.000 EACH]| 716.49000 8597.88| 400.00000 4800.00| 435.00000 5220.00
Precast Concrete Abutment Wing Cap Pane | | |
0280 600A000 LUMP | 30000.00000 30000.00] 42980.00000 42980.00| 85468.46000 85468.46
Mobilization | |
0290 610C001 810.000 TON | 35.00000 28350.00 | 28.00000 22680.00| 25.00000 20250.00
Loose Riprap, Class 2 | | |
0300 610D003 810.000 SQYD| 2.00000 1620.00] 2.50000 2025.00]| 2.50000 2025.00
Filter Blanket, Geotextile | | |
0310 630C003 12.000 EACH]| 1400.00000 16800.00] 1000.00000 12000.00] 1000.00000 12000.00
\ |

Guardrail End Anchor, Type 13 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 027 -4
TABULATION OF BIDS
CALL ORDER 027 CONTRACT ID 20040116027 COUNTIES PIKE
LETTING DATE 01/16/04 10:00 AM DIVISION 07
| ( 1 ) 06001 | ( 2 ) 13099 | ( 3 ) 13021
|F & W CONSTRUCTION CO., INC |MCINNIS, LLC |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 630C070 12.000 EACH]| 1700.00000 20400.00 | 1300.00000 15600.00] 1275.00000 15300.00
Guardrail End Anchor, Type 10 Series | | |
0330 650A000 130.000 CUYD| 10.00000 1300.00] 15.00000 1950.00]| 20.00000 2600.00
Topsoil | | |
0340 652A061 1.000 ACRE] 500.00000 500.00] 1000.00000 1000.00| 500.00000 500.00
Seeding (Mix 3E) | | |
0350 656A000 1.000 ACRE] 500.00000 500.00] 1000.00000 1000.00| 500.00000 500.00
Mulching, Class A, Type 1 | | |
0360 665F000 165.000 EACH| 5.00000 825.00] 4.50000 742 .50 | 8.00000 1320.00
Hay Bales | \ |
0370 6653000 2427.000 LF | 2.95000 7159.65| 4.00000 9708.00] 2.95000 7159.65
Silt Fence, Type A | | |
0380 680A000 LUMP | 2000.00000 2000.00| 12000.00000 12000.00] 11000.00000 11000.00
Engineering Controls | | |
0390 701A031 1.000 MILE] 1.00000 1.00] 2000.00000 2000.00]| 2000.00000 2000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0400 701A035 1.000 MILE] 1.00000 1.00] 2500.00000 2500.00] 2500.00000 2500.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0410 701A045 1.000 MILE] 1.00000 1.00] 1000.00000 1000.00| 1000.00000 1000.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0420 701C000 1.000 MILE] 1.00000 1.00] 750.00000 750.00| 750.00000 750.00
Broken Temporary Traffic Stripe | | |
0430 701C001 1.000 MILE] 1.00000 1.00] 750.00000 750.00| 750.00000 750.00
Solid Temporary Traffic Stripe | | |
0440 740B0O0O 423.000 SQFT| 9.50000 4018.50] 10.00000 4230.00]| 8.00000 3384.00
Construction Signs | | |
0450 740F002 24.000 EACH] 200.00000 4800.00] 200.00000 4800.00| 150.00000 3600.00
Barricades, Type III | \ |
0460 7401005 12.000 EACH]| 400.00000 4800.00] 100.00000 1200.00| 175.00000 2100.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 787,773.87] S 814,960.50] S 823,010.36
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 787,773.87] S 814,960.50] S 823,010.36




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 027 -5
TABULATION OF BIDS

CALL ORDER : 027 CONTRACT ID : 20040116027 COUNTIES : PIKE
LETTING DATE : 01/16/04 10:00 AM DIVISION : 07

I ( 4 ) 14008
|[INEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT |

\ |

\ I

\ I

| \ |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 32000.00000 32000.00] |
Removal Of 0Old Bridge, Station 9+39.50 | \ |
0020 206A001 LUMP | 12000.00000 12000.00 | |
Removal Of 0Old Bridge, Station 9+98.06 | \ |
0030 206A002 LUMP | 38000.00000 38000.00 | |
Removal Of 0ld Bridge, Station 9+31.31 | | |
0040 210A000 774.000 CUYD| 12.00000 9288.00 | |
Unclassified Excavation | \ |
0050 210D021 293.000 CUYD] 16.00000 4688.00| |
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 or Better ) | | |
0060 230A000 4.000 RBST| 900.00000 3600.00] |
Roadbed Processing | \ |
0070 301A042 1089.000 SQYD| 8.00000 8712.00] |
Granular Soil Base Course, Type A, Road | \ |
Mixed, 6" Compacted Thickness | \ |
0080 401A000 817.000 SQYD| 2.00000 1634.00] |
Bituminous Treatment A | \ |
0090 429A201 65.000 TON | 175.00000 11375.00| |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0100 502A001 227.000 1B | 1.50000 340.50] |
Steel Reinforcement (Grade 60) | \ |
0110 505A030 6.000 EACH] 2000.00000 12000.00] |
Steel Test Piles (HP 10x42) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0120 505B100 6.000 EACH] 2000.00000 12000.00 | |
Static Loading Tests (HP 10x42) (Maximum | | |
Bid Limited To $2000 Per Each Loading | \ |
Test) | \ |
0130 505M000 4250.000 LF | 25.00000 106250.00] |
Steel Piling Furnished And | | |
Driven (HP10x42) | \ |
0140 507A000 6.000 EACH] 2000.00000 12000.00 | |
Wire Rope Abutment Anchor Assembly | \ |
0150 510A000 47.000 CUYD]| 600.00000 28200.00 | |
\ |

Bridge Substructure Concrete, Class A |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/22/04
PAGE : 027 -6

CALL ORDER : 027 CONTRACT 1ID 20040116027 COUNTIES : PIKE
LETTING DATE : 01/16/04 10:00 AM DIVISION
I ( 4 ) 14008 | ( ) | ( )
|[NEWELL & BUSH, | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 511A000 154.000 EACH] 70.00000 10780.00| |
Elastomeric Bearings, Type 1 | \ |
0170 512A014 6.000 EACH] 3200.00000 19200.00| |
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0180 512B004 8.000 EACH] 3300.00000 26400.00| |
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0190 512C004 66.000 EACH]| 2800.00000 184800.00|
Precast Concrete Type 1 Span Section, | \ |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0200 512C007 22.000 EACH] 3000.00000 66000.00 | |
Precast Concrete Type 2C Span Section, | \ |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long] \ |
0210 512D002 12.000 EACH| 2800.00000 33600.00 | |
Precast Concrete Barrier Rail End | \ |
Section, 34'-0" Long | | |
0220 512D005 10.000 EACH| 3600.00000 36000.00| |
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | \ |
0230 512E000 40.000 EACH| 800.00000 32000.00| |
Precast Concrete Abutment Panels, Type | \ |
Al | \ |
0240 512E001 8.000 EACH] 500.00000 4000.00] |
Precast Concrete Abutment Panels, Type | \ |
A2 | \ |
0250 512F000 20.000 EACH] 500.00000 10000.00 | |
Precast Concrete Wing Panels, Type Wl | \ |
0260 512F001 4.000 EACH]| 1200.00000 4800.00| |
Precast Concrete Wing Panels, Type W2 | \ |
0270 512G000 12.000 EACH| 380.00000 4560.00] |
Precast Concrete Abutment Wing Cap Pane | | |
0280 600A000 LUMP | 90000.00000 90000.00 | |
Mobilization | \
0290 610C001 810.000 TON | 27.00000 21870.00] |
Loose Riprap, Class 2 | \ |
0300 610D003 810.000 SQYD| 8.00000 6480.00| |
Filter Blanket, Geotextile | | |
0310 630C003 12.000 EACH| 1050.00000 12600.00 | |
\ |

Guardrail End Anchor, Type 13 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 027 =7
TABULATION OF BIDS
CALL ORDER 027 CONTRACT ID 20040116027 COUNTIES PIKE
LETTING DATE 01/16/04 10:00 AM DIVISION 07
I ( 4 ) 14008 | ( ) I ( )
|NEWELL & BUSH, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 630C070 12.000 EACH]| 1250.00000 15000.00] |
Guardrail End Anchor, Type 10 Series | | |
0330 650A000 130.000 CUYD| 6.00000 780.00] |
Topsoil | | |
0340 652A061 1.000 ACRE] 1200.00000 1200.00] |
Seeding (Mix 3E) | | |
0350 656A000 1.000 ACRE] 1200.00000 1200.00] |
Mulching, Class A, Type 1 | | |
0360 665F000 165.000 EACH| 12.00000 1980.00] |
Hay Bales | \ |
0370 6653000 2427.000 LF | 6.50000 15775.50]
Silt Fence, Type A | | |
0380 680A000 LUMP | 10000.00000 10000.00] |
Engineering Controls | | |
0390 701A031 1.000 MILE] 2500.00000 2500.00 | |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0400 701A035 1.000 MILE] 3200.00000 3200.00| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0410 701A045 1.000 MILE] 1500.00000 1500.00] |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0420 701C000 1.000 MILE] 1000.00000 1000.00] |
Broken Temporary Traffic Stripe | | |
0430 701C001 1.000 MILE] 1000.00000 1000.00] |
Solid Temporary Traffic Stripe | | |
0440 740B0O0O 423.000 SQFT| 15.00000 6345.00| |
Construction Signs | | |
0450 740F002 24.000 EACH] 250.00000 6000.00| |
Barricades, Type III | \ |
0460 7401005 12.000 EACH]| 350.00000 4200.00] |
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 926,858.00] S 0.00] S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 926,858.00] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 029 -1
VENDOR RANKING

CALL ORDER : 029 CONTRACT ID : 20040116029 COUNTIES : ST. CLAIR
LETTING DATE : 01/16/04 10:00 AM DIVISION : 03
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-5801(200)

for constructing the Resurfacing and Traffic Stripe on Kelly
Creek Road from the Shelby County Line to C.R.#54. Length

3.339 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 263,087.10 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 265,588.28 100.9507%
3 04013 DUNN CONSTRUCTION COMPANY, INC. S 281,974.71 107.1792%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/22/04
PAGE : 029 -2

CALL ORDER : 029 CONTRACT ID : 20040116029 CLAIR
LETTING DATE : 01/16/04 10:00 AM DIVISION : 03
| ( ) 13022 | ( 2 ) 01087 ( 3 ) 04013
|MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE UNIT PRICE AMOUNT
__________________________________________ +____________________________+____________________________ — i — — — — — — ———
SECTION 0001 Roadway
I \
0010 305A000 970.000 CUYD| 15.00000 14550.00 | 15.25000 16.57000 16072.90
Borrow, Section 210, For Miscellaneous | |
Use |
0020 405A000 2350.000 GAL | 1.25000 2937.50| 1.07000 1.06000 2491.00
Tack Coat | |
0030 429A200 2580.000 TON | 36.30000 93654.00 | 37.77000 41.14000 106141.20
Improved Bituminous Concrete Wearing | |
Surface Layer, 1/2" Maximum Aggregate | \
Size Mix, ESAL Range A |
0040 429B208 3400.000 TON | 34.10000 115940.00] 34.20000 35.58000 120972.00
Improved Bituminous Concrete Binder | |
Layer, Leveling, 3/4" Maximum Aggregate | \
Size Mix, ESAL Range A |
0050 600A000 LUMP | 10450.00000 10450.00| 2624.50000 5025.51000 5025.51
Mobilization | |
0060 701A031 7.000 MILE] 1050.00000 7350.00] 1155.00000 1226.95000 8588.65
Solid White, Class 2, Type A Traffic | |
Stripe (0.06" Thick) | |
0070 701A035 6.000 MILE| 1250.00000 7500.00| 1365.00000 1460.65000 8763.90
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) | |
0080 701A045 2.000 MILE| 680.00000 1360.00] 892.50000 794.59000 1589.18
Broken Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) | |
0090 701C000 2.000 MILE| 380.00000 760.00| 315.00000 444.04000 888.08
Broken Temporary Traffic Stripe | \
0100 701C001 12.000 MILE| 460.00000 5520.00] 420.00000 537.52000 6450.24
Solid Temporary Traffic Stripe |
0110 703A002 100.000 SQFT| 5.00000 500.00] 2.94000 5.84000 584.00
Traffic Control Markings, Class 2, Type | \
A I \
0120 740B000O 198.000 SQFT| 12.70000 2514.60| 8.40000 8.61000 1704.78
Construction Signs | |
0130 740E000 50.000 EACH| 1.00000 50.00| 15.75000 12.30000 615.00
Cones (36 Inches High) | |
0140 7400000 1.000 EACH] 1.00000 1.00| 5455.48000 2088.27000 2088.27
Pilot Car | |
SECTION TOTALS | $ 263,087.10]| $ 281,974.71
__________________________________________ + _________________________+____________________________ ——— e — — — e ———— . —— — — ————
CONTRACT TOTALS | S 263,087.10| S 281,974.71




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 030 -1
VENDOR RANKING

CALL ORDER : 030 CONTRACT ID : 20040116030 COUNTIES : SHELBY
LETTING DATE : 01/16/04 10:00 AM DIVISION : 03
CONTRACT TIME : 360 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement and Approaches on
C.R.#107 over Spring Creek south of Scottsdale. Length -

PROJECT (S) : BRZ-5900(204)

0.415 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 16032 PRICHARD CONSTRUCTION COMPANY $ 888,897.45 100.0000%
2 01007 ALABAMA BRIDGE BUILDERS, INC. $ 932,034.00 104.8528%
3 19121 BOB SMITH CONSTRUCTION, INC. S 949,544.75 106.8228%



Improved Bituminous Concrete Binder
Layer, 1" Maximum Aggregate Size Mix,
ESAL Range A

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 030 -2
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20040116030 COUNTIES SHELBY
LETTING DATE 01/16/04 10:00 AM DIVISION 03
| ( 1 ) 16032 | ( 2 ) 01007 | ( 3 ) 19121
| PRICHARD CONSTRUCTION COMPA |ALABAMA BRIDGE BUILDERS, IN |BOB SMITH CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 12000.00000 12000.00 | 12000.00000 12000.00| 10000.00000 10000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 4 Acres) | \ |
0020 206A000 LUMP | 10000.00000 10000.00 | 60000.00000 60000.00 | 15000.00000 15000.00
Removal Of 0ld Bridge, Station 14+60.13 | | |
0030 206D000O 152.000 LF | 10.00000 1520.00] 6.00000 912.00] 10.00000 1520.00
Removing Pipe | \ |
0040 206E000 2.000 EACH| 200.00000 400.00] 150.00000 300.00| 500.00000 1000.00
Removing Headwalls | | |
0050 210A000 11795.000 CUYD| 4.00000 47180.00 | 3.65000 43051.75] 3.25000 38333.75
Unclassified Excavation | \ |
0060 210D00O 7763.000 CUYD| 6.50000 50459.50 | 8.25000 64044.75| 5.75000 44637.25
Borrow Excavation | \ |
0070 215A000 220.000 CUYD| 10.00000 2200.00] 15.00000 3300.00] 20.00000 4400.00
Unclassified Bridge Excavation | \ |
0080 215B000O LUMP | 25000.00000 25000.00]| 5000.00000 5000.00] 2500.00000 2500.00
Cofferdams Or Sheeting And Shoring, | |
Station 14+21.50 | | |
0090 230A000 19.000 RBST| 550.00000 10450.00 | 325.00000 6175.00| 400.00000 7600.00
Roadbed Processing | \ |
0100 301A004 14290.000 SQYD| 4.25000 60732.50 | 3.00000 42870.00] 4.00000 57160.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | \ |
0110 401A000 4947.000 SQYD| 0.45000 2226.15| 0.45000 2226.15| 0.75000 3710.25
Bituminous Treatment A | \ |
0120 405A000 100.000 GAL | 2.00000 200.00 | 2.00000 200.00| 5.00000 500.00
Tack Coat | \ |
0130 429A200 428.000 TON | 55.00000 23540.00] 40.00000 17120.00| 45.00000 19260.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0140 429A207 100.000 TON | 60.00000 6000.00 | 49.00000 4900.00] 60.00000 6000.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0150 429B201 693.000 TON | 55.00000 38115.00| 37.00000 25641.00] 40.00000 27720.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 030 -3
TABULATION OF BIDS

CALL ORDER : 030 CONTRACT ID : 20040116030 COUNTIES : SHELBY
LETTING DATE : 01/16/04 10:00 AM DIVISION : 03

( 1 ) 16032 | ( 2 ) 01007 | ( 3 ) 19121
PRICHARD CONSTRUCTION COMPA |ALABAMA BRIDGE BUILDERS, IN |BOB SMITH CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT \ |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 429C211 11.000 TON | 160.00000 1760.00] 150.00000 1650.00| 200.00000 2200.00
Improved Bituminous Concrete Base Layer | | |
Widening, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range A | | |
0170 430B00O 200.000 TON | 30.00000 6000.00| 17.50000 3500.00| 25.00000 5000.00
Aggregate Surfacing (ALDOT #467 Or #57) | | |
0180 502A001 10506.000 LB | 0.55000 5778.30| 0.60000 6303.60] 0.75000 7879.50
Steel Reinforcement (Grade 60) | \ |
0190 502B00O LUMP | 15416.50000 15416.50] 17000.00000 17000.00] 21100.00000 21100.00
Steel Reinforcement For Bridge | | |
Superstructure, Station 14+21.5 (Approx. | | |
28030 Lbs.) | \ |
0200 505G003 24.000 EACH] 125.00000 3000.00| 130.00000 3120.00| 225.00000 5400.00
Pile Points (Type A, 12") | | |
0210 505G004 10.000 EACH]| 150.00000 1500.00] 135.00000 1350.00]| 200.00000 2000.00
Pile Points (Type A, 14") | | |
0220 505H000 867.000 LF | 145.00000 125715.00] 90.00000 78030.00 | 255.00000 221085.00
Pilot Holes | | |
0230 505M004 273.000 LF | 33.00000 9009.00| 25.00000 6825.00] 130.00000 35490.00
Steel Piling Furnished And Driven (HP | |
14x73) | \ |
0240 505M008 738.000 LF | 28.00000 20664.00 | 25.00000 18450.00] 90.00000 66420.00
Steel Piling Furnished And Driven (HP | |
12x74) | \ |
0250 508A000 8097.000 LB | 3.00000 24291.00| 5.00000 40485.00| 2.50000 20242.50
Structural Steel | | |
0260 510A000 128.000 CUYD| 300.00000 38400.00] 400.00000 51200.00| 300.00000 38400.00
Bridge Substructure Concrete, Class A | \ |
0270 510C001 LUMP | 59950.00000 59950.00] 78000.00000 78000.00 | 35500.00000 35500.00
Bridge Concrete Superstructure , | |
Station 14+21.5 (Approx. 109 Cu Yds) | | |
0280 510E000 314.000 SQYD| 6.50000 2041.00| 9.00000 2826.00] 9.00000 2826.00
Grooving Concrete Bridge Decks | | |
0290 511A004 24.000 EACH] 500.00000 12000.00] 300.00000 7200.00| 75.00000 1800.00
Elastomeric Bearings, Type 4 (Mark B1) | | |
0300 513B003 465.000 LF | 65.00000 30225.00] 100.00000 46500.00| 80.00000 37200.00
Pretensioned-Prestressed Concrete | | |
Girders, Type I (Specialty Item) | | |
0310 535A000 120.000 LF | 25.00000 3000.00| 10.00000 1200.00| 15.00000 1800.00
| \ |

15" Side Drain Pipe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 030 -4
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20040116030 COUNTIES SHELBY
LETTING DATE 01/16/04 10:00 AM DIVISION 03
| ( 1 ) 16032 | ( 2 ) 01007 | ( 3 ) 19121
| PRICHARD CONSTRUCTION COMPA |ALABAMA BRIDGE BUILDERS, IN |BOB SMITH CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0320 535A001 222.000 LF | 28.00000 6216.00| 17.00000 3774.00| 20.00000 4440.00
18" Side Drain Pipe | | |

0330 535A002 28.000 LF | 40.00000 1120.00] 24.00000 672.00] 30.00000 840.00
24" Side Drain Pipe | | |

0340 600A000 LUMP | 50000.00000 50000.00|] 109300.00000 109300.00] 70000.00000 70000.00
Mobilization | |

0350 602A000 16.000 EACH]| 180.00000 2880.00 | 115.00000 1840.00| 150.00000 2400.00
Right Of Way Markers | | |

0360 610C001 1077.000 TON | 30.00000 32310.00] 17.00000 18309.00] 20.00000 21540.00
Loose Riprap, Class 2 | | |

0370 610D003 614.000 SQYD| 6.00000 3684.00| 2.00000 1228.00| 3.50000 2149.00
Filter Blanket, Geotextile | | |

0380 619A100 8.000 EACH]| 300.00000 2400.00 | 400.00000 3200.00| 400.00000 3200.00
15" Side Drain Pipe End Treatment, | |
Class 1 | | |

0390 619A101 10.000 EACH]| 300.00000 3000.00| 425.00000 4250.00| 425.00000 4250.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |

0400 619A102 2.000 EACH| 400.00000 800.00] 450.00000 900.00] 500.00000 1000.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |

0410 630C003 4.000 EACH] 1400.00000 5600.00| 1150.00000 4600.00| 1500.00000 6000.00
Guardrail End Anchor, Type 13 | \ |

0420 630C070 4.000 EACH] 1250.00000 5000.00| 1280.00000 5120.00| 1500.00000 6000.00
Guardrail End Anchor, Type 10 Series | | |

0430 636A000 955.000 LF | 8.00000 7640.00] 4.65000 4440.75| 7.00000 6685.00
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High | \ |

0440 636A002 1433.000 LF | 6.00000 8598.00| 5.00000 7165.00| 8.00000 11464.00
Barbed Wire Fence, 5 Strands, 5 Feet | | |
High | \ |

0450 637A000 260.000 LF | 12.00000 3120.00| 10.00000 2600.00] 8.00000 2080.00
Fence Reset | | |

0460 650A000 1500.000 CUYD]| 12.00000 18000.00] 6.00000 9000.00] 9.50000 14250.00
Topsoil | | |

0470 652A053 4.000 ACRE] 1200.00000 4800.00] 750.00000 3000.00| 800.00000 3200.00
Seeding (Mix 1E) | | |

0480 656A001 4.000 ACRE] 1200.00000 4800.00] 500.00000 2000.00] 750.00000 3000.00
Mulching, Class A, Type 2 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 030 -5
TABULATION OF BIDS
CALL ORDER : 030 CONTRACT ID 20040116030 COUNTIES : SHELBY
LETTING DATE : 01/16/04 10:00 AM DIVISION 03
| ( 1 ) 16032 | ( 2 01007 | ( 3 ) 19121
| PRICHARD CONSTRUCTION COMPA |ALABAMA BRIDGE BUILDERS, IN |BOB SMITH CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 665A000 1.000 ACRE] 800.00000 800.00] 400.00000 400.00| 500.00000 500.00
Temporary Seeding | | |
0500 665B000 1.000 ACRE] 800.00000 800.00] 400.00000 400.00| 500.00000 500.00
Temporary Mulching | \ |
0510 665F000 1000.000 EACH]| 8.00000 8000.00] 5.00000 5000.00| 6.00000 6000.00
Hay Bales | | |
0520 665J000 4400.000 LF | 6.50000 28600.00 | 3.00000 13200.00] 2.50000 11000.00
Silt Fence, Type A | | |
0530 680A000 LUMP | 25000.00000 25000.00| 68000.00000 68000.00| 12500.00000 12500.00
Engineering Controls | | |
0540 701A031 1.000 MILE] 1200.00000 1200.00] 900.00000 900.00] 1500.00000 1500.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0550 701A035 1.000 MILE] 1600.00000 1600.00] 1100.00000 1100.00| 1500.00000 1500.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0560 701C001 1.000 MILE] 800.00000 800.00] 300.00000 300.00| 500.00000 500.00
Solid Temporary Traffic Stripe | | |
0570 705A037 55.000 EACH]| 12.00000 660.00| 5.00000 275.00| 10.00000 550.00
Pavement Markers, Class A-H, Type 2-D | | |
0580 740B00O 453.000 SQFT| 10.50000 4756.50| 10.00000 4530.00| 12.50000 5662.50
Construction Signs | | |
0590 740E000 50.000 EACH]| 80.00000 4000.00] 15.00000 750.00 | 15.00000 750.00
Cones (36 Inches High) | | |
0600 740F002 8.000 EACH]| 300.00000 2400.00 | 225.00000 1800.00| 200.00000 1600.00
Barricades, Type III | | |
0610 7401005 4.000 EACH] 385.00000 1540.00] 650.00000 2600.00]| 200.00000 800.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 888,897.45] S 932,034.00] S 949,544.75
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 888,897.45] S 932,034.00] S 949,544.75




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 031 -1
VENDOR RANKING

CALL ORDER : 031 CONTRACT ID : 20040116031 COUNTIES : TUSCALOOSA
LETTING DATE : 01/16/04 10:00 AM DIVISION : 05
CONTRACT TIME : 240 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-6300(212)

for constructing the Bridge Replacement on 0Old Fayette Road
at Binion Creek south of New Lexington. Length 0.053 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19121 BOB SMITH CONSTRUCTION, INC. $ 592,966.30 100.0000%
2 01007 ALABAMA BRIDGE BUILDERS, INC. $ 666,574.00 112.4135%
3 18024 RACON, INC. $ 704,625.94 118.8307%
4 13036 THE MORRIS GROUP, INC. S 729,751.40 123.0679%
5 16003 PHILLIPS CONTRACTING CO., INC. $ 799,774.80 134.8769%
6 13099 MCINNIS, LLC $ 881,091.00 148.5904%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 031 -2
TABULATION OF BIDS

CALL ORDER : 031 CONTRACT ID : 20040116031 COUNTIES : TUSCALOOSA
LETTING DATE : 01/16/04 10:00 AM DIVISION : 05

( 1 ) 19121 | ( 2 ) 01007 [ ( 3 ) 18024
BOB SMITH CONSTRUCTION, INC |ALABAMA BRIDGE BUILDERS, IN |RACON, INC.

LINE NO / ITEM CODE / ALT I |

|
I
I
|
—————————————————————————————————————————— et e ittt

Bridge Concrete Superstructure, STA |
8+25.00 APPROX 258 CU YDS |

0140 510E000 747.000 SQYD| 6.00000 4482.00
Grooving Concrete Bridge Decks |

4.00000 2988.00 4.59000 3428.73

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| I |
0010 201A001 LUMP | 3000.00000 3000.00| 3000.00000 3000.00| 3000.00000 3000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 1 ACRE) | I |
0020 206A000 LUMP | 10000.00000 10000.00] 20000.00000 20000.00| 27829.90000 27829.90
Removal Of 0ld Bridge, Station 9+59.00 | I |
0030 502A001 43524.000 LB | 0.70000 30466.80| 0.50000 21762.00| 0.52000 22632.48
Steel Reinforcement (Grade 60) | | |
0040 502B00O LUMP | 44525.00000 44525.00| 40000.00000 40000.00| 33313.48000 33313.48
Steel Reinforcement For Bridge | | |
Superstructure, STA 8+25.00 APPROX | |
63602 LBS | I |
0050 505M002 464.000 LF | 60.00000 27840.00 | 24.00000 11136.00] 40.29000 18694.56
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0060 506A000 90.000 LF | 325.00000 29250.00| 332.00000 29880.00| 357.93000 32213.70
Drilled Shaft Excavation, 4'-6" Diamete | | |
0070 506B004 54.000 LF | 525.00000 28350.00| 541.50000 29241.00| 583.93000 31532.22
Special Drilled Shaft Excavation, 4'-6" | | |
Diameter | I |
0080 506C043 150.000 LF | 100.00000 15000.00] 110.00000 16500.00] 114.72000 17208.00
Drilled Shaft Construction, 4'-6" | I |
Diameter, Class DS1 Concrete | | |
0090 506F001 96.000 LF | 175.00000 16800.00] 155.00000 14880.00] 166.35000 15969.60
Permanent Drilled Shaft Casing, 4'-6" | | |
Diameter | I |
0100 506G003 6.000 EACH| 250.00000 1500.00] 250.00000 1500.00] 229.44000 1376.64
Crosshole Sonic Logging, 4'-6" Diameter | I |
0110 508A000 6414.000 LB | 2.50000 16035.00] 5.00000 32070.00| 3.07000 19690.98
Structural Steel | | |
0120 510A000 139.000 CUYD| 300.00000 41700.00] 300.00000 41700.00| 454.98000 63242.22
Bridge Substructure Concrete, Class A | I |
0130 510C051 LUMP | 85000.00000 85000.00|] 129000.00000 129000.00| 135477.08000 135477.08
I |
I I
I |
I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 031 -3
TABULATION OF BIDS
CALL ORDER 031 CONTRACT ID 20040116031 COUNTIES TUSCALOOSA
LETTING DATE 01/16/04 10:00 AM DIVISION 05
| ( 1 ) 19121 | ( 2 ) 01007 | ( 3 ) 18024
|BOB SMITH CONSTRUCTION, INC |ALABAMA BRIDGE BUILDERS, IN |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 511A052 32.000 EACH| 75.00000 2400.00| 200.00000 6400.00] 121.09000 3874.88
Elastomeric Bearing Type 2 (Mark B3) | |
0160 513B005 1106.000 LF | 97.50000 107835.00] 110.00000 121660.00] 99.54000 110091.24
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | | |
0170 600A000 LUMP | 50000.00000 50000.00] 65500.00000 65500.00]| 80000.00000 80000.00
Mobilization | |
0180 610C001 1730.000 TON | 25.00000 43250.00] 20.00000 34600.00| 20.04000 34669.20
Loose Riprap, Class 2 | | |
0190 610D000 955.000 SQYD| 3.50000 3342.50| 2.00000 1910.00| 2.25000 2148.75
Filter Blanket | | |
0200 630A001 50.000 LF | 20.00000 1000.00] 14.50000 725.00 | 14.34000 717.00
Steel Beam Guardrail, Class A, Type 2 | | |
0210 630C003 4.000 EACH] 1500.00000 6000.00| 1200.00000 4800.00| 1204.57000 4818.28
Guardrail End Anchor, Type 13 | \ |
0220 630C070 4.000 EACH] 1500.00000 6000.00| 1310.00000 5240.00| 1434.02000 5736.08
Guardrail End Anchor, Type 10 Series | | |
0230 665A000 1.000 ACRE] 800.00000 800.00] 1000.00000 1000.00| 759.63000 759.63
Temporary Seeding | | |
0240 665B000 1.000 ACRE] 800.00000 800.00] 1000.00000 1000.00| 796.81000 796.81
Temporary Mulching | | |
0250 665F000 30.000 EACH| 7.00000 210.00| 5.00000 150.00] 5.00000 150.00
Hay Bales | \ |
0260 665I000 80.000 TON | 25.00000 2000.00| 20.00000 1600.00| 23.13000 1850.40
Temporary Riprap, Class 2 | | |
0270 665J000 560.000 LF | 3.00000 1680.00] 3.50000 1960.00| 2.25000 1260.00
Silt Fence, Type A | | |
0280 680A000 LUMP | 12500.00000 12500.00] 25000.00000 25000.00| 30451.96000 30451.96
Engineering Controls | | |
0290 740B00O 20.000 SQFT| 10.00000 200.00| 12.00000 240.00| 8.89000 177.80
Construction Signs | | |
0300 740F002 4.000 EACH] 200.00000 800.00] 228.00000 912.00] 177.82000 711.28
Barricades, Type III | | |
0310 7401005 2.000 EACH| 100.00000 200.00| 110.00000 220.00| 401.52000 803.04
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 592,966.30] S 666,574.00]| S 704,625.94
—————————————————————————————————————————— T T e ettt e
CONTRACT TOTALS | S 592,966.30] S 666,574.00]| S 704,625.94




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 031 -4
TABULATION OF BIDS
CALL ORDER 031 CONTRACT ID 20040116031 COUNTIES TUSCALOOSA
LETTING DATE 01/16/04 10:00 AM DIVISION 05
| ( 4 ) 13036 | ( 5 ) 16003 | ( 6 ) 13099
| THE MORRIS GROUP, INC. |PHILLIPS CONTRACTING CO., I |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 3000.00000 3000.00| 3000.00000 3000.00| 30000.00000 30000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 1 ACRE) | \ |
0020 206A000 LUMP | 25000.00000 25000.00 | 11000.00000 11000.00] 65000.00000 65000.00
Removal Of 0ld Bridge, Station 9+59.00 | \ |
0030 502A001 43524.000 LB | 0.60000 26114.40| 0.75000 32643.00| 0.75000 32643.00
Steel Reinforcement (Grade 60) | | |
0040 502B00O LUMP | 36000.00000 36000.00] 47700.00000 47700.00| 46000.00000 46000.00
Steel Reinforcement For Bridge | | |
Superstructure, STA 8+25.00 APPROX | |
63602 LBS | \ |
0050 505M002 464.000 LF | 35.00000 16240.00] 29.20000 13548.80] 24.00000 11136.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0060 506A000 90.000 LF | 331.00000 29790.00 | 407.00000 36630.00| 335.00000 30150.00
Drilled Shaft Excavation, 4'-6" Diamete | | |
0070 506B004 54.000 LF | 540.00000 29160.00 | 664.00000 35856.00| 550.00000 29700.00
Special Drilled Shaft Excavation, 4'-6" | | |
Diameter | \ |
0080 506C043 150.000 LF | 106.00000 15900.00] 131.00000 19650.00] 110.00000 16500.00
Drilled Shaft Construction, 4'-6" | \ |
Diameter, Class DS1 Concrete | | |
0090 506F001 96.000 LF | 154.00000 14784.00| 190.00000 18240.00] 160.00000 15360.00
Permanent Drilled Shaft Casing, 4'-6" | | |
Diameter | \ |
0100 506G003 6.000 EACH| 212.00000 1272.00] 261.00000 1566.00| 220.00000 1320.00
Crosshole Sonic Logging, 4'-6" Diameter | \ |
0110 508A000 6414.000 LB | 2.00000 12828.00] 5.00000 32070.00| 5.00000 32070.00
Structural Steel | | |
0120 510A000 139.000 CUYD| 595.00000 82705.00] 600.00000 83400.00] 500.00000 69500.00
Bridge Substructure Concrete, Class A | \ |
0130 510C051 LUMP| 161000.00000 161000.00| 193500.00000 193500.00| 174800.00000 174800.00
Bridge Concrete Superstructure, STA | | |
8+25.00 APPROX 258 CU YDS | | |
0140 510E000 747.000 SQYD| 4.00000 2988.00 | 10.00000 7470.00 | 5.00000 3735.00
\ |

Grooving Concrete Bridge Decks |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 031 -5
TABULATION OF BIDS
CALL ORDER 031 CONTRACT ID 20040116031 COUNTIES TUSCALOOSA
LETTING DATE 01/16/04 10:00 AM DIVISION 05
| ( 4 ) 13036 | ( 5 ) 16003 | ( 6 ) 13099
| THE MORRIS GROUP, INC. |PHILLIPS CONTRACTING CO., I |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 511A052 32.000 EACH| 150.00000 4800.00] 100.00000 3200.00| 250.00000 8000.00
Elastomeric Bearing Type 2 (Mark B3) | |
0160 513B005 1106.000 LF | 100.00000 110600.00] 96.00000 106176.00] 92.00000 101752.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | | |
0170 600A000 LUMP | 87000.00000 87000.00] 59850.00000 59850.00| 95000.00000 95000.00
Mobilization | |
0180 610C001 1730.000 TON | 20.00000 34600.00] 26.75000 46277.50| 28.00000 48440.00
Loose Riprap, Class 2 | | |
0190 610D000 955.000 SQYD| 2.00000 1910.00] 3.50000 3342.50| 5.00000 4775.00
Filter Blanket | | |
0200 630A001 50.000 LF | 12.50000 625.00] 15.40000 770.00 | 15.00000 750.00
Steel Beam Guardrail, Class A, Type 2 | | |
0210 630C003 4.000 EACH] 1050.00000 4200.00] 1295.00000 5180.00| 1200.00000 4800.00
Guardrail End Anchor, Type 13 | \ |
0220 630C070 4.000 EACH] 1250.00000 5000.00| 1540.00000 6160.00] 1400.00000 5600.00
Guardrail End Anchor, Type 10 Series | | |
0230 665A000 1.000 ACRE] 450.00000 450.00] 1000.00000 1000.00| 600.00000 600.00
Temporary Seeding | | |
0240 665B000 1.000 ACRE] 450.00000 450.00] 1500.00000 1500.00]| 700.00000 700.00
Temporary Mulching | | |
0250 665F000 30.000 EACH| 6.00000 180.00] 10.00000 300.00| 10.00000 300.00
Hay Bales | \ |
0260 665I000 80.000 TON | 25.00000 2000.00| 26.75000 2140.00] 50.00000 4000.00
Temporary Riprap, Class 2 | | |
0270 665J000 560.000 LF | 3.00000 1680.00] 10.00000 5600.00| 6.00000 3360.00
Silt Fence, Type A | | |
0280 680A000 LUMP | 18000.00000 18000.00] 20000.00000 20000.00| 42000.00000 42000.00
Engineering Controls | | |
0290 740B00O 20.000 SQFT| 7.75000 155.00] 10.25000 205.00| 50.00000 1000.00
Construction Signs | | |
0300 740F002 4.000 EACH] 155.00000 620.00] 200.00000 800.00] 350.00000 1400.00
Barricades, Type III | | |
0310 7401005 2.000 EACH| 350.00000 700.00] 500.00000 1000.00| 350.00000 700.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 729,751.40] S 799,774.80] S 881,091.00
—————————————————————————————————————————— T T e ettt e
CONTRACT TOTALS | S 729,751.40] S 799,774.80] S 881,091.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 032 -1

VENDOR RANKING

CALL ORDER : 032 CONTRACT ID : 20040116032 COUNTIES : WALKER
LETTING DATE : 01/16/04 10:00 AM DIVISION : 03
CONTRACT TIME : 30 Working Days (available days)

CONTRACT DESCRIPTION : PROJECT (S) STPNU-6400 (205)

for constructing the Resurfacing and Traffic Stripe on
Redmill-Saragossa Road from Ripley Road to the
Norfolk-Southern Railway in Saragossa. Length 2.823 mi.

TOTAL % OVER
LOW BID

1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 157,943.28 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 032 -2
TABULATION OF BIDS
CALL ORDER 032 CONTRACT 1ID 20040116032 COUNTIES WALKER
LETTING DATE 01/16/04 10:00 AM DIVISION 03
I ( 1 ) 04013 I ( ) | ( )
| DUNN CONSTRUCTION CO., INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 305B060 550.000 TON | 22.97000 12633.50| |
Crushed Aggregate, Section 825, FOR | \ |
MISCELLANEOUS USE | | |
0020 405A000 1500.000 GAL | 1.07000 1605.00]| |
Tack Coat | \ |
0030 429A201 2800.000 TON | 38.40000 107520.00] |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0040 429C205 100.000 TON | 87.40000 8740.00| |
Improved Bituminous Concrete Base Layer | \ |
Patching, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range A | | |
0050 600A000 LUMP | 2978.63000 2978.63| |
Mobilization | |
0060 701A031 6.000 MILE] 1255.98000 7535.88]| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0070 701A035 4.000 MILE]| 1495.21000 5980.84| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ I
0080 701A045 2.000 MILE| 813.39000 1626.78| |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0090 701C000 4.000 MILE] 454.54000 1818.16]| |
Broken Temporary Traffic Stripe | \ |
0100 701C001 8.000 MILE] 538.28000 4306.24 | |
Solid Temporary Traffic Stripe | \ |
0110 740B00O 204.000 SQFT| 10.07000 2054.28| |
Construction Signs | \ |
0120 7400000 1.000 EACH] 1143.97000 1143.97] |
Pilot Car | \ |
SECTION TOTALS | S 157,943.28| 0.00] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 157,943.28]| 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
CALL ORDER : 036 CONTRACT ID : 20040116036
LETTING DATE : 01/16/04 10:00 AM DIVISION : 03

CONTRACT TIME : 300 Calendar Days
CONTRACT DESCRIPTION

for constructing the Walkway System along various streets in
Vestavia Hills as indicated on the plans.

1 19124 SMITH PAVING, INC.

DATE : 01/22/04
PAGE : 036 -1

COUNTIES : JEFFERSON

PROJECT (S) : CMAQ-7034(600)
TOTAL % OVER
BID LOW BID

$ 715,478.50 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 036 -2
TABULATION OF BIDS

CALL ORDER : 036 CONTRACT ID : 20040116036 COUNTIES : JEFFERSON
LETTING DATE : 01/16/04 10:00 AM DIVISION : 03
I ( 1 ) 19124 | ( ) I ( )
| SMITH PAVING, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201B0O01 5.000 ACRE| 3000.00000 15000.00 | |
Selective Clearing | \ |
0020 206D005 4235.000 LF | 2.00000 8470.00] |
Removing Gutter | \ |
0030 209A000 40.000 EACH| 75.00000 3000.00] |
Mailbox Reset, Single | \ |
0040 210A000 2185.000 CUYD| 12.00000 26220.00] |
Unclassified Excavation | \ |
0050 301A012 2713.000 SQYD| 9.00000 24417.00| |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0060 424B640 558.000 TON | 75.00000 41850.00 | |
Superpave Bituminous Concrete Upper | | |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 529A010 740.000 SQFT| 32.00000 23680.00| |
Retaining Wall | \ |
0080 600A000 LUMP | 60000.00000 60000.00 | |
Mobilization | |
0090 606A000 185.000 LF | 10.00000 1850.00] |
6" Underdrain Pipe | | |
0100 613D000 100.000 LF | 30.00000 3000.00] |
Brick Curb | \ |
0110 618A000 9634.000 SQYD| 33.50000 322739.00| |
Concrete Sidewalk, 4" Thick | | |
0120 618A001 170.000 SQYD] 32.00000 5440.00] |
Concrete Sidewalk, 6" Thick | | |
0130 618B003 25.000 SQYD| 34.00000 850.00| |
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | \ |
0140 623C000 4370.000 LF | 9.50000 41515.00 | |
Combination Curb & Gutter, Type C | \ |
0150 623C002 1580.000 LF | 9.50000 15010.00]| |
Combination Curb & Gutter, Type K | \
0160 643A000 49.000 EACH| 100.00000 4900.00] |
Water Meters Reset | \ |
0170 654A005 10315.000 SQYD| 5.00000 51575.00| |
\ |

Solid Sodding (Emerald Zoysia) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 036 -3
TABULATION OF BIDS
CALL ORDER : 036 CONTRACT ID 20040116036 COUNTIES JEFFERSON
LETTING DATE 01/16/04 10:00 AM DIVISION : 03
I ( 1 ) 19124 | ( I ( )
| SMITH PAVING, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0180 665F000 60.000 EACH| 10.00000 600.00| |
Hay Bales | \ |
0190 665J000 6110.000 LF | 2.75000 16802.50] |
Silt Fence, Type A | | |
0200 680A000 LUMP | 5000.00000 5000.00] |
Engineering Controls | \ |
0210 703A002 8152.000 SQFT| 2.50000 20380.00] |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0220 740B00O 870.000 SQFT| 14.00000 12180.00 | |
Construction Signs | \ |
0230 740D000 25.000 EACH] 70.00000 1750.00] |
Channelizing Drums | | |
0240 740E000 25.000 EACH] 20.00000 500.00] |
Cones (36 Inches High) | | |
0250 740G000 10.000 EACH]| 100.00000 1000.00] |
Barricades, Type I, (Portable, 24 | |
Inches Wide) | \ |
0260 7401005 10.000 EACH]| 200.00000 2000.00] |
Warning Lights, Type B (Detachable Head | \ |
0270 740M001 25.000 EACH] 10.00000 250.00 | |
Ballast For Cone | \ |
0280 7400000 500.000 LF | 3.00000 1500.00] |
Construction Safety Fence | \ |
0290 741c010 1.000 EACH] 4000.00000 4000.00] |
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
SECTION TOTALS | $ 715,478.50] 0.00| $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 715,478.50] 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 038 -1
VENDOR RANKING

CALL ORDER : 038 CONTRACT ID : 20040116038 COUNTIES : MORGAN
LETTING DATE : 01/16/04 10:00 AM DIVISION : 01
CONTRACT TIME : 150 Calendar Days
CONTRACT DESCRIPTION : DECATUR PROJECT (S) : STPOA-9260 (600)
for constructing the Pedestrian Crosswalk Bridge over the
Norfolk Southern Railroad at Church Street in Decatur.
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 19001 SUE-JAC, INC. $ 291,041.00 100.0000%
2 18036 RILEY BRIDGE & ENGINEERING CO., INC. S 298,223.00 102.4677%
3 13004 MILLER & MILLER, INC. S 415,698.00 142.8314%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 038 -2
TABULATION OF BIDS
CALL ORDER 038 CONTRACT ID 20040116038 COUNTIES MORGAN
LETTING DATE 01/16/04 10:00 AM DIVISION 01
| ( 1 ) 19001 | ( 2 ) 18036 | ( 3 ) 13004
| SUE-JAC, INC. |[RILEY BRIDGE & ENGINEERING IMILLER & MILLER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 1584.00000 1584.00] 2500.00000 2500.00/| 3000.00000 3000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 1 Acre) | \ |
0020 305B061 315.000 TON | 22.00000 6930.00 | 24.00000 7560.00] 19.50000 6142.50
Coarse Aggregate, Section 801, ALDOT | | |
#57 Stone, For Miscellaneous Use | | |
0030 502A000 1450.000 1B | 0.70000 1015.00] 0.80000 1160.00] 0.80000 1160.00
Steel Reinforcement | \ |
0040 502B000O LUMP | 565.00000 565.00] 1600.00000 1600.00] 780.00000 780.00
Steel Reinforcement For Bridge | \ |
Superstructure, Sta. 0+93.46, Approx. | \ |
830 1lbs. | | |
0050 505G003 4.000 EACH] 132.00000 528.00] 105.00000 420.00| 150.00000 600.00
Pile Points (Type A, 12") | \ |
0060 505H000 95.000 LF | 318.00000 30210.00| 270.00000 25650.00 | 272.00000 25840.00
Pilot Holes | | |
0070 505M002 215.000 LF | 48.00000 10320.00| 28.00000 6020.00| 38.00000 8170.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0080 508A000 80.000 LB | 5.50000 440.00] 5.00000 400.00| 11.50000 920.00
Structural Steel | \ |
0090 510A000 6.000 CUYD| 788.00000 4728.00| 520.00000 3120.00] 750.00000 4500.00
Bridge Substructure Concrete, Class A | \ |
0100 510C051 LUMP | 2171.00000 2171.00] 3400.00000 3400.00] 7896.00000 7896.00
Bridge Concrete Superstructure, Sta. | \ |
0+39.46, Approx. 8 cu. yds. | \ |
0110 516A030 LUMP| 134880.00000 134880.00] 88402.00000 88402.00| 154855.00000 154855.00
Pedestrian Bridge Superstructure 8' | |
Wide ,61.5' Long | | |
0120 517A002 450.000 LF | 51.00000 22950.00] 169.00000 76050.00| 174.50000 78525.00
Galvanized Steel Pipe Handrail | \ |
0130 529A010 1420.000 SQFT| 12.00000 17040.00 | 14.50000 20590.00] 25.00000 35500.00
Retaining Wall | | |
0140 600A000 LUMP | 29000.00000 29000.00| 29000.00000 29000.00| 47687.00000 47687.00
Mobilization | \
0150 618A001 225.000 SQYD| 55.00000 12375.00| 48.00000 10800.00| 95.00000 21375.00
Concrete Sidewalk, 6" Thick | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 038 -3
TABULATION OF BIDS

CALL ORDER : 038 CONTRACT ID : 20040116038 COUNTIES : MORGAN
LETTING DATE : 01/16/04 10:00 AM DIVISION : 01
| ( 1 ) 19001 | ( 2 ) 18036 | ( 3 ) 13004
| SUE-JAC, INC. |[RILEY BRIDGE & ENGINEERING I[IMILLER & MILLER, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 650A000 46.000 CUYD| 27.00000 1242.00]| 12.00000 552.00] 25.00000 1150.00
Topsoil | \ |
0170 654A001 184.000 SQYD| 9.00000 1656.00| 7.00000 1288.00] 6.00000 1104.00
Solid Sodding (Bermuda) | \ |
0180 665J000 260.000 LF | 2.65000 689.00] 7.00000 1820.00] 6.00000 1560.00
Silt Fence, Type A | \ |
0190 680A000 LUMP | 1600.00000 1600.00]| 3500.00000 3500.00] 5400.00000 5400.00
Engineering Controls | \ |
0200 740B00O 223.000 SQFT| 10.00000 2230.00] 10.00000 2230.00] 8.00000 1784.00
Construction Signs | \ |
0210 740D00O 25.000 EACH] 64.00000 1600.00]| 65.00000 1625.00] 71.50000 1787.50
Channelizing Drums | \ |
0220 740F002 12.000 EACH| 186.00000 2232.00] 450.00000 5400.00| 160.00000 1920.00
Barricades, Type III | \ |
0230 7401005 6.000 EACH] 166.00000 996.00| 450.00000 2700.00] 200.00000 1200.00
Warning Lights, Type B (Detachable Head | \ |
0240 7400000 812.000 LF | 5.00000 4060.00| 3.00000 2436.00] 3.50000 2842.00
Construction Safety Fence | \ |
SECTION TOTALS | S 291,041.00/| $ 298,223.00| $ 415,698.00
—————————————————————————————————————————— -
| \ |

$ 291,041.00 S 298,223.00 $ 415,698.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 039 -1
VENDOR RANKING

CALL ORDER : 039 CONTRACT ID : 20040116039 COUNTIES : MOBILE
LETTING DATE : 01/16/04 10:00 AM DIVISION : 09
CONTRACT TIME : 300 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacements (2 Bridge Culverts
and 1 Precast) and Approaches at various sites as indicated
on the plans. Length 0.472 mi.

PROJECT (S) : ACGBBR-CNO04 (210)

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20021 C. THORNTON, INC. $ 894,594.00 100.0000%

2 16024 PEAVY CONSTRUCTION COMPANY, INC. $ 1,008,507.31 112.7335%



Improved Bituminous Concrete Binder
Layer,

1" Maximum Aggregate Size Mix,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 039 -2
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20040116039 COUNTIES MOBILE
LETTING DATE 01/16/04 10:00 AM DIVISION
| ( 1 ) 20021 | ( 2 ) 16024 | ( )
|C. THORNTON, INC. | PEAVY CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 12000.00000 12000.00] 12000.00000 12000.00]
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 4 Acres) | \ |
0020 206A000 LUMP | 5000.00000 5000.00| 20000.00000 20000.00|
Removal Of 0ld Bridge, Station 10+00.00 | | |
0030 206A001 LUMP | 15000.00000 15000.00] 30000.00000 30000.00|
Removal Of 0Old Bridge, Station 9+66.35 | \ |
0040 206D000 156.000 LF | 10.00000 1560.00] 10.00000 1560.00|
Removing Pipe | \ |
0050 210A000 1295.000 CUYD]| 6.00000 7770.00] 10.64000 13778.80]
Unclassified Excavation | \ |
0060 210D020 3260.000 CUYD]| 7.25000 23635.00| 9.57000 31198.20|
Borrow Excavation (Loose Truckbed | | |
Measurement) (A2 or Better) | | |
0070 214A000 1449.000 CUYD]| 7.00000 10143.00] 8.51000 12330.99]
Structure Excavation | \ |
0080 214B0O0O 286.000 CUYD] 10.00000 2860.00 | 9.57000 2737.02]
Foundation Backfill, Local | | |
0090 214B001 286.000 CUYD] 33.00000 9438.00| 36.00000 10296.00]
Foundation Backfill, Commercial | | |
0100 230A000 26.000 RBST| 375.00000 9750.00| 320.00000 8320.00|
Roadbed Processing | | |
0110 301A008 7058.000 SQYD| 9.00000 63522.00] 11.70000 82578.60]
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 5" Compacted Thickness | | |
0120 401A000 7058.000 SQYD| 0.85000 5999.30| 1.15000 8116.70|
Bituminous Treatment A | \ |
0130 405A000 204.000 GAL | 2.20000 448.80| 5.75000 1173.00|
Tack Coat | \ |
0140 429A221 488.000 TON | 60.00000 29280.00 | 86.00000 41968.00|
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range B | | |
0150 429B221 749.000 TON | 56.00000 41944 .00 86.00000 64414.00]|
| \ |
| \ |
| \ |

ESAL Range B



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/22/04
PAGE : 039 -3

Precast Concrete Abutment Panels, Type |

CALL ORDER : 039 CONTRACT ID 20040116039 COUNTIES MOBILE
LETTING DATE : 01/16/04 10:00 AM DIVISION 09
| ( 1 ) 20021 | ( 2 16024 | ( )
|C. THORNTON, INC. | PEAVY CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 502A000 58050.000 LB | 0.65000 37732.50] 0.56000 32508.00|
Steel Reinforcement | | |
0170 505A015 2.000 EACH| 5300.00000 10600.00] 5500.00000 11000.00]
Concrete Test Piles (14 Inches Square) | | |
0180 505B045 2.000 EACH| 4000.00000 8000.00] 4100.00000 8200.00|
Static Loading Tests (14 Inches Square) | | |
0190 505E000 1206.000 LF | 51.00000 61506.00| 56.00000 67536.00]|
Permanent Steel Sheet Piling ,PSA-23, | | |
16" Width | | |
0200 505N000 2026.000 LF | 32.50000 65845.00| 33.50000 67871.00]|
Concrete Piling Furnished (14 Inches | | |
Square) | \ |
0210 5050000 2026.000 LF | 1.15000 2329.90| 1.50000 3039.00|
Concrete Piling Driven (14 Inches | | |
Square) | \ |
0220 507A000 2.000 EACH| 2800.00000 5600.00| 3000.00000 6000.00]
Wire Rope Abutment Anchor Assembly | | |
0230 510A000 24.000 CUYD] 785.00000 18840.00] 800.00000 19200.00]
Bridge Substructure Concrete, Class A | \ |
0240 511A000 45.000 EACH]| 81.00000 3645.00 | 82.00000 3690.00|
Elastomeric Bearings, Type 1 | | |
0250 512C003 16.000 EACH]| 2985.00000 47760.00| 3000.00000 48000.00|
Precast Concrete Type 1 Span Section, | \ |
3'-3" Wide By 1'-9" Deep By 34'-0" Long | \ |
0260 512C004 4.000 EACH] 3000.00000 12000.00] 3100.00000 12400.00]
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0270 512C007 4.000 EACH] 3300.00000 13200.00] 3400.00000 13600.00]
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long] \ |
0280 512D002 4.000 EACH] 3320.00000 13280.00] 3400.00000 13600.00]
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0290 512E001 14.000 EACH]| 560.00000 7840.00| 575.00000 8050.00|
Precast Concrete Abutment Panels, Type | | |
A2 | \ |
0300 512E002 14.000 EACH]| 600.00000 8400.00] 615.00000 8610.00|
\ I
\ |

A3 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 039 -4
TABULATION OF BIDS
CALL ORDER 039 CONTRACT 1ID 20040116039 COUNTIES MOBILE
LETTING DATE 01/16/04 10:00 AM DIVISION 09
| ( 1 ) 20021 | ( 2 ) 16024 | ( )
|C. THORNTON, INC. | PEAVY CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0310 512F001 4.000 EACH]| 785.00000 3140.00] 800.00000 3200.00]
Precast Concrete Wing Panels, Type W2 | \ |
0320 512F002 4.000 EACH] 930.00000 3720.00] 950.00000 3800.00]
Precast Concrete Wing Panels, Type W3 | | |
0330 512G000 4.000 EACH]| 775.00000 3100.00] 770.00000 3080.00]
Precast Concrete Abutment Wing Cap Pane | \ |
0340 524A011 307.000 CUYD| 300.00000 92100.00 | 350.00000 107450.00]
Culvert Concrete (Cast In Place) | \ |
0350 600A000 LUMP | 45000.00000 45000.00| 47500.00000 47500.00 |
Mobilization | \
0360 610C001 359.000 TON | 40.00000 14360.00 | 30.00000 10770.00|
Loose Riprap, Class 2 | \ |
0370 610D003 457.000 SQYD] 3.00000 1371.00] 3.50000 1599.50]
Filter Blanket, Geotextile | | |
0380 614A000 16.000 CUYD| 275.00000 4400.00] 300.00000 4800.00]
Slope Paving | | |
0390 630A001 1250.000 LF | 13.90000 17375.00| 14.00000 17500.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0400 630C003 4.000 EACH] 1170.00000 4680.00] 1200.00000 4800.00]
Guardrail End Anchor, Type 13 | | |
0410 630C050 12.000 EACH| 1660.00000 19920.00| 1600.00000 19200.00]
Guardrail End Anchor, Type 20 Series | \ |
0420 650A000 1209.000 CUYD| 12.00000 14508.00 | 12.00000 14508.00|
Topsoil | | |
0430 652A061 3.000 ACRE| 800.00000 2400.00] 700.00000 2100.00]
Seeding (Mix 3E) | \ |
0440 654A000 120.000 SQYD| 5.00000 600.00| 5.25000 630.00]
Solid Sodding | \ [
0450 656A001 3.000 ACRE| 800.00000 2400.00] 700.00000 2100.00]
Mulching, Class A, Type 2 | \ |
0460 659A000 5795.000 SQYD| 2.50000 14487.50| 3.25000 18833.75|
Erosion Control Netting, Class A | | |
0470 665A000 3.000 ACRE| 350.00000 1050.00]| 450.00000 1350.00]
Temporary Seeding | \ |
0480 665B000 3.000 ACRE] 350.00000 1050.00] 450.00000 1350.00]
Temporary Mulching | \ |
0490 665F000 1600.000 EACH] 5.00000 8000.00| 5.00000 8000.00|
Hay Bales \ |
0500 665J000 5380.000 4.00000 21520.00] 4.25000 22865.00]
\ |

Silt Fence, Type A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 039 -5
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20040116039 COUNTIES MOBILE
LETTING DATE 01/16/04 10:00 AM DIVISION 09
| ( 1 ) 20021 | ( 2 ) 16024 | ( )
|C. THORNTON, INC. | PEAVY CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 680A000 LUMP | 15000.00000 15000.00] 15000.00000 15000.00]
Engineering Controls | | |
0520 701A031 3.000 MILE] 2350.00000 7050.00] 1700.00000 5100.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0530 701A035 3.000 MILE] 2618.00000 7854.00| 2100.00000 6300.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0540 705A005 62.000 EACH| 10.00000 620.00] 6.00000 372.00|
Pavement Markers, Class A, Type 2-D | | |
0550 740B00O 1325.000 SQFT| 12.00000 15900.00] 8.75000 11593.75]
Construction Signs | | |
0560 740F002 29.000 EACH] 250.00000 7250.00] 150.00000 4350.00|
Barricades, Type III | | |
0570 7401005 47.000 EACH]| 230.00000 10810.00] 140.00000 6580.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 894,594.00] $ 1,008,507.31] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 894,594.00] $ 1,008,507.31] S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 040 CONTRACT ID : 20040116040
LETTING DATE : 01/16/04 10:00 AM DIVISION : 01
CONTRACT TIME : 360 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacements (4 Bridge Culverts)
and Approaches at various sites as indicated on the plans.
Length 0.410 mi.

COUNTIES

PROJECT (S)

CHEROKEE

DATE : 01/22/04
PAGE : 040 -1

ACGBBRZ-CNO04 (204)

724,685.
778,481.
860,108.

% OVER
LOW BID

RANK VENDOR NO./NAME
1 03071 CHRISTOPHER PLUMBING & ELECTRIC, INC.
2 19124 SMITH PAVING, INC.
3 23025 WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.
4 19037 SIMPSON BRIDGE COMPANY, INC.

863,513.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 040 -2
TABULATION OF BIDS

Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range A/B

CALL ORDER : 040 CONTRACT ID : 20040116040 COUNTIES : CHEROKEE
LETTING DATE : 01/16/04 10:00 AM DIVISION : 01
| ( 1 ) 03071 | ( 2 ) 19124 | ( 3 ) 23025
| CHRISTOPHER PLUMBING & ELEC |SMITH PAVING, INC. |[WRIGHT BROTHERS CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 7500.00000 7500.00] 6000.00000 6000.00] 7500.00000 7500.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 2.5 Acres) | | |
0020 206A000 LUMP | 8500.00000 8500.00] 5000.00000 5000.00| 15000.00000 15000.00
Removal Of 0ld Bridge, Station 2+96.67, | | |
Site 3 | | |
0030 206A001 LUMP | 8500.00000 8500.00] 5000.00000 5000.00| 18000.00000 18000.00
Removal Of 0ld Bridge, Station 3+94.01, | | |
Site 4 | | |
0040 206A002 LUMP | 8500.00000 8500.00] 5000.00000 5000.00| 27000.00000 27000.00
Removal Of 0ld Bridge, Station 3+00.34, | | |
Site 7 | | |
0050 206A003 LUMP | 8500.00000 8500.00] 5000.00000 5000.00| 27000.00000 27000.00
Removal Of 0ld Bridge, Station 8+10.34, | | |
Site 8 | | |
0060 210A000 2104.000 CUYD]| 8.50000 17884.00] 7.00000 14728.00] 6.00000 12624.00
Unclassified Excavation | \ |
0070 210D001 3102.000 CUYD]| 12.85000 39860.70] 12.00000 37224.00| 9.00000 27918.00
Borrow Excavation (Loose Truckbed | | |
Measurement) | | |
0080 214A000 309.000 CUYD]| 20.50000 6334.50] 14.00000 4326.00| 50.00000 15450.00
Structure Excavation | | |
0090 214B001 464.000 CUYD| 21.30000 9883.20] 32.00000 14848.00] 40.00000 18560.00
Foundation Backfill, Commercial | | |
0100 230A000 21.000 RBST| 650.00000 13650.00] 400.00000 8400.00| 590.00000 12390.00
Roadbed Processing | | |
0110 301A012 6337.000 SQYD| 7.25000 45943.25| 7.00000 44359.00| 8.48000 53737.76
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0120 401A000 6337.000 SQYD| 1.00000 6337.00] 0.40000 2534.80]| 1.06000 6717.22
Bituminous Treatment A | |
0130 405A000 190.000 GAL 1.30000 247.00| 2.00000 380.00| 1.59000 302.10
Tack Coat | |
\ 70.00000 25760.00| 68.90000 25355.20
\ I
\ |
\ |

|
|
|
0140 424A341 368.000 TON | 85.00000 31280.00
|
|
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 040 -3
TABULATION OF BIDS

CALL ORDER : 040 CONTRACT ID : 20040116040 COUNTIES : CHEROKEE
LETTING DATE : 01/16/04 10:00 AM DIVISION : 01
| ( 1 ) 03071 | ( 2 ) 19124 | ( 3 ) 23025
| CHRISTOPHER PLUMBING & ELEC |SMITH PAVING, INC. |[WRIGHT BROTHERS CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 424B636 424.000 TON | 85.00000 36040.00] 60.00000 25440.00| 58.30000 24719.20
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range A/B | | |
0160 430B028 100.000 TON | 50.00000 5000.00| 32.00000 3200.00| 18.00000 1800.00
Aggregate Surfacing (ALDOT 57, 78, Or | | |
467) | \ |
0170 502A000 98746.000 LB | 0.49000 48385.54 | 0.50000 49373.00| 0.55000 54310.30
Steel Reinforcement | | |
0180 524A011 605.000 CUYD| 325.00000 196625.00] 315.00000 190575.00] 400.00000 242000.00
Culvert Concrete (Cast In Place) | | |
0190 535A078 48.000 LF | 25.00000 1200.00] 20.00000 960.00] 30.00000 1440.00
15" Side Drain Pipe (Class 3 R.C.) | |
0200 535A080 48.000 LF | 28.00000 1344.00] 24.00000 1152.00| 42.00000 2016.00
18" Side Drain Pipe (Class 3 R.C.) | |
0210 535A085 24.000 LF | 32.00000 768.00] 28.00000 672.00] 60.00000 1440.00
24" Side Drain Pipe (Class 3 R.C.) | | |
0220 600A000 LUMP | 15000.00000 15000.00] 60000.00000 60000.00| 44000.00000 44000.00
Mobilization | |
0230 610C001 2161.000 TON | 25.00000 54025.00] 32.00000 69152.00]| 25.00000 54025.00
Loose Riprap, Class 2 | \ |
0240 610D000 1706.000 SQYD| 2.50000 4265.00| 2.00000 3412.00| 2.00000 3412.00
Filter Blanket | | |
0250 619A100 4.000 EACH] 550.00000 2200.00| 450.00000 1800.00| 500.00000 2000.00
15" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0260 619A101 4.000 EACH] 550.00000 2200.00 | 475.00000 1900.00| 600.00000 2400.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0270 619A102 2.000 EACH| 600.00000 1200.00] 550.00000 1100.00| 750.00000 1500.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |
0280 629A004 536.000 LF | 58.00000 31088.00] 150.00000 80400.00] 60.00000 32160.00
Concrete Median Or Safety Barrier, Type | \ |
4A (Modified) | |
0290 630A001 250.000 LF | 14.10000 3525.00| 16.00000 4000.00| 14.84000 3710.00
Steel Beam Guardrail, Class A, Type 2 | | |
0300 630C003 16.000 EACH]| 1150.00000 18400.00] 1350.00000 21600.00| 1060.00000 16960.00
| \ |

Guardrail End Anchor, Type 13



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 040 -4
TABULATION OF BIDS
CALL ORDER 040 CONTRACT ID 20040116040 COUNTIES CHEROKEE
LETTING DATE 01/16/04 10:00 AM DIVISION 01
| ( 1 ) 03071 | ( 2 ) 19124 | ( 3 ) 23025
| CHRISTOPHER PLUMBING & ELEC |SMITH PAVING, INC. |[WRIGHT BROTHERS CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 630C070 15.000 EACH| 1285.00000 19275.00] 1450.00000 21750.00| 1484.00000 22260.00
Guardrail End Anchor, Type 10 Series | | |
0320 635A000 1393.000 LF | 6.00000 8358.00| 4.00000 5572.00| 4.50000 6268.50
Woven Wire Fence | | |
0330 650A000 205.000 CUYD] 18.00000 3690.00| 12.00000 2460.00| 12.00000 2460.00
Topsoil | | |
0340 650B000 1010.000 CUYD]| 7.50000 7575.00| 4.00000 4040.00| 6.00000 6060.00
Topsoil From Stockpiles | \ |
0350 652A053 3.000 ACRE] 1000.00000 3000.00| 1200.00000 3600.00| 650.00000 1950.00
Seeding (Mix 1E) | \ |
0360 656A000 3.000 ACRE] 1000.00000 3000.00| 1200.00000 3600.00| 650.00000 1950.00
Mulching, Class A, Type 1 | | |
0370 659A000 1086.000 SQYD| 2.60000 2823.60| 4.00000 4344 .00| 2.00000 2172.00
Erosion Control Netting, Class A | | |
0380 665A000 3.000 ACRE] 850.00000 2550.00| 800.00000 2400.00] 550.00000 1650.00
Temporary Seeding | | |
0390 665B000 3.000 ACRE] 850.00000 2550.00| 600.00000 1800.00| 550.00000 1650.00
Temporary Mulching | | |
0400 665E000 60.000 SQYD| 2.80000 168.00] 1.00000 60.00] 4.00000 240.00
Polyethylene | \ |
0410 665F000 120.000 EACH| 4.60000 552.00] 5.00000 600.00| 8.00000 960.00
Hay Bales | | |
0420 6651000 100.000 TON | 24.00000 2400.00 | 32.00000 3200.00| 25.00000 2500.00
Temporary Riprap, Class 2 | \ |
0430 665J000 3800.000 LF | 4.80000 18240.00] 4.00000 15200.00] 4.00000 15200.00
Silt Fence, Type A | | |
0440 680A000 LUMP | 6000.00000 6000.00| 4000.00000 4000.00| 20000.00000 20000.00
Engineering Controls | | |
0450 701G049 4341.000 LF | 0.21000 911.61] 0.50000 2170.50] 1.12000 4861.92
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0460 701G063 4341.000 LF | 0.21000 911.61] 0.50000 2170.50] 1.12000 4861.92
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | \ |
0470 705A037 31.000 EACH] 10.50000 325.50] 5.00000 155.00] 11.20000 347.20
Pavement Markers, Class A-H, Type 2-D | | |
0480 740B00O 377.000 SQFT| 10.00000 3770.00| 12.00000 4524 .00 | 10.00000 3770.00
Construction Signs | | |
0490 740F002 16.000 EACH]| 200.00000 3200.00| 165.00000 2640.00] 250.00000 4000.00
\ |

Barricades, Type III |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 040 -5
TABULATION OF BIDS

CALL ORDER : 040 CONTRACT ID : 20040116040 COUNTIES : CHEROKEE
LETTING DATE : 01/16/04 10:00 AM DIVISION : 01

| ( 1 ) 03071 | ( 2 ) 19124 | ( 3 ) 23025
| CHRISTOPHER PLUMBING & ELEC |SMITH PAVING, INC. |[WRIGHT BROTHERS CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 7401005 6.000 EACH| 200.00000 1200.00] 150.00000 900.00]| 250.00000 1500.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 724,685.51 | S 778,481.80] S 860,108.32
—————————————————————————————————————————— e
|

$ 724,685.51]| S 778,481.80| $ 860,108.32




Superpave Bituminous Concrete Wearing

Surface Layer,

3/4" Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 040 -6
TABULATION OF BIDS
CALL ORDER 040 CONTRACT ID 20040116040 COUNTIES CHEROKEE
LETTING DATE 01/16/04 10:00 AM DIVISION 01
I ( 4 ) 19037 | ( ) I ( )
| SIMPSON BRIDGE COMPANY, INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 7500.00000 7500.00] |
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 2.5 Acres) | \ |
0020 206A000 LUMP | 24500.00000 24500.00 | |
Removal Of 0ld Bridge, Station 2+96.67, | | |
Site 3 | | |
0030 206A001 LUMP | 15000.00000 15000.00] |
Removal Of 0ld Bridge, Station 3+94.01, | | |
Site 4 | \ |
0040 206A002 LUMP | 26500.00000 26500.00 | |
Removal Of 0ld Bridge, Station 3+00.34, | | |
Site 7 | \ |
0050 206A003 LUMP | 16000.00000 16000.00] |
Removal Of 0ld Bridge, Station 8+10.34, | | |
Site 8 | \ |
0060 210A000 2104.000 CUYD]| 5.15000 10835.60] |
Unclassified Excavation | \ |
0070 210D001 3102.000 CUYD]| 5.67000 17588.34| |
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0080 214A000 309.000 CUYD]| 46.00000 14214.00] |
Structure Excavation | | |
0090 214B001 464.000 CUYD| 32.70000 15172.80] |
Foundation Backfill, Commercial | | |
0100 230A000 21.000 RBST| 590.00000 12390.00] |
Roadbed Processing | \ |
0110 301A012 6337.000 SQYD| 8.00000 50696.00] |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0120 401A000 6337.000 SQYD| 1.00000 6337.00] |
Bituminous Treatment A | |
0130 405A000 190.000 GAL 1.50000 285.00| |
Tack Coat \ |
0140 424A341 368.000 65.00000 23920.00| |
\ I
\ |
\ |

Size Mix, ESAL Range A/B

|
|
|
TON |
|
|
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 040 -7
TABULATION OF BIDS
CALL ORDER 040 CONTRACT ID 20040116040 COUNTIES CHEROKEE
LETTING DATE 01/16/04 10:00 AM DIVISION 01
I ( 4 ) 19037 | ( ) I ( )
| SIMPSON BRIDGE COMPANY, INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 424B636 424.000 TON | 55.00000 23320.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | \ I
0160 430B028 100.000 TON | 18.00000 1800.00] |
Aggregate Surfacing (ALDOT 57, 78, Or | | |
467) | \ |
0170 502A000 98746.000 LB | 0.55000 54310.30] |
Steel Reinforcement | | |
0180 524A011 605.000 CUYD| 301.00000 182105.00] |
Culvert Concrete (Cast In Place) | | |
0190 535A078 48.000 LF | 37.60000 1804.80] |
15" Side Drain Pipe (Class 3 R.C.) | |
0200 535A080 48.000 LF | 39.75000 1908.00] |
18" Side Drain Pipe (Class 3 R.C.) | |
0210 535A085 24.000 LF | 79.60000 1910.40] |
24" Side Drain Pipe (Class 3 R.C.) | | |
0220 600A000 LUMP | 77500.00000 77500.00] |
Mobilization | |
0230 610C001 2161.000 TON | 24.50000 52944 .50 |
Loose Riprap, Class 2 | \ |
0240 610D000 1706.000 SQYD| 4.00000 6824.00| |
Filter Blanket | | |
0250 619A100 4.000 EACH] 618.00000 2472 .00 | |
15" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0260 619A101 4.000 EACH] 618.00000 2472 .00 | |
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0270 619A102 2.000 EACH| 618.00000 1236.00] |
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0280 629A004 536.000 LF | 149.89000 80341.04 | |
Concrete Median Or Safety Barrier, Type | \ |
4A (Modified) | \ I
0290 630A001 250.000 LF | 14.50000 3625.00| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0300 630C003 16.000 EACH]| 1185.00000 18960.00] |
| \ |

Guardrail End Anchor, Type 13



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 040 -8
TABULATION OF BIDS
CALL ORDER 040 CONTRACT 1ID 20040116040 COUNTIES CHEROKEE
LETTING DATE 01/16/04 10:00 AM DIVISION 01
I ( 4 ) 19037 I ( ) | ( )
| SIMPSON BRIDGE COMPANY, INC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0310 630C070 15.000 EACH| 1325.00000 19875.00| |
Guardrail End Anchor, Type 10 Series | \ |
0320 635A000 1393.000 LF | 7.00000 9751.00] |
Woven Wire Fence | \ |
0330 650A000 205.000 CUYD| 8.24000 1689.20]| |
Topsoil | \ |
0340 650B000 1010.000 CUYD| 3.10000 3131.00] |
Topsoil From Stockpiles | \ |
0350 652A053 3.000 ACRE] 1800.00000 5400.00| |
Seeding (Mix 1E) | \ |
0360 656A000 3.000 ACRE]| 602.00000 1806.00| |
Mulching, Class A, Type 1 | \ |
0370 659A000 1086.000 SQYD| 2.32000 2519.52] |
Erosion Control Netting, Class A | \ |
0380 665A000 3.000 ACRE]| 1320.00000 3960.00| |
Temporary Seeding | \ |
0390 665B000 3.000 ACRE| 1940.00000 5820.00] |
Temporary Mulching | \ |
0400 665E000 60.000 SQYD] 2.15000 129.00] |
Polyethylene | \ |
0410 665F000 120.000 EACH] 35.75000 4290.00| |
Hay Bales | \ |
0420 665I000 100.000 TON | 24.50000 2450.00| |
Temporary Riprap, Class 2 | \ |
0430 665J000 3800.000 LF | 2.32000 8816.00| |
Silt Fence, Type A | \ |
0440 680A000 LUMP | 22000.00000 22000.00| |
Engineering Controls | \ |
0450 701G049 4341.000 LF | 1.03000 4471.23]| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0460 701G063 4341.000 LF | 1.03000 4471 .23 |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0470 705A037 31.000 EACH] 10.30000 319.30] |
Pavement Markers, Class A-H, Type 2-D | \ |
0480 740B00O 377.000 SQFT| 7.25000 2733.25] |
Construction Signs | \ |
0490 740F002 16.000 EACH| 160.00000 2560.00 | |
\ |

Barricades, Type III |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 040 -9
TABULATION OF BIDS
CALL ORDER 040 CONTRACT ID 20040116040 COUNTIES CHEROKEE
LETTING DATE 01/16/04 10:00 AM DIVISION 01
I ( 4 ) 19037 | ( ) | ( )
| SIMPSON BRIDGE COMPANY, INC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 740I005 6.000 EACH| 475.00000 2850.00 | |
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 863,513.51| 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 863,513.51| 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 041 -1

VENDOR RANKING

CALL ORDER : 041 CONTRACT ID : 20040116041 COUNTIES : ELMORE
LETTING DATE : 01/16/04 10:00 AM DIVISION : 06
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBSTPNU-CNO4 (205)

for constructing the Resurfacing and Traffic Stripe on
C.R.#92 from U.S.231 North to the Wetumpka City Limits & on
C.R.#97 from C.R.#92 East to C.R.#8 South of Wetumpka.
Length 6.156 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 537,945.52 100.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. S 538,677.05 100.1360%
3 01023 ASPHALT CONTRACTORS, INC. $ 540,322.30 100.4418%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 041 -2
TABULATION OF BIDS
CALL ORDER . 041 CONTRACT ID 20040116041 COUNTIES : ELMORE
LETTING DATE : 01/16/04 10:00 AM DIVISION 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( 3 ) 01023
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206D001 152.000 LF | 3.50000 532.00] 3.50000 532.00| 3.00000 456.00
Removing Guardrail | | |
0020 405A000 6709.000 GAL | 0.83000 5568.47| 1.95000 13082.55] 1.00000 6709.00
Tack Coat | | |
0030 408A051 124.000 SQYD| 5.00000 620.00| 10.75000 1333.00]| 8.50000 1054.00
Planing Existing Pavement | | |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0040 408A052 310.000 SQYD| 5.00000 1550.00] 4.30000 1333.00] 12.50000 3875.00
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0050 424A336 3131.000 TON | 31.75000 99409.25| 36.30000 113655.30] 30.00000 93930.00
Superpave Bituminous Concrete Wearing | | |
Surface Layer,3/8" Maximum Aggregate | | |
Size Mix, Esal Range A/B | | |
0060 424A338 2237.000 TON | 31.75000 71024.75| 27.50000 61517.50] 32.80000 73373.60
Superpave Bituminous Concrete Wearing | | |
Surface Layer,Leveling ,3/8" Maximum | | |
Aggregate Size Mix,Esal Range A/B | \ |
0070 424B635 7827.000 TON | 28.55000 223460.85| 28.10000 219938.70| 27.10000 212111.70
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size MIx, ESAL Range A/B | | |
0080 424B639 200.000 TON | 110.00000 22000.00| 55.00000 11000.00] 55.00000 11000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0090 430B043 1626.000 TON | 19.70000 32032.20] 9.00000 14634.00] 29.00000 47154.00
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0100 600A000 LUMP | 13000.00000 13000.00] 35000.00000 35000.00]| 19600.00000 19600.00
Mobilization | |
0110 630A004 152.000 LF | 14.00000 2128.00| 14.00000 2128.00]| 21.00000 3192.00
Steel Beam Guardrail, Class B, Type 2 | \ |
0120 630C022 4.000 EACH] 1250.00000 5000.00| 1250.00000 5000.00| 1700.00000 6800.00
Guardrail End Anchor, Type Special | |
0130 630C070 4.000 EACH] 1275.00000 5100.00| 1275.00000 5100.00| 1550.00000 6200.00
\ |

Guardrail End Anchor, Type 10 Series |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 041 -3
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20040116041 COUNTIES ELMORE
LETTING DATE 01/16/04 10:00 AM DIVISION 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( 3 ) 01023
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 701A031 13.000 MILE] 1050.00000 13650.00] 1050.00000 13650.00] 1050.00000 13650.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | \ |
0150 701A035 9.000 MILE] 1250.00000 11250.00] 1250.00000 11250.00] 1250.00000 11250.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0160 701A045 5.000 MILE] 680.00000 3400.00| 680.00000 3400.00| 680.00000 3400.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0170 701C000 15.000 MILE] 350.00000 5250.00| 350.00000 5250.00| 350.00000 5250.00
Broken Temporary Traffic Stripe | \ |
0180 701C001 27.000 MILE] 390.00000 10530.00] 390.00000 10530.00] 390.00000 10530.00
Solid Temporary Traffic Stripe | | |
0190 703A002 520.000 SQFT| 2.50000 1300.00] 2.50000 1300.00| 2.50000 1300.00
Traffic Control Markings, Class 2, Type | | |
A | \ |
0200 705A032 179.000 EACH| 5.00000 895.00| 5.00000 895.00] 5.00000 895.00
Pavement Markers, Class A-H, Type 1-B | | |
0210 705A037 610.000 EACH| 5.00000 3050.00| 5.00000 3050.00]| 5.00000 3050.00
Pavement Markers, Class A-H, Type 2-D | | |
0220 740B00O 394.000 SQFT| 7.50000 2955.00| 7.00000 2758.00]| 8.00000 3152.00
Construction Signs | | |
0230 740E000 60.000 EACH| 2.00000 120.00] 10.00000 600.00| 14.00000 840.00
Cones (36 Inches High) | | |
0240 740M001 60.000 EACH| 2.00000 120.00] 4.00000 240.00| 5.00000 300.00
Ballast For Cone | | |
0250 7400000 1.000 EACH] 4000.00000 4000.00] 1500.00000 1500.00] 1250.00000 1250.00
Pilot Car | | |
SECTION TOTALS | S 537,945.52| S 538,677.05] S 540,322.30
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 537,945.52| S 538,677.05] S 540,322.30




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 042 -1
VENDOR RANKING

CALL ORDER : 042 CONTRACT ID : 20040116042 COUNTIES : MONTGOMERY
LETTING DATE : 01/16/04 10:00 AM DIVISION : 06
CONTRACT TIME : 80 Calendar Days
CONTRACT DESCRIPTION : MONTGOMERY PROJECT (S) : ST-051-008-003

for constructing the Intersection Improvements on S.R.#8
(U.S.#80) at C.R.#17 (Mitchell Young Road) Jjust west of
Montgomery. Length 0.473 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 392,571.00 100.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 393,070.22 100.1272%
3 20048 TRIPLE C CONSTRUCTION $ 413,296.10 105.2793%



Culvert Concrete Extension (Cast In
Place)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 042 -2
TABULATION OF BIDS
CALL ORDER 042 CONTRACT 1ID 20040116042 COUNTIES MONTGOMERY
LETTING DATE 01/16/04 10:00 AM DIVISION 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( 3 ) 20048
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |TRIPLE C CONSTRUCTION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206E000 2.000 EACH| 225.00000 450.00] 261.00000 522.00| 350.00000 700.00
Removing Headwalls | | |
0020 206E001 6.000 EACH] 350.00000 2100.00] 367.00000 2202.00] 300.00000 1800.00
Removing Inlets | \ |
0030 210A000 2749.000 CUYD| 5.25000 14432.25| 6.50000 17868.50| 6.00000 16494.00
Unclassified Excavation | \ |
0040 210D011 4460.000 CUYD] 5.35000 23861.00| 6.75000 30105.00| 11.00000 49060.00
Borrow Excavation (A-4 or Better) | \
0050 214A000 333.000 CUYD| 8.00000 2664.00| 7.35000 2447 .55| 6.00000 1998.00
Structure Excavation | \ |
0060 214B001 39.000 CUYD| 45.00000 1755.00| 47.09000 1836.51| 40.00000 1560.00
Foundation Backfill, Commercial | | |
0070 405A000 625.000 GAL | 1.25000 781.25| 1.75000 1093.75] 1.50000 937.50
Tack Coat | \ |
0080 424A281 1400.000 TON | 47.60000 66640.00| 44.75000 62650.00 | 38.80000 54320.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0090 424A287 200.000 TON | 42.36000 8472.00| 42.75000 8550.00| 44.00000 8800.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0100 424B281 575.000 TON | 48.25000 27743.75]| 45.00000 25875.00 | 37.80000 21735.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0110 424B285 50.000 TON | 120.00000 6000.00| 75.00000 3750.00] 80.00000 4000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0120 424B581 575.000 TON | 48.25000 27743.75]| 47.50000 27312.50| 34.00000 19550.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0130 502A000 2542.000 1B | 0.75000 1906.50] 0.78000 1982.76/| 0.55000 1398.10
Steel Reinforcement | \ |
0140 524B011 17.000 CUYD| 1000.00000 17000.00 | 1300.00000 22100.00] 1000.00000 17000.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 042 -3
TABULATION OF BIDS
CALL ORDER 042 CONTRACT 1ID 20040116042 COUNTIES : MONTGOMERY
LETTING DATE 01/16/04 10:00 AM DIVISION 06
| ( 1 ) 01087 | ( 2 23024 | ( 3 ) 20048
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |TRIPLE C CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 530A001 163.000 LF | 25.00000 4075.00] 17.67000 2880.21| 20.00000 3260.00
18" Roadway Pipe (Class 3 R.C.) | |
0160 530A100 108.000 LF | 30.00000 3240.00| 17.53000 1893.24 | 18.00000 1944.00
15" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0170 530A102 37.000 LF | 35.00000 1295.00] 31.40000 1161.80| 30.00000 1110.00
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | | |
0180 534E000 376.000 LF | 58.00000 21808.00 | 10.50000 3948.00| 10.00000 3760.00
Cleaning Existing Culvert (Less Than Or | | |
Equal To 48" Horizontal Opening | | |
0190 600A000 LUMP | 44000.00000 44000.00] 38500.00000 38500.00]| 42500.00000 42500.00
Mobilization | |
0200 610C001 25.000 TON | 65.00000 1625.00] 47.00000 1175.00| 30.00000 750.00
Loose Riprap, Class 2 | | |
0210 610D0O00 235.000 SQYD] 7.00000 1645.00] 2.65000 622.75] 3.50000 822.50
Filter Blanket | | |
0220 614A000 62.000 CUYD| 225.00000 13950.00] 315.00000 19530.00] 225.00000 13950.00
Slope Paving | | |
0230 619A003 2.000 EACH| 525.00000 1050.00] 680.00000 1360.00| 550.00000 1100.00
24" Roadway Pipe End Treatment, Class 1 | | |
0240 620A000 2.000 CUYD| 600.00000 1200.00] 525.00000 1050.00] 1000.00000 2000.00
Minor Structure Concrete | | |
0250 621A000 1.000 EACH] 1600.00000 1600.00] 2725.00000 2725.00] 2200.00000 2200.00
Junction Boxes, Type 1, 1P Or 5 | | |
0260 621C020 6.000 EACH]| 2400.00000 14400.00] 1800.00000 10800.00] 2600.00000 15600.00
Inlets, Type Y | | |
0270 621D019 5.000 EACH] 375.00000 1875.00] 525.00000 2625.00] 450.00000 2250.00
Inlet Units, Type Y | | |
0280 623B001 50.000 LF | 65.00000 3250.00| 47.10000 2355.00] 50.00000 2500.00
Concrete Curb, Type N Special | | |
0290 630A001 100.000 LF | 18.50000 1850.00] 19.56000 1956.00| 20.00000 2000.00
Steel Beam Guardrail, Class A, Type 2 | | |
0300 630C001 1.000 EACH]| 900.00000 900.00| 952.00000 952.00] 900.00000 900.00
Guardrail End Anchor, Type 8 | | |
0310 630C050 1.000 EACH] 1600.00000 1600.00] 1695.00000 1695.00| 1750.00000 1750.00
Guardrail End Anchor, Type 20 Series | | |
0320 637A000 80.000 LF 37.25000 2980.00 | 19.65000 1572.00| 5.00000 400.00
\ |

Fence Reset



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 042 -4
TABULATION OF BIDS
CALL ORDER 042 CONTRACT ID 20040116042 COUNTIES MONTGOMERY
LETTING DATE 01/16/04 10:00 AM DIVISION 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( 3 ) 20048
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |TRIPLE C CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 650A000 2470.000 CUYD]| 4.95000 12226.50] 7.75000 19142.50] 12.00000 29640.00
Topsoil | | |
0340 652A050 4.000 ACRE] 350.00000 1400.00] 370.00000 1480.00| 500.00000 2000.00
Seeding (Mix 1A) | | |
0350 652B050 2.000 ACRE| 330.00000 660.00| 350.00000 700.00| 500.00000 1000.00
Temporary Seeding (Mix 1AT) | | |
0360 654A000 444.000 SQYD| 3.00000 1332.00] 3.20000 1420.80| 4.50000 1998.00
Solid Sodding | |
0370 656A000 4.000 ACRE] 350.00000 1400.00] 370.00000 1480.00| 350.00000 1400.00
Mulching, Class A, Type 1 | | |
0380 659A001 100.000 SQYD| 0.95000 95.00] 1.00000 100.00] 2.50000 250.00
Erosion Control Netting, Class B | | |
0390 665B000 2.000 ACRE| 350.00000 700.00] 370.00000 740.00 | 350.00000 700.00
Temporary Mulching | | |
0400 665J000 250.000 LF | 4.00000 1000.00] 3.15000 787.50| 3.50000 875.00
Silt Fence, Type A | | |
0410 6650001 300.000 LF | 6.75000 2025.00| 15.00000 4500.00| 8.00000 2400.00
20 Inch Wattle | | |
0420 680A000 LUMP | 10000.00000 10000.00] 6500.00000 6500.00] 18000.00000 18000.00
Engineering Controls | \ |
0430 701A028 1.000 MILE] 2000.00000 2000.00| 2114.19000 2114.19]| 2000.00000 2000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0440 701A032 1.000 MILE] 2000.00000 2000.00| 2114.19000 2114.19] 2000.00000 2000.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0450 701A041 1.000 MILE] 1000.00000 1000.00] 1057.09000 1057.09| 1000.00000 1000.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0460 701A048 1.000 MILE] 2500.00000 2500.00| 2642.73000 2642.73]| 2500.00000 2500.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0470 701B009 900.000 LF | 1.00000 900.00] 1.06000 954.00| 1.00000 900.00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | \ |
0480 701C000 1.000 MILE] 500.00000 500.00] 528.55000 528.55| 500.00000 500.00
Broken Temporary Traffic Stripe | | |
0490 701C001 4.000 MILE] 500.00000 2000.00| 528.55000 2114.20]| 500.00000 2000.00
\ |

Solid Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 042 -5
TABULATION OF BIDS
CALL ORDER 042 CONTRACT ID 20040116042 COUNTIES MONTGOMERY
LETTING DATE 01/16/04 10:00 AM DIVISION 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( 3 ) 20048
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |TRIPLE C CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0500 701F004 1800.000 LF | 0.30000 540.00| 0.32000 576.00] 0.30000 540.00
Dotted Temporary Traffic Stripe | | |
0510 703A002 760.000 SQFT| 3.00000 2280.00 | 3.17000 2409.20]| 3.00000 2280.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0520 703B002 250.000 SQFT| 4.00000 1000.00| 4.23000 1057.50] 4.00000 1000.00
Traffic Control Legends, Class 2, Type | | |
0530 703D001 760.000 SQFT| 1.50000 1140.00] 1.59000 1208.40| 1.50000 1140.00
Temporary Traffic Control Markings | | |
0540 705A030 8.000 EACH]| 5.25000 42.00] 5.55000 44 .40 5.25000 42.00
Pavement Markers, Class A-H, Type 2-C | \ |
0550 705A031 275.000 EACH] 5.25000 1443.75| 5.55000 1526.25| 5.25000 1443.75
Pavement Markers, Class A-H, Type 1-A | | |
0560 705A037 5.000 EACH] 5.25000 26.25| 5.55000 27.75] 5.25000 26.25
Pavement Markers, Class A-H, Type 2-D | | |
0570 726A000 140.000 LF | 36.00000 5040.00| 37.00000 5180.00| 100.00000 14000.00
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0580 740B00O 1016.000 SQFT| 8.00000 8128.00] 7.40000 7518.40| 7.00000 7112.00
Construction Signs | | |
0590 740D00O0 100.000 EACH] 7.00000 700.00 | 45.00000 4500.00] 45.00000 4500.00
Channelizing Drums | | |
0600 740E000 200.000 EACH] 3.00000 600.00| 7.50000 1500.00] 10.00000 2000.00
Cones (36 Inches High) | | |
0610 7401005 2.000 EACH| 500.00000 1000.00| 150.00000 300.00] 150.00000 300.00
Warning Lights, Type B (Detachable Head | | |
0620 740M001 200.000 EACH] 3.00000 600.00| 6.75000 1350.00] 6.00000 1200.00
Ballast For Cone | | |
0630 741cC010 2.000 EACH| 700.00000 1400.00| 1700.00000 3400.00] 1200.00000 2400.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0640 742A001 2.000 EACH| 1500.00000 3000.00| 4500.00000 9000.00] 4000.00000 8000.00
Portable Changeable Message Sign, Type | | |
SECTION TOTALS | $ 392,571.00] S 393,070.22| S 413,296.10
—————————————————————————————————————————— B et i At et ettt
CONTRACT TOTALS | $ 392,571.00] S 393,070.22] S 413,296.10




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 043 -1
VENDOR RANKING

CALL ORDER : 043 CONTRACT ID : 20040116043 COUNTIES : MORGAN
LETTING DATE : 01/16/04 10:00 AM DIVISION : 01
CONTRACT TIME : 80 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-052-053-001
for constructing the Planing, Resurfacing and Traffic Stripe
on

S.R.#53 (U.S.#231) from M.P. 300.700 at C.R.#296 to
M.P.#305.406 South of the Tennessee River. Length 4.706 mi.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 23009 WHITAKER CONTRACTING CORPORATION $ 1,675,228.35 100.0000%
2 01087 APAC-SOUTHEAST, INC. S 1,685,622.68 100.6205%
3 19010 SHELBY CONTRACTING CO., INC. $ 1,736,098.43 103.6335%
4 18037 REED CONTRACTING SERVICES, INC. S 1,944,447.38 116.0706%



Superpave Bituminous Concrete Upper
Binder Layer,
Aggregate Size Mix,

Patching ,3/4" Maximum
ESAL Range C/D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 043 -2
TABULATION OF BIDS
CALL ORDER 043 CONTRACT 1ID 20040116043 COUNTIES MORGAN
LETTING DATE 01/16/04 10:00 AM DIVISION 01
| ( 1 ) 23009 | ( 2 ) 01087 | ( 3 ) 19010
|[WHITAKER CONTRACTING CORPOR |APAC-SOUTHEAST, INC. | SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 14240.000 GAL | 1.25000 17800.00| 1.33000 18939.20] 0.90000 12816.00
Tack Coat | ‘ |
0020 406G000 14081.000 SQYD] 5.50000 77445.50 | 5.66000 79698.46| 6.13000 86316.53
Reflective Crack Relief Interlayer | \ |
0030 408A052 144712.000 SQYD| 0.29000 41966.48| 0.35000 50649.20 | 0.67000 96957.04
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 408A053 8000.000 SQYD| 0.58000 4640.00]| 2.33000 18640.00] 0.71000 5680.00
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | \ |
0050 410A002 1.000 EACH] 25000.00000 25000.00| 26813.26000 26813.26| 20500.00000 20500.00
Profilograph | \ |
0060 410H000 1.000 EACH] 1000.00000 1000.00]| 63269.55000 63269.55] 32000.00000 32000.00
Material Remixing Device | \ |
0070 424A280 4493.000 TON | 38.94000 174957.42| 38.49000 172935.57 38.25000 171857.25
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range E | | |
0080 424A360 4547.000 TON | 35.50000 161418.50] 34.81000 158281.07/ 34.61000 157371.67
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0090 424A367 3966.000 TON | 35.50000 140793.00| 34.69000 137580.54 | 31.75000 125920.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B281 8982.000 TON | 31.51000 283022.82] 28.95000 260028.90] 33.44000 300358.08
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0110 424B651 9090.000 TON | 29.38000 267064.20] 26.14000 237612.60] 30.59000 278063.10
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0120 424B654 50.000 TON | 50.00000 2500.00] 81.06000 4053.00] 31.75000 1587.50
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 043 -3
TABULATION OF BIDS
CALL ORDER 043 CONTRACT 1ID 20040116043 COUNTIES MORGAN
LETTING DATE 01/16/04 10:00 AM DIVISION 01
| ( 1 ) 23009 | ( 2 ) 01087 | ( 3 ) 19010
|[WHITAKER CONTRACTING CORPOR |APAC-SOUTHEAST, INC. | SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 424B658 6941.000 TON | 33.60000 233217.60] 29.36000 203787.76| 31.75000 220376.75
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0140 424B659 1325.000 TON | 29.38000 38928.50| 36.57000 48455.25| 30.59000 40531.75
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0150 428C000 98958.000 LF | 0.11000 10885.38| 0.09000 8906.22 | 0.08900 8807.26
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0160 430B040 4995.000 TON | 11.92000 59540.40 | 4.96000 24775.20] 11.51000 57492 .45
Aggregate Surfacing (Crushed Aggregate | | |
Base, Type B) | \ |
0170 600A000 LUMP | 32000.00000 32000.00 | 74332.26000 74332.26| 15700.00000 15700.00
Mobilization | \
0180 701A028 10.000 MILE| 1450.00000 14500.00] 1407.60000 14076.00] 1450.00000 14500.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0190 701A032 10.000 MILE| 1450.00000 14500.00 | 1407.60000 14076.00 | 1450.00000 14500.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0200 701A041 10.000 MILE| 950.00000 9500.00| 923.10000 9231.00| 950.00000 9500.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0210 701A046 1.000 MILE] 950.00000 950.00| 923.10000 923.10] 950.00000 950.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0220 701B00S 3201.000 LF | 0.80000 2560.80] 0.77000 2464.77] 0.80000 2560.80
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0230 701C000 29.000 MILE] 425.00000 12325.00| 413.10000 11979.90| 425.00000 12325.00
Broken Temporary Traffic Stripe | \ |
0240 701C001 57.000 MILE] 450.00000 25650.00| 438.60000 25000.20| 450.00000 25650.00
Solid Temporary Traffic Stripe | | |
0250 703A002 845.000 SQFT| 2.25000 1901.25] 2.19000 1850.55] 2.25000 1901.25
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0260 703B002 90.000 SQFT| 3.00000 270.00 | 2.91000 261.90] 3.00000 270.00
Traffic Control Legends, Class 2, Type | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 043 -4
TABULATION OF BIDS

CALL ORDER : 043 CONTRACT ID : 20040116043 COUNTIES : MORGAN
LETTING DATE : 01/16/04 10:00 AM DIVISION : 01
[ ( 1 ) 23009 | ( 2 ) 01087 3 ) 19010

(
|[WHITAKER CONTRACTING CORPOR |APAC-SOUTHEAST, INC. SHELBY CONTRACTING CO., INC.

LINE NO / ITEM CODE / ALT | \

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0270 705A030 36.000 EACH] 5.50000 198.00| 5.36000 192.96| 5.50000 198.00
Pavement Markers, Class A-H, Type 2-C | | |
0280 705A031 650.000 EACH| 5.50000 3575.00| 5.36000 3484.00| 5.50000 3575.00
Pavement Markers, Class A-H, Type 1-A | | |
0290 705A037 35.000 EACH] 5.50000 192.50] 5.36000 187.60| 5.50000 192.50
Pavement Markers, Class A-H, Type 2-D | | |
0300 705A038 12.000 EACH]| 5.50000 66.00| 5.36000 64.32] 5.50000 66.00
Pavement Markers, Class A-H, Type 2-E | | |
0310 740B00O0 1328.000 SQFT| 7.50000 9960.00] 9.84000 13067.52]| 8.00000 10624.00
Construction Signs | | |
0320 740D000 250.000 EACH] 10.00000 2500.00| 0.01000 2.50] 11.00000 2750.00
Channelizing Drums | | |
0330 741c010 2.000 EACH| 2200.00000 4400.00 | 1.16000 2.32| 2100.00000 4200.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,675,228.35] $ 1,685,622.68] $ 1,736,098.43
—————————————————————————————————————————— e
| \ |

CONTRACT TOTALS $ 1,675,228.35 $ 1,685,622.68 $ 1,736,098.43




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE 043 -5
TABULATION OF BIDS
CALL ORDER : 043 CONTRACT ID : 20040116043 COUNTIES : MORGAN
LETTING DATE 01/16/04 10:00 AM DIVISION 01
I ( 4 ) 18037 I ( ) I (
|REED CONTRACTING SERVICES, | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt

SECTION 0001 Total

0010 405A000
Tack Coat

14240.000 GAL

0020 406G000 14081.000 SQYD]
Reflective Crack Relief Interlayer
0030 408A052 144712.000 SQYD|

Planing Existing Pavement
(Approximately 1.10" Thru 2.0" Thick)
0040 408A053 8000.000
Planing Existing Pavement
(Approximately 2.10" Thru 3.0" Thick)

SQYD|

0050 410A002 1.000 EACH]
Profilograph

0060 410H000 1.000 EACH]
Material Remixing Device

0070 424A280 4493.000 TON

Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range E

0080 424A360 4547.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range C/D

0090 424A367 3966.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,3/4" Maximum
Aggregate Size Mix, ESAL Range C/D

0100 424B281 8982.000
Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range E

0110 424B651 9090.000
Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

0120 424B654 50.000
Superpave Bituminous Concrete Upper
Binder Layer, Patching ,3/4" Maximum
Aggregate Size Mix, ESAL Range C/D

TON

TON

TON

1.16000

7.14000

1.04000

1.20000

15000.00000

75000.00000

39.17000

35.00000

35.20000

30.75000

28.90000

75.00000

16518.

100538.

150500.

9600.

15000.

75000.

175990.

159145.

139603.

276196.

262701.

3750.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 043 -6
TABULATION OF BIDS
CALL ORDER 043 CONTRACT 1ID 20040116043 COUNTIES MORGAN
LETTING DATE 01/16/04 10:00 AM DIVISION 01
I ( 4 ) 18037 I ( ) I ( )
|REED CONTRACTING SERVICES, | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 424B658 6941.000 TON | 32.55000 225929.55] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0140 424B659 1325.000 TON | 52.50000 69562.50]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0150 428C000 98958.000 LF | 0.15000 14843.70| |
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0160 430B040 4995.000 TON | 12.20000 60939.00| |
Aggregate Surfacing (Crushed Aggregate | | |
Base, Type B) | \ |
0170 600A000 LUMP | 55000.00000 55000.00| |
Mobilization | \
0180 701A028 10.000 MILE| 1600.00000 16000.00| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0190 701A032 10.000 MILE| 1600.00000 16000.00| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0200 701A041 10.000 MILE| 1075.00000 10750.00| |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0210 701A046 1.000 MILE] 1075.00000 1075.00]| |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0220 701B00S 3201.000 LF | 0.90000 2880.90| |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | | |
0230 701C000 29.000 MILE] 400.00000 11600.00| |
Broken Temporary Traffic Stripe | \ |
0240 701C001 57.000 MILE] 500.00000 28500.00]| |
Solid Temporary Traffic Stripe | | |
0250 703A002 845.000 SQFT| 3.00000 2535.00] |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0260 703B002 90.000 SQFT| 4.00000 360.00] |
Traffic Control Legends, Class 2, Type | \ |



ALABAMA DEPARTMENT OF

TRANSPORTATION DATE : 01/22/04

PAGE : 043 -7

TABULATION OF BIDS
CALL ORDER 043 CONTRACT 1ID 20040116043 COUNTIES : MORGAN
LETTING DATE 01/16/04 10:00 AM DIVISION 01
I ( 4 ) 18037 I ( ) I ( )
|REED CONTRACTING SERVICES, | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0270 705A030 36.000 EACH| 6.00000 216.00| |
Pavement Markers, Class A-H, Type 2-C | \ |
0280 705A031 650.000 EACH] 6.00000 3900.00| |
Pavement Markers, Class A-H, Type 1-A | | |
0290 705A037 35.000 EACH| 6.00000 210.00]| |
Pavement Markers, Class A-H, Type 2-D | \ |
0300 705A038 12.000 EACH| 6.00000 72.00| |
Pavement Markers, Class A-H, Type 2-E | | |
0310 740B00O 1328.000 SQFT| 10.00000 13280.00| |
Construction Signs | \ |
0320 740D000O 250.000 EACH| 65.00000 16250.00| |
Channelizing Drums | \ |
0330 741c010 2.000 EACH| 5000.00000 10000.00| |
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
SECTION TOTALS | $ 1,944,447.38| $ 0.00] $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | S 1,944,447.38]| S 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 044 -1
VENDOR RANKING

CALL ORDER : 044 CONTRACT ID : 20040116044 COUNTIES : MARION
LETTING DATE : 01/16/04 10:00 AM DIVISION : 02
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-302-473-017-406

for constructing the Planing, Resurfacing and Traffic Stripe
on various State Routes in and around Hamilton. Length

4.580 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 1,089,855.96 100.0000%
2 04013 DUNN CONSTRUCTION COMPANY, INC. $ 1,138,668.03 104.4788%
3 19074 S & M EQUIPMENT CO., INC. $ 1,503,359.46 137.9411%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 044 -2
TABULATION OF BIDS

CALL ORDER : 044 CONTRACT ID : 20040116044 COUNTIES : MARION
LETTING DATE : 01/16/04 10:00 AM DIVISION : 02

I ( 1 ) 01087
| APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT |

2 ) 04013

( 3 ) 19074
DUNN CONSTRUCTION CO., INC.

(
S & M EQUIPMENT CO., INC.

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

SECTION 0001 Total

0010 206E019 4.000 EACH 112.20000 448.80 124.16000 496.64 200.00000 800.00
Removing Guardrail End Anchor (Type 10)

0020 305B060 1079.000 TON 22.72000 24514.88 18.85000 20339.15 25.00000 26975.00
Crushed Aggregate, Section 825, Type B,
For Miscellaneous Use

0030 405A000 6015.000 GAL 1.08000 6496.20 1.02000 6135.30 1.50000 9022.50
Tack Coat

0040 408A052 103905.000 SQYD 1.05000 109100.25 0.98000 101826.90 2.50000 259762.50
Planing Existing Pavement
(Approximately 1.10" Thru 2.0" Thick)

0050 424A361 10098.000 TON 43.09000 435122.82 42.27000 426842.46 46.00000 464508.00
Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range C/D

0060 424A367 500.000 TON 48.28000 24140.00 46.21000 23105.00 51.00000 25500.00

| \ |
| \ |
| \ |
| \ |
| \ |
| \ |
| \ |
| \ |
| \ |
| \ |
| \ |
| \ |
| \ |
| \ |
| \ |
| \ |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424A370 266.000 TON | 51.03000 13573.98]| 66.59000 17712.94 | 56.00000 14896.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B651 5963.000 TON | \ |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0090 424B655 1000.000 TON | \ |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B659 500.000 TON | \ |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B662 503.000 TON | \ |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |

34.47000 205544 .01 39.77000 237148.51 43.00000 256409.00

60.81000 60810.00 56.90000 56900.00 48.00000 48000.00

39.72000 19860.00 44.62000 22310.00 53.00000 26500.00

50.20000 25250.60 61.43000 30899.29 53.00000 26659.00



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 044 -3
TABULATION OF BIDS
CALL ORDER 044 CONTRACT ID 20040116044 COUNTIES MARION
LETTING DATE 01/16/04 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 ) 04013 | ( 3 ) 19074
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0120 428C000 19413.000 LF | 0.29000 5629.77| 0.36000 6988.68| 0.52000 10094.76
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0130 600A000 LUMP | 6451.63000 6451.63| 21758.20000 21758.20| 150000.00000 150000.00
Mobilization | |
0140 622A000 40.000 EACH]| 135.36000 5414.40| 108.07000 4322.80| 250.00000 10000.00
Manhole Covers Reset | \ |
0150 630A001 350.000 LF | 16.83000 5890.50| 18.62000 6517.00] 19.00000 6650.00
Steel Beam Guardrail, Class A, Type 2 | | |
0160 630C070 4.000 EACH] 1310.70000 5242.80| 1450.36000 5801.44| 1480.00000 5920.00
Guardrail End Anchor, Type 10 Series | | |
0170 701A028 5.000 MILE] 1479.00000 7395.00] 1654.00000 8270.00| 1675.00000 8375.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0180 701A041 8.000 MILE] 969.00000 7752.00| 1083.66000 8669.28| 1100.00000 8800.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0190 701A046 6.000 MILE] 969.00000 5814.00| 1083.65000 6501.90] 1100.00000 6600.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0200 701A048 9.000 MILE] 1683.00000 15147.00] 1882.14000 16939.26] 1900.00000 17100.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | \ |
0210 701B0O0S 1000.000 LF | 0.87000 870.00] 0.97000 970.00] 1.00000 1000.00
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09"™ Thick) (6" Wide) | | |
0220 701C000 27.000 MILE] 357.00000 9639.00| 399.84000 10795.68] 405.00000 10935.00
Broken Temporary Traffic Stripe | \ |
0230 701C001 25.000 MILE] 459.00000 11475.00] 513.31000 12832.75] 520.00000 13000.00
Solid Temporary Traffic Stripe | \ |
0240 701G125 410.000 LF | 4.80000 1968.00] 5.38000 2205.80] 5.50000 2255.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0250 701G133 410.000 LF | 4.95000 2029.50| 5.54000 2271.40]| 5.60000 2296.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ [
0260 701H000 410.000 LF | 1.02000 418.20] 1.14000 467.40| 1.15000 471.50
Solid Traffic Stripe Removed (Paint) | \ |
0270 701H006 205.000 LF | 1.02000 209.10| 1.14000 233.70| 1.15000 235.75
Broken Traffic Stripe Removed (Plastic) | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 044 -4
TABULATION OF BIDS
CALL ORDER 044 CONTRACT 1ID 20040116044 COUNTIES MARION
LETTING DATE 01/16/04 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 ) 04013 | ( 3 ) 19074
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 703A002 11798.000 SQFT| 2.55000 30084.90 | 2.86000 33742.28]| 2.90000 34214.20
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0290 703B002 1354.000 SQFT| 3.57000 4833.78| 4.00000 5416.00] 4.05000 5483.70
Traffic Control Legends, Class 2, Type | \ |
0300 703D001 1728.000 SQFT| 1.33000 2298.24| 1.49000 2574.72| 1.50000 2592.00
Temporary Traffic Control Markings | | |
0310 703E001 1018.000 SQFT| 1.33000 1353.94| 1.49000 1516.82] 1.50000 1527.00
Temporary Traffic Control Legends | \ |
0320 705A030 350.000 EACH]| 5.10000 1785.00| 5.70000 1995.00] 5.75000 2012.50
Pavement Markers, Class A-H, Type 2-C | | |
0330 705A031 620.000 EACH] 5.10000 3162.00] 5.70000 3534.00] 5.75000 3565.00
Pavement Markers, Class A-H, Type 1-A | | |
0340 705A032 430.000 EACH]| 5.10000 2193.00] 5.70000 2451.00| 5.75000 2472.50
Pavement Markers, Class A-H, Type 1-B | | |
0350 705A037 922.000 EACH] 5.10000 4702.20] 5.70000 5255.40] 5.75000 5301.50
Pavement Markers, Class A-H, Type 2-D | | |
0360 705A038 321.000 EACH]| 5.10000 1637.10] 5.70000 1829.70] 5.75000 1845.75
Pavement Markers, Class A-H, Type 2-E | | |
0370 730H001 1662.000 LF | 3.06000 5085.72| 3.11000 5168.82] 3.50000 5817.00
Loop Wire | | |
0380 7301001 650.000 LF | 2.24000 1456.00] 1.69000 1098.50] 2.75000 1787.50
Loop Detector Lead-In-Cable | | |
0390 730K000 3.000 EACH] 561.00000 1683.00] 451.47000 1354.41] 650.00000 1950.00
Traffic Signal Junction Box | \ |
0400 740B00O 1256.000 SQFT| 7.50000 9420.00| 9.61000 12070.16] 8.05000 10110.80
Construction Signs | \ |
0410 740D00O 4.000 EACH] 62.12000 248.48| 1.80000 7.20] 65.00000 260.00
Channelizing Drums | | |
0420 740E000 100.000 EACH] 10.17000 1017.00]| 2.40000 240.00] 11.50000 1150.00
Cones (36 Inches High) | | |
0430 7401005 4.000 EACH] 123.17000 492.68| 90.05000 360.20| 140.00000 560.00
Warning Lights, Type B (Detachable Head | \ |
0440 740M001 100.000 EACH] 6.69000 669.00 | 2.16000 216.00| 8.65000 865.00
Ballast For Cone | \ |
0450 741cC010 2.000 EACH| 762.94000 1525.88]| 288.17000 576.34| 4540.00000 9080.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
SECTION TOTALS | $ 1,089,855.96] $ 1,138,668.03] $ 1,503,359.46
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,089,855.96]| $ 1,138,668.03] $ 1,503,359.46




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 045 -1
VENDOR RANKING

CALL ORDER : 045 CONTRACT ID : 20040116045 COUNTIES : CALHOUN
LETTING DATE : 01/16/04 10:00 AM DIVISION : 04
CONTRACT TIME : 50 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-304-082-004-401
for constructing the Planing, Resurfacing and Traffic Stripe 99-304-082-004-402

on S.R.#4 (U.S.#78) from west of C.R.#105 to S.R.#21 in
Oxford and from S.R.#1 (U.S.#431) to the Cleburne County
line. Length 6.770 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 859,283.89 100.0000%

2 13022 MCCARTNEY CONSTRUCTION CO., INC. S 966,342.55 112.4591%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 045 -2
TABULATION OF BIDS

CALL ORDER : 045 CONTRACT ID : 20040116045 COUNTIES : CALHOUN
LETTING DATE : 01/16/04 10:00 AM DIVISION : 04
| ( 1 ) 01087 | ( 2 ) 13022 | ( )
| APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | \ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A000 2.000 EACH| 104.61000 209.22| 100.00000 200.00]
Mailbox Reset, Single | \ |
0020 401B100 139215.000 SQYD| 0.58000 80744.70| 0.60000 83529.00]
Bituminous Treatment E (With Polymer | \ |
Additive) | \ |
0030 405A000 1065.000 GAL | 1.07000 1139.55] 1.25000 1331.25]
Tack Coat | \ |
0040 408A051 5110.000 SQYD| 2.88000 14716.80| 3.25000 16607.50]
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0050 408A052 69834.000 SQYD] 0.79000 55168.86| 1.00000 69834.00|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0060 424A360 12149.000 TON | 36.78000 446840.22| 41.00000 498109.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0070 424A366 650.000 TON | 46.32000 30108.00] 38.00000 24700.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424A369 630.000 TON | 57.49000 36218.70] 60.00000 37800.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B655 550.000 TON | 72.29000 39759.50] 75.00000 41250.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 428D001 20548.000 LF | 0.36000 7397.28| 0.35000 7191.80|
Scoring Bituminous Pavement Surface | \
Edge By Cutting (16 Inch Wide) | \ |
0110 430B014 855.000 TON | 16.93000 14475.15| 20.00000 17100.00]
Aggregate Surfacing (ALDOT #410 | \ |
Modified) I \ |
0120 600A000 LUMP | 9817.50000 9817.50| 44400.00000 44400.00 |
| \ |

Mobilization



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 045 -3
TABULATION OF BIDS

CALL ORDER : 045 CONTRACT ID : 20040116045 COUNTIES : CALHOUN
LETTING DATE : 01/16/04 10:00 AM DIVISION : 04
| ( 1 ) 01087 | ( 2 ) 13022 | ( )
| APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
0130 701A028 9.000 MILE] 1732.50000 15592.50] 1650.00000 14850.00]

Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) |

\ |

0140 701A032 4.000 MILE] 1732.50000 6930.00| 1650.00000 6600.00 |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0150 701A041 5.000 MILE] 1039.50000 5197.50] 990.00000 4950.00|
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0160 701A046 5.000 MILE]| 1039.50000 5197.50] 990.00000 4950.00|
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0170 701A048 8.000 MILE] 1984.50000 15876.00| 1890.00000 15120.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0180 701B00S 5300.000 LF | 1.05000 5565.00] 1.00000 5300.00]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0190 701C000 15.000 MILE| 441.00000 6615.00 | 420.00000 6300.00 |
Broken Temporary Traffic Stripe | \ |
0200 701C001 18.000 MILE| 504.00000 9072.00| 480.00000 8640.00|
Solid Temporary Traffic Stripe | \ |
0210 703A002 5160.000 SQFT| 2.63000 13570.80| 2.50000 12900.00]
Traffic Control Markings, Class 2, Type | \ |

A | \ |
0220 703B002 478.000 SQFT| 3.68000 1759.04 | 3.50000 1673.00]
Traffic Control Legends, Class 2, Type | | |
0230 703D001 1350.000 SQFT| 1.58000 2133.00] 1.50000 2025.00]
Temporary Traffic Control Markings | \ |
0240 730H001 3500.000 LF | 3.94000 13790.00| 3.75000 13125.00]
Loop Wire | \ |
0250 7301000 1700.000 LF | 0.53000 901.00] 0.50000 850.00]
Shielded Loop Detector Home-Run Cable | | |
0260 740B00O 1234.000 SQFT| 7.88000 9723.92| 13.00000 16042.00]
Construction Signs | \ |
0270 740E000 330.000 EACH| 1.05000 346.50] 6.50000 2145.00]
Cones (36 Inches High) | | |
0280 740M001 330.000 EACH]| 1.05000 346.50] 4.00000 1320.00]
\ |

Ballast For Cone |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 045 -4
TABULATION OF BIDS

CALL ORDER : 045 CONTRACT ID : 20040116045 COUNTIES : CALHOUN
LETTING DATE : 01/16/04 10:00 AM DIVISION : 04
| ( 1 ) 01087 | ( 2 )y 13022 | ( )
| APAC-SOUTHEAST, INC. |MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 7400000 1.000 EACH]| 8812.15000 8812.15| 5000.00000 5000.00 |
Pilot Car | | |
0300 741C010 1.000 EACH]| 1260.00000 1260.00 | 2500.00000 2500.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 859,283.89| $ 966,342.55] $ 0.00
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 859,283.89] $ 966,342.55]| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 046 -1
VENDOR RANKING

CALL ORDER : 046 CONTRACT ID : 20040116046 COUNTIES : RUSSELL
LETTING DATE : 01/16/04 10:00 AM DIVISION : 04
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-304-576-165-401

for constructing the Resurfacing and Traffic Stripe on
S.R.#165 from the Barbour County line (MP 5.494) to MP
11.314 at Cottonton. Length 5.820 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 05002 EAST ALABAMA PAVING COMPANY, INC. $ 435,547.60 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 444,519.55 102.0599%
3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. S 473,472.50 108.7074%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 046 -2
TABULATION OF BIDS

Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wide) |
0120 701A046 5.000 MILE] 1200.00000 6000.00
Broken Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wide) |

1200.00000 6000.00 990.00000 4950.00

CALL ORDER : 046 CONTRACT ID : 20040116046 COUNTIES : RUSSELL
LETTING DATE : 01/16/04 10:00 AM DIVISION : 04
| ( 1 ) 05002 | ( 2 ) 01087 | ( 3 ) 23024
|EAST ALABAMA PAVING CO., IN |APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A000 11.000 EACH| 85.00000 935.00] 150.00000 1650.00] 95.00000 1045.00
Mailbox Reset, Single | \ |
0020 401B100 81000.000 SQYD] 0.54160 43869.60| 0.57000 46170.00 | 0.60000 48600.00
Bituminous Treatment E (With Polymer | \ |
Additive) | \ |
0030 405A000 480.000 GAL | 1.00000 480.00| 4.00000 1920.00] 2.00000 960.00
Tack Coat | | |
0040 408A051 2134.000 SQYD| 4.00000 8536.00| 4.00000 8536.00] 2.50000 5335.00
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0050 424A360 6900.000 TON | 42.43000 292767.00] 40.00000 276000.00] 43.95000 303255.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0060 424A366 100.000 TON | 50.00000 5000.00| 69.00000 6900.00 | 45.00000 4500.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424A369 100.000 TON | 0.00000 0.00] 68.00000 6800.00 | 45.00000 4500.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B655 100.000 TON | 0.00000 0.00] 70.00000 7000.00| 45.00000 4500.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 430B043 700.000 TON | 17.50000 12250.00| 24.00000 16800.00] 25.00000 17500.00
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0100 600A000 LUMP | 10000.00000 10000.00| 12567.00000 12567.00] 25000.00000 25000.00
Mobilization | |
0110 701A028 12.000 MILE| 1900.00000 22800.00]| 1900.00000 22800.00 | 1650.00000 19800.00
\ |
\ |
\ I
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 046 -3
TABULATION OF BIDS
CALL ORDER 046 CONTRACT ID 200401160406 COUNTIES RUSSELL
LETTING DATE 01/16/04 10:00 AM DIVISION 04
| ( 1 ) 05002 | ( 2 ) 01087 | ( 3 ) 23024
|EAST ALABAMA PAVING CO., IN |APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0130 701A048 4.000 MILE] 2200.00000 8800.00] 2200.00000 8800.00| 1890.00000 7560.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0140 701C002 19.000 MILE] 300.00000 5700.00 | 300.00000 5700.00| 420.00000 7980.00
Broken Temporary Traffic Stripe (Paint) | | |
0150 701C003 23.000 MILE] 440.00000 10120.00] 440.00000 10120.00] 480.00000 11040.00
Solid Temporary Traffic Stripe (Paint) | | |
0160 703A002 200.000 SQFT| 2.90000 580.00] 2.90000 580.00| 5.00000 1000.00
Traffic Control Markings, Class 2, Type | | |
A | \ |
0170 703D001 100.000 SQFT| 2.30000 230.00| 2.30000 230.00| 1.50000 150.00
Temporary Traffic Control Markings | \ |
0180 740B00O 673.000 SQFT| 10.00000 6730.00| 7.35000 4946.55| 7.50000 5047.50
Construction Signs | | |
0190 7400000 1.000 EACH] 750.00000 750.00] 1000.00000 1000.00| 750.00000 750.00
Pilot Car | | |
SECTION TOTALS | S 435,547.60] S 444,519.55] S 473,472.50
—————————————————————————————————————————— Tt i i
CONTRACT TOTALS | S 435,547.60] S 444,519.55] S 473,472.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 047 -1
VENDOR RANKING

CALL ORDER : 047 CONTRACT ID : 20040116047 COUNTIES : CHILTON
LETTING DATE : 01/16/04 10:00 AM DIVISION : 05
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) 99-305-114-003-401

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#3 (U.S.#31) from the north city limit of Thorsby (MP
230.464) to MP 234.234. Length 3.770 mi.

TOTAL % OVER
BID LOW BID

1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 931,166.97 100.0000%



Superpave Bituminous Concrete Upper

Binder Layer, Widening ,1" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 047 -2
TABULATION OF BIDS
CALL ORDER 047 CONTRACT 1ID 20040116047 COUNTIES CHILTON
LETTING DATE 01/16/04 10:00 AM DIVISION 05
(1 ) 04013 I ( ) I ( )
| DUNN CONSTRUCTION CO., INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A000 10.000 EACH| 157.98000 1579.80] |
Mailbox Reset, Single | \ |
0020 305B060 500.000 TON | 27.72000 13860.00| |
Crushed Aggregate, Section 825, 1" down | \ |
0030 405A000 6240.000 GAL | 1.11000 6926.40 | |
Tack Coat | ‘ |
0040 408A053 59115.000 SQYD| 2.77000 163748.55] |
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | \ |
0050 424A360 4122.000 TON | 48.30000 199092.60| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0060 424A366 200.000 TON | 55.69000 11138.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424A369 200.000 TON | 66.24000 13248.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B651 8922.000 TON | 36.40000 324760.80] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0090 424B655 300.000 TON | 66.44000 19932.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B659 500.000 TON | 49.75000 24875.00] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B662 500.000 TON | 57.02000 28510.00] |
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 047 -3
TABULATION OF BIDS
CALL ORDER 047 CONTRACT 1ID 20040116047 COUNTIES CHILTON
LETTING DATE 01/16/04 10:00 AM DIVISION 05
I ( 1 ) 04013 I ( ) I ( )
| DUNN CONSTRUCTION CO., INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0120 600A000 LUMP | 64892.00000 64892.00 | |
Mobilization | \
0130 665J000 200.000 LF | 19.49000 3898.00] |
Silt Fence, Type A | \ |
0140 701A028 8.000 MILE] 1352.45000 10819.60| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0150 701A046 3.000 MILE] 922.12000 2766.36| |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0160 701A0438 4.000 MILE] 1721.30000 6885.20| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0170 701B00S 554.000 LF | 0.61000 337.94| |
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0180 701C000 6.000 MILE] 307.37000 1844.22| |
Broken Temporary Traffic Stripe | \ |
0190 701cC001 8.000 MILE] 368.85000 2950.80] |
Solid Temporary Traffic Stripe | \ |
0200 703A002 1043.000 SQFT| 2.09000 2179.87| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0210 703B002 641.000 SQFT| 2.09000 1339.69]| |
Traffic Control Legends, Class 2, Type | \ |
0220 703D001 2086.000 SQFT| 1.11000 2315.46| |
Temporary Traffic Control Markings | | |
0230 705A032 346.000 EACH] 5.53000 1913.38]| |
Pavement Markers, Class A-H, Type 1-B | \ |
0240 705A037 232.000 EACH] 5.53000 1282.96/| |
Pavement Markers, Class A-H, Type 2-D | | |
0250 705A038 248.000 EACH] 5.53000 1371.44] |
Pavement Markers, Class A-H, Type 2-E | \ |
0260 730H001 1104.000 LF | 2.77000 3058.08] |
Loop Wire | \ |
0270 7301001 460.000 LF | 1.23000 565.80| |
Loop Detector Lead-In-Cable | | |
0280 740B000O 648.000 SQFT| 9.16000 5935.68| |
| \ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 047 -4
TABULATION OF BIDS
CALL ORDER 047 CONTRACT ID 20040116047 COUNTIES CHILTON
LETTING DATE 01/16/04 10:00 AM DIVISION 05
I ( 1 ) 04013 | ( ) | ( )
| DUNN CONSTRUCTION CO., INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 7400000 1.000 EACH]| 9139.34000 9139.34] |
Pilot Car | | |
SECTION TOTALS | $ 931,166.97] 0.00] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 931,166.97] 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 048 -1
VENDOR RANKING

CALL ORDER : 048 CONTRACT ID : 20040116048 COUNTIES : PERRY HALE
LETTING DATE : 01/16/04 10:00 AM DIVISION : 05

CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : TUSCALOOSA PROJECT (S) : 99-305-690-061-401

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#61 from S.R.#8 (U.S.#80) in Uniontown to the south
city limits of Newbern. Length 8.218 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01023 ASPHALT CONTRACTORS, INC. $ 1,331,535.10 100.0000%

2 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 1,539,141.08 115.5915%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 048 -2
TABULATION OF BIDS

CALL ORDER : 048 CONTRACT ID : 20040116048 COUNTIES : PERRY HALE
LETTING DATE : 01/16/04 10:00 AM DIVISION : 05

I ( 1 ) 01023
|ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT |

( 2 ) 02033
S. T. BUNN CONSTRUCTION CO.

\ |

\ I

\ I

| \ |
—————————————————————————————————————————— et e ittt

Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 209A000 2.000 EACH| 175.00000 350.00] 300.00000 600.00]
Mailbox Reset, Single | \ |
0020 209A001 1.000 EACH] 225.00000 225.00| 400.00000 400.00]|
Mailbox Reset, Double | \ |
0030 209A002 1.000 EACH]| 350.00000 350.00] 500.00000 500.00]|
Mailbox Reset, Multiple | \ |
0040 210D021 6695.000 CUYD| 8.90000 59585.50] 8.00000 53560.00|
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | \ |
0050 212A000 832.000 STA | 32.00000 26624.00] 2.00000 1664.00|
Machine Grading Shoulders | \ |
0060 305B060 200.000 TON | 34.50000 6900.00| 20.00000 4000.00|
Crushed Aggregate, Section 825, 1" Down | | |
0070 4052000 12824.000 GAL | 1.10000 14106.40| 1.25000 16030.00]|
Tack Coat | \ |
0080 408A051 110725.000 SQYD| 0.66000 73078.50] 1.17000 129548.25]
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0090 408A054 14728.000 SQYD| 1.30000 19146.40] 1.65000 24301.20|
Planing Existing Pavement | \ |
(Approximately 3.10" Thru 4.0" Thick) | \ |
0100 424A360 8203.000 TON | 36.60000 300229.80] 49.71000 407771.13]|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0110 424A363 300.000 TON | 60.00000 18000.00| 75.00000 22500.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 424A366 700.000 TON | 38.60000 27020.00] 49.71000 34797.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0130 424B651 14090.000 TON | 33.10000 466379.00] 46.50000 655185.00]
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 048 -3
TABULATION OF BIDS
CALL ORDER 048 CONTRACT 1ID 20040116048 COUNTIES PERRY HALE
LETTING DATE 01/16/04 10:00 AM DIVISION 05
| ( 1 ) 01023 | ( 2 ) 02033 | ( )
|ASPHALT CONTRACTORS, INC. |S. T. BUNN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 424B655 300.000 TON | 58.00000 17400.00| 75.00000 22500.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0150 424B659 300.000 TON | 39.00000 11700.00| 46.50000 13950.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0160 600A000 LUMP| 175500.00000 175500.00| 32000.00000 32000.00 |
Mobilization | \
0170 651B00O 22.000 TON | 60.00000 1320.00] 100.00000 2200.00]
Agricultural Limestone | \ |
0180 651C000 9.000 TON | 350.00000 3150.00] 350.00000 3150.00]
8-8-8 Commercial Fertilizer | \ |
0190 652A054 11.000 ACRE| 390.00000 4290.00| 650.00000 7150.00]
Seeding (Mix 2A) | | |
0200 656A000 11.000 ACRE| 445.00000 4895.00| 650.00000 7150.00|
Mulching, Class A, Type 1 | \ |
0210 665F000 220.000 EACH| 8.00000 1760.00| 5.00000 1100.00]
Hay Bales | \ |
0220 665J000 2200.000 LF | 4.25000 9350.00| 4.50000 9900.00 |
Silt Fence, Type A | \ |
0230 701A028 17.000 MILE| 1475.00000 25075.00] 1475.00000 25075.00 |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0240 701A046 8.000 MILE] 965.00000 7720.00| 965.00000 7720.00]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0250 701A048 7.000 MILE]| 1650.00000 11550.00] 1650.00000 11550.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0260 701C000 16.000 MILE| 420.00000 6720.00| 420.00000 6720.00 |
Broken Temporary Traffic Stripe | \ |
0270 701C001 14.000 MILE| 490.00000 6860.00 | 490.00000 6860.00 |
Solid Temporary Traffic Stripe | | |
0280 703A002 552.000 SQFT| 2.50000 1380.00]| 2.50000 1380.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0290 703D001 552.000 SQFT| 1.50000 828.00| 1.50000 828.00]
\ |

Temporary Traffic Control Markings |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/22/04
PAGE : 048 -4

CALL ORDER : 048 CONTRACT ID : 20040116048 COUNTIES PERRY HALE
LETTING DATE : 01/16/04 10:00 AM DIVISION : 05
| ( 1 ) 01023 | ( 2 ) 02033 | ( )
|ASPHALT CONTRACTORS, INC. |S. T. BUNN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 705A032 295.000 EACH] 5.50000 1622.50] 5.50000 1622.50|
Pavement Markers, Class A-H, Type 1-B | | |
0310 705A037 390.000 EACH| 5.50000 2145.00 | 5.50000 2145.00]
Pavement Markers, Class A-H, Type 2-D | | |
0320 740B00O 1344.000 SQFT| 12.50000 16800.00] 11.00000 14784.00]
Construction Signs | | |
0330 740D000 100.000 EACH| 48.00000 4800.00] 50.00000 5000.00|
Channelizing Drums | | |
0340 7400000 1.000 EACH]| 2225.00000 2225.00| 3000.00000 3000.00|
Pilot Car | \ |
0350 741C010 1.000 EACH] 2450.00000 2450.00 | 2500.00000 2500.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,331,535.10] $ 1,539,141.08] S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 1,331,535.10] $ 1,539,141.08] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 049 -1
VENDOR RANKING

CALL ORDER : 049 CONTRACT ID : 20040116049 COUNTIES : TUSCALOOSA
LETTING DATE : 01/16/04 10:00 AM DIVISION : 05
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : TUSCALOOSA PROJECT (S) : 99-305-632-006-301

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#6 (U.S.#82) from the south end of the Woolsey
Finnell Bridge to 15th Street in Tuscaloosa. Length 1.829

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 946,201.46 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 1,007,180.75 106.4446%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 049 -2
TABULATION OF BIDS

CALL ORDER : 049 CONTRACT ID : 20040116049 COUNTIES : TUSCALOOSA
LETTING DATE : 01/16/04 10:00 AM DIVISION : 05

( 1 ) 02033 | ( 2 ) 01087
S. T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT \

Superpave Bituminous Concrete Upper
Binder Layer, Patching, 1" Maximum
Aggregate Size Mix, ESAL Range E

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206D001 4016.000 LF | 3.48000 13975.68| 0.53000 2128.48|
Removing Guardrail | | |
0020 210D021 249.000 CUYD| 10.00000 2490.00| 25.21000 6277.29]
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 or Better ) | | |
0030 405A000 4407.000 GAL | 1.25000 5508.75] 1.23000 5420.61]
Tack Coat | | |
0040 408A051 88130.000 SQYD| 1.04000 91655.20 | 0.92000 81079.60 |
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0050 410D00O 1.000 EACH] 6000.00000 6000.00 | 8294.99000 8294.99|
Portable Nuclear Asphalt Content Gauge | | |
0060 424A280 1717.000 TON | 48.87000 83909.79| 49.96000 85781.32|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0070 424A281 5070.000 TON | 45.00000 228150.00 | 29.88000 151491.60|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0080 424n284 200.000 TON | 65.00000 13000.00| 84.68000 16936.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0090 424An287 200.000 TON | 45.00000 9000.00 | 42.91000 8582.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0100 424A290 134.000 TON | 59.00000 7906.00 | 70.51000 9448.34|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0110 424A361 324.000 TON | 49.75000 16119.00| 64.63000 20940.12|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0120 424B285 50.000 TON | 65.00000 3250.00] 72.78000 3639.00]
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 049 -3
TABULATION OF BIDS
CALL ORDER 049 CONTRACT 1ID 20040116049 COUNTIES TUSCALOOSA
LETTING DATE 01/16/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 01087 | ( )
|S. T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC. |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

0130 424B289 50.000 TON | 49.75000 2487.50] 41.38000 2069.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |

0140 428C000 10085.000 LF | 0.40000 4034.00]| 0.53000 5345.05]

Scoring Bituminous Pavement Surface By | \ |
Cutting | | |

0150 600A000 LUMP | 69000.00000 69000.00| 176155.96000 176155.96|
Mobilization | |

0160 629A008 274.000 LF | 190.00000 52060.00| 199.50000 54663.00 |
Concrete Median Or Safety Barrier, Type | \ |
5 | \ |

0170 629A048 2632.000 LF | 52.00000 136864.00| 54.60000 143707.20]
Concrete Median Or Safety Barrier, Type | \ |
1 (Reinforced) | \

0180 629C001 6.000 EACH] 2500.00000 15000.00| 2625.00000 15750.00|
Concrete Median Or Safety Barrier End | | |
Section, (Type TES Modified) | \ |

0190 630C041 6.000 EACH] 3750.00000 22500.00] 3675.00000 22050.00]
Guardrail End Anchor, Type 22 | | |

0200 651B00O 1.000 TON | 100.00000 100.00] 105.00000 105.00]
Agricultural Limestone | \ |

0210 651C000 1.000 TON | 375.00000 375.00] 315.00000 315.00]

8-8-8 Commercial Fertilizer | \ |
0220 652A054 1.000 ACRE] 800.00000 800.00| 1050.00000 1050.00]
Seeding (Mix 2A) | \ |
0230 652A056 1.000 ACRE] 800.00000 800.00| 1050.00000 1050.00]
Seeding (Mix 2E) | | |

0240 656A000 1.000 ACRE] 800.00000 800.00| 1050.00000 1050.00]
Mulching, Class A, Type 1 | \ |

0250 665F000 180.000 EACH] 4.00000 720.00] 12.74000 2293.20|
Hay Bales | \ |

0260 665J000 1800.000 LF | 4.00000 7200.00 | 4.56000 8208.00|
Silt Fence, Type A | \ |

0270 701A028 8.000 MILE| 1480.00000 11840.00| 1554.00000 12432.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |

0280 701A041 6.000 MILE] 990.00000 5940.00| 1039.50000 6237.00 |
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 049 -4
TABULATION OF BIDS

CALL ORDER : 049 CONTRACT ID : 20040116049 COUNTIES : TUSCALOOSA
LETTING DATE : 01/16/04 10:00 AM DIVISION : 05

( 1 ) 02033 | ( 2 ) 01087 |
S. T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC. |
\ |

( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0290 701A048 10.000 MILE| 1690.00000 16900.00| 1774.50000 17745.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0300 701B00S 10122.000 LF | 0.82000 8300.04| 0.86000 8704.92|
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0310 701C000 6.000 MILE] 390.00000 2340.00] 409.50000 2457.00]
Broken Temporary Traffic Stripe | \ |
0320 701C001 17.000 MILE| 480.00000 8160.00| 504.00000 8568.00|
Solid Temporary Traffic Stripe | \ |
0330 703A002 7096.000 SQFT| 2.50000 17740.00 | 2.63000 18662.48|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0340 703B002 1065.000 SQFT| 3.50000 3727.50] 3.68000 3919.20]
Traffic Control Legends, Class 2, Type | | |
0350 703D001 4793.000 SQFT| 1.50000 7189.50]| 1.58000 7572.94 |
Temporary Traffic Control Markings | \ |
0360 705A030 222.000 EACH| 5.50000 1221.00]| 5.78000 1283.16/|
Pavement Markers, Class A-H, Type 2-C | | |
0370 705A031 1199.000 EACH] 5.50000 6594 .50 | 5.78000 6930.22|
Pavement Markers, Class A-H, Type 1-A | \ |
0380 705A032 364.000 EACH]| 5.50000 2002.00| 5.78000 2103.92]
Pavement Markers, Class A-H, Type 1-B | | |
0390 730H001 7288.000 LF | 2.50000 18220.00| 2.63000 19167.44|
Loop Wire I \ |
0400 7301001 4000.000 LF | 1.00000 4000.00]| 1.05000 4200.00]
Loop Detector Lead-In-Cable | \ |
0410 731A004 2.000 EACH| 5000.00000 10000.00| 5250.00000 10500.00]
Traffic Counting Units, Type E | \ |
0420 731A010 1.000 EACH] 4000.00000 4000.00]| 4200.00000 4200.00]
Traffic Counting Units, Type K | \ |
0430 740B00O 1077.000 SQFT| 7.50000 8077.50] 7.99000 8605.23|
Construction Signs | | |
0440 740C000 617.000 SQFT| 8.50000 5244.50] 8.16000 5034.72]
Special Construction Signs | \ |
0450 740D00O 400.000 EACH] 20.00000 8000.00]| 57.33000 22932.00|
Channelizing Drums | | |
0460 741C010 2.000 EACH| 1500.00000 3000.00| 1047.38000 2094.76|
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
SECTION TOTALS | $ 946,201.46]| $ 1,007,180.75] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 946,201.46| $ 1,007,180.75]| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 051 -1
VENDOR RANKING

CALL ORDER : 051 CONTRACT ID : 20040116051 COUNTIES : MONTGOMERY
LETTING DATE : 01/16/04 10:00 AM DIVISION : 06
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : MONTGOMERY PROJECT (S) : 99-306-513-008-401

for constructing the Planing, Resurfacing, and Traffic
Stripe on S.R.#8 (U.S.#80) from MP 124.051 to I-65 in
Montgomery. Length 5.290 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01023 ASPHALT CONTRACTORS, INC. $ 1,357,727.50 100.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,477,342.05 108.8099%
3 01087 APAC-SOUTHEAST, INC. $ 1,488,814.30 109.6549%



Superpave Bituminous Concrete Upper
Patching, 1" Maximum
ESAL Range E

Binder Layer,
Aggregate Size Mix,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 051 -2
TABULATION OF BIDS
CALL ORDER 051 CONTRACT 1ID 20040116051 COUNTIES MONTGOMERY
LETTING DATE 01/16/04 10:00 AM DIVISION 06
| ( 1 ) 01023 | ( 2 ) 23024 | ( 3 ) 01087
|ASPHALT CONTRACTORS, INC. |[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et et et i
SECTION 0001 Total
| \ |
0010 210D021 1100.000 CUYD| 9.00000 9900.00| 6.50000 7150.00| 17.15000 18865.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | \ |
0020 405A000 9215.000 GAL | 0.90000 8293.50| 1.75000 16126.25] 0.85000 7832.75
Tack Coat | ‘ |
0030 408A052 72600.000 SQYD| 0.82000 59532.00| 0.79000 57354.00 | 0.75000 54450.00
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 410C000 1.000 EACH] 1750.00000 1750.00| 1750.00000 1750.00] 2300.00000 2300.00
Contractor Retained Profilograph | \ |
0050 424A281 17500.000 TON | 30.05000 525875.00 | 33.95000 594125.00 | 34.50000 603750.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0060 424A287 1500.000 TON | 32.00000 48000.00] 32.40000 48600.00] 31.40000 47100.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0070 424A358 1000.000 TON | 33.40000 33400.00] 36.50000 36500.00] 41.85000 41850.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/8" Maximum | | |
Aggregate Size Mix, Esal Range C/D | \ |
0080 424A361 5100.000 TON | 27.65000 141015.00| 28.15000 143565.00| 33.15000 169065.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0090 424A370 1330.000 TON | 34.00000 45220.00] 43.00000 57190.00] 49.00000 65170.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B280 8175.000 TON | 29.05000 237483.75] 32.50000 265687.50] 30.30000 247702.50
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0110 424B285 150.000 TON | 65.00000 9750.00] 50.00000 7500.00 | 115.00000 17250.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 051 -3
TABULATION OF BIDS

CALL ORDER : 051 CONTRACT ID : 20040116051 COUNTIES : MONTGOMERY
LETTING DATE : 01/16/04 10:00 AM DIVISION : 06
| ( 1 ) 01023 | ( 2 ) 23024 | ( 3 ) 01087
|ASPHALT CONTRACTORS, INC. |[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0120 428B000 106865.000 LF | 0.05000 5343.25| 0.02000 2137.30] 0.05000 5343.25
Scoring Bituminous Pavement Surface By | | |
Rolling | | |
0130 600A000 LUMP | 39900.00000 39900.00 49000.00000 49000.00 22000.00000 22000.00
Mobilization |
0140 652A056 6.000 ACRE] 340.00000 2040.00 470.00000 2820.00 340.00000 2040.00
Seeding (Mix 2E) |
0150 656A000 6.000 ACRE] 340.00000 2040.00 445.00000 2670.00 340.00000 2040.00
Mulching, Class A, Type 1 |
0160 665F000 300.000 EACH]| 5.00000 1500.00 4.75000 1425.00 5.00000 1500.00
Hay Bales |
0170 6653000 3000.000 LF | 3.00000 9000.00 2.75000 8250.00 2.80000 8400.00
Silt Fence, Type A |
0180 701A028 15.000 MILE] 1460.00000 21900.00 1460.00000 21900.00 1460.00000 21900.00

Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wide) |

Solid Yellow, Class 3W, Type A Traffic
Stripe (6" Wide)

0190 701A032 11.000 MILE| 1460.00000 16060.00 1460.00000 16060.00 1460.00000 16060.00
Solid Yellow, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wide) |
0200 701A041 13.000 MILE| 965.00000 12545.00 965.00000 12545.00 965.00000 12545.00
Broken White, Class 2, Type A Traffic |
Stripe (0.09"™ Thick) (6" Wide) |
0210 701B00S 16000.000 LF | 0.80000 12800.00 0.80000 12800.00 0.80000 12800.00
Dotted Class 2, Type A Traffic Stripe |
(0.09" Thick) (6" Wide) |
0220 701C000 21.000 MILE] 350.00000 7350.00 350.00000 7350.00 350.00000 7350.00
Broken Temporary Traffic Stripe |
0230 701C001 31.000 MILE] 420.00000 13020.00 420.00000 13020.00 420.00000 13020.00
Solid Temporary Traffic Stripe |
0240 701F000 16000.000 LF | 0.30000 4800.00 0.30000 4800.00 0.30000 4800.00
Dotted Temporary Traffic Stripe |
0250 701G121 2675.000 LF | 1.28000 3424.00 1.28000 3424.00 1.28000 3424.00
Broken White, Class 3W, Type A Traffic |
Stripe (6" Wide) |
0260 701G125 2675.000 LF | 3.44000 9202.00 3.44000 9202.00 3.44000 9202.00
Solid White, Class 3W, Type A Traffic |
Stripe (6" Wide) |
0270 701G133 2675.000 LF | 3.58000 9576.50 3.58000 9576.50 3.58000 9576.50
|
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 051 -4
TABULATION OF BIDS
CALL ORDER 051 CONTRACT ID 20040116051 COUNTIES MONTGOMERY
LETTING DATE 01/16/04 10:00 AM DIVISION 06
| ( 1 ) 01023 | ( 2 ) 23024 | ( 3 ) 01087
|ASPHALT CONTRACTORS, INC. |[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 701H001 5350.000 LF | 0.50000 2675.00 | 0.50000 2675.00] 0.50000 2675.00
Solid Traffic Stripe Removed (Plastic) | | |
0290 701H006 2675.000 LF | 0.50000 1337.50] 0.50000 1337.50| 0.50000 1337.50
Broken Traffic Stripe Removed (Plastic) | | |
0300 703A002 5650.000 SQFT| 2.50000 14125.00] 2.50000 14125.00] 2.50000 14125.00
Traffic Control Markings, Class 2, Type | | |
A | \ |
0310 703D001 11300.000 SQFT| 1.30000 14690.00] 1.30000 14690.00] 1.30000 14690.00
Temporary Traffic Control Markings | | |
0320 705A030 20.000 EACH] 5.00000 100.00] 5.00000 100.00] 5.00000 100.00
Pavement Markers, Class A-H, Type 2-C | \ |
0330 705A031 1520.000 EACH]| 5.00000 7600.00] 5.00000 7600.00| 5.00000 7600.00
Pavement Markers, Class A-H, Type 1-A | | |
0340 705A032 200.000 EACH] 5.00000 1000.00] 5.00000 1000.00| 5.00000 1000.00
Pavement Markers, Class A-H, Type 1-B | | |
0350 740B00O 1092.000 SQFT| 8.00000 8736.00] 7.00000 7644.00 | 8.00000 8736.00
Construction Signs | | |
0360 740C000 121.000 SQFT| 14.00000 1694.00] 8.00000 968.00| 8.80000 1064.80
Special Construction Signs | \ |
0370 740D000 100.000 EACH| 48.00000 4800.00] 45.00000 4500.00]| 6.00000 600.00
Channelizing Drums | | |
0380 740E000 700.000 EACH| 8.00000 5600.00| 6.25000 4375.00| 9.00000 6300.00
Cones (36 Inches High) | | |
0390 740M001 700.000 EACH| 3.00000 2100.00| 4.00000 2800.00] 3.00000 2100.00
Ballast For Cone | | |
0400 741C010 2.000 EACH| 1275.00000 2550.00| 1500.00000 3000.00| 575.00000 1150.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,357,727.50] S 1,477,342.05]| $ 1,488,814.30
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 1,357,727.50] S 1,477,342.05] $ 1,488,814.30




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 052 -1
VENDOR RANKING

CALL ORDER : 052 CONTRACT ID : 20040116052 COUNTIES : COVINGTON
LETTING DATE : 01/16/04 10:00 AM DIVISION : 07
CONTRACT TIME : 55 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-307-203-009-401

for constructing the Resurfacing and Traffic Stripe on
S.R.#9 (U.S.#331) from the north city limit of Florala to MP
12.00. Length 6.904 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02032 BULLARD EXCAVATING, INC. $ 988,554.36 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 991,628.54 100.3110%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 052 -2
TABULATION OF BIDS

CALL ORDER : 052 CONTRACT ID : 20040116052 COUNTIES : COVINGTON
LETTING DATE : 01/16/04 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( )
|BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 210D011 5771.000 CUYD]| 4.50000 25969.50 | 5.75000 33183.25|
Borrow Excavation (A-4 or Better) | |
0020 212A000 678.000 STA | 12.75000 8644 .50 18.50000 12543.00]
Machine Grading Shoulders | | |
0030 401B108 98671.000 SQYD| 0.78000 76963.38| 0.69000 68082.99]|
Bituminous Treatment G (With Polymer | | |
Additive) | | |
0040 405A000 3009.000 GAL | 1.20000 3610.80| 1.75000 5265.75|
Tack Coat | | |
0050 408A052 4187.000 SQYD| 1.50000 6280.50] 1.40000 5861.80|
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 424A361 8323.000 TON | 34.93000 290722.39| 34.60000 287975.80 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424A366 1489.000 TON | 36.61000 54512.29| 38.50000 57326.50|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B651 12062.000 TON | 33.00000 398046.00] 32.25000 388999.50]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | | |
0090 600A000 LUMP | 8000.00000 8000.00] 15350.00000 15350.00]
Mobilization | |
0100 651B00O 38.000 TON | 20.00000 760.00] 25.00000 950.00]
Agricultural Limestone | | |
0110 652A061 19.000 ACRE] 355.00000 6745.00| 352.00000 6688.00|
Seeding (Mix 3E) | | |
0120 656A001 19.000 ACRE]| 335.00000 6365.00| 332.00000 6308.00]
Mulching, Class A, Type 2 | | |
0130 665F000 100.000 EACH| 3.70000 370.00] 3.60000 360.00|
Hay Bales | | |
0140 665J000 1500.000 LF | 2.80000 4200.00] 2.70000 4050.00|
Silt Fence, Type A | | |
0150 680A000 LUMP | 500.00000 500.00] 540.00000 540.00|
\ |

Engineering Controls |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 052 -3
TABULATION OF BIDS

CALL ORDER : 052 CONTRACT ID : 20040116052 COUNTIES : COVINGTON
LETTING DATE : 01/16/04 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( )
|BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 701A028 14.000 MILE| 1430.00000 20020.00]| 1430.00000 20020.00|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0170 701A046 6.000 MILE] 940.00000 5640.00| 940.00000 5640.00|
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0180 701A048 6.000 MILE] 1580.00000 9480.00| 1580.00000 9480.00 |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0190 701B00Y 100.000 LF | 1.00000 100.00] 1.00000 100.00]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0200 701C000 11.000 MILE| 400.00000 4400.00| 350.00000 3850.00]
Broken Temporary Traffic Stripe | \ |
0210 701C001 59.000 MILE| 410.00000 24190.00] 390.00000 23010.00|
Solid Temporary Traffic Stripe | \ |
0220 701D007 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Solid Traffic Stripe Removed (Paint) | \ |
0230 701D008 1.000 MILE] 1650.00000 1650.00]| 1650.00000 1650.00]
Solid Traffic Stripe Removed (Plastic) | | |
0240 701D014 1.000 MILE] 1400.00000 1400.00]| 1400.00000 1400.00]
Broken Traffic Stripe Removed (Paint) | \ |
0250 701D015 1.000 MILE] 1400.00000 1400.00]| 1400.00000 1400.00]
Broken Traffic Stripe Removed (Plastic) | | |
0260 701G125 460.000 LF | 4.51000 2074.60] 4.51000 2074.60]
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0270 701G133 460.000 LF | 4.65000 2139.00] 4.65000 2139.00]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0280 703A002 2175.000 SQFT| 2.50000 5437.50] 2.50000 5437.50]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0290 703B002 23.000 SQFT| 3.50000 80.50| 3.50000 80.50|
Traffic Control Legends, Class 2, Type | | |
0300 703D001 968.000 SQFT| 1.30000 1258.40| 1.30000 1258.40]
Temporary Traffic Control Markings | \ |
0310 705A030 14.000 EACH| 5.00000 70.00| 5.00000 70.00 |
\ |

Pavement Markers, Class A-H, Type 2-C |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 052 -4
TABULATION OF BIDS

CALL ORDER : 052 CONTRACT ID : 20040116052 COUNTIES : COVINGTON
LETTING DATE : 01/16/04 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( )
| BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0320 705A031 70.000 EACH] 5.00000 350.00| 5.00000 350.00]
Pavement Markers, Class A-H, Type 1-A | | |
0330 705A032 523.000 EACH| 5.00000 2615.00| 5.00000 2615.00]
Pavement Markers, Class A-H, Type 1-B | | |
0340 705A037 565.000 EACH| 5.00000 2825.00| 5.00000 2825.00]
Pavement Markers, Class A-H, Type 2-D | | |
0350 705A038 170.000 EACH| 5.00000 850.00] 5.00000 850.00]
Pavement Markers, Class A-H, Type 2-E | | |
0360 740B00O0 1557.000 SQFT| 5.00000 7785.00 | 7.35000 11443.95]|
Construction Signs | | |
0370 740E000 50.000 EACH]| 1.00000 50.00| 6.00000 300.00]
Cones (36 Inches High) | | |
0380 740M001 50.000 EACH| 1.00000 50.00| 3.00000 150.00]
Ballast For Cone | | |
0390 7400000 1.000 EACH] 1500.00000 1500.00] 500.00000 500.00]
Pilot Car | | |
SECTION TOTALS | S 988,554.36| S 991, 628.54 | S 0.00
—————————————————————————————————————————— B e A e et et bt
CONTRACT TOTALS | S 988,554.36]| S 991,628.54| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 053 -1

VENDOR RANKING

CALL ORDER : 053 CONTRACT ID : 20040116053 COUNTIES : GENEVA
LETTING DATE : 01/16/04 10:00 AM DIVISION : 07
CONTRACT TIME : 50 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-307-312-052-401

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#52 from the east end of the Pea River bridge to
C.R.#40 in Samson. Length 3.761 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 953,598.81 100.0000%
2 02032 BULLARD EXCAVATING, INC. $ 1,056,691.78 110.8109%
3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,067,980.91 111.9948%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 053 -2
TABULATION OF BIDS
CALL ORDER : 053 CONTRACT 1ID 20040116053 COUNTIES GENEVA
LETTING DATE 01/16/04 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 02032 | ( 3 ) 23024
| APAC-SOUTHEAST, INC. |BULLARD EXCAVATING, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206C010 184.000 SQYD] 10.50000 1932.00] 30.00000 5520.00] 20.00000 3680.00
Removing Concrete Driveway | | |
0020 210D011 2876.000 CUYD]| 5.65000 16249.40| 5.50000 15818.00] 6.50000 18694.00
Borrow Excavation (A-4 or Better) | \
0030 212A000 294.000 STA | 18.00000 5292.00] 20.00000 5880.00| 25.00000 7350.00
Machine Grading Shoulders | \ |
0040 405A000 5500.000 GAL | 1.55000 8525.00| 1.25000 6875.00 | 1.75000 9625.00
Tack Coat | \ |
0050 408A052 41150.000 SQYD] 0.47000 19340.50| 1.00000 41150.00] 0.75000 30862.50
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 408A055 30111.000 SQYD| 1.56000 46973.16| 2.00000 60222.00] 1.65000 49683.15
Planing Existing Pavement | | |
(Approximately 4.10" Thru 5.0" Thick) | \ |
0070 424A361 6140.000 TON | 36.40000 223496.00] 38.53000 236574.20] 38.25000 234855.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0080 424A366 1000.000 TON | 43.40000 43400.00| 38.72000 38720.00 | 35.00000 35000.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B651 9939.000 TON | 33.20000 329974.80] 36.26000 360388.14| 37.64000 374103.96
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0100 424B681 4164.000 TON | 32.10000 133664.40]| 37.26000 155150.64| 38.25000 159273.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0110 424B685 75.000 TON | 67.00000 5025.00] 75.00000 5625.00] 95.00000 7125.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 600A000 LUMP | 17100.00000 17100.00| 20000.00000 20000.00 | 33500.00000 33500.00
Mobilization | \
0130 618B002 184.000 SQYD] 40.00000 7360.00| 40.00000 7360.00] 35.00000 6440.00
\ |

Concrete Driveway, 6" Thick



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 053 -3
TABULATION OF BIDS

CALL ORDER : 053 CONTRACT ID : 20040116053 COUNTIES : GENEVA
LETTING DATE : 01/16/04 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 02032 | ( 3 ) 23024
| APAC-SOUTHEAST, INC. |BULLARD EXCAVATING, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 651B00O 16.000 TON | 30.00000 480.00] 20.00000 320.00] 20.00000 320.00
Agricultural Limestone | | |
0150 652A061 8.000 ACRE] 465.00000 3720.00] 346.00000 2768.00 | 342.00000 2736.00
Seeding (Mix 3E) | | |
0160 656A000 8.000 ACRE] 450.00000 3600.00 345.00000 2760.00 330.00000 2640.00
Mulching, Class A, Type 1 |
0170 665F000 100.000 EACH] 5.00000 500.00 2.80000 280.00 2.40000 240.00
Hay Bales |
0180 665J000 1500.000 LF | 1.00000 1500.00 2.40000 3600.00 2.15000 3225.00
Silt Fence, Type A |
0190 680A000 LUMP | 500.00000 500.00 500.00000 500.00 1000.00000 1000.00
Engineering Controls |
0200 701A028 9.000 MILE] 1430.00000 12870.00 1430.00000 12870.00 1430.00000 12870.00

Solid White, Class 2, Type A Traffic |
Stripe (0.06"™ Thick) (6" Wide) |

Solid White, Class 3W, Type A Traffic
Stripe (6" Wide)

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |
0210 701A046 3.000 MILE] 940.00000 2820.00] 940.00000 2820.00| 940.00000 2820.00

Broken Yellow, Class 2, Type A Traffic | | |

Stripe (0.09"™ Thick) (6" Wide) | | |
0220 701A048 3.000 MILE] 1580.00000 4740.00] 1580.00000 4740.00] 1580.00000 4740.00

Solid Yellow, Class 2, Type A Traffic | | |

Stripe (0.09" Thick) (6" Wide) | I |
0230 701B00S 485.000 LF | 0.80000 388.00| 0.80000 388.00| 0.80000 388.00

Dotted Class 2, Type A Traffic Stripe | | |

(0.09"™ Thick) (6" Wide) | I |
0240 701C000 6.000 MILE| 350.00000 2100.00] 400.00000 2400.00| 350.00000 2100.00

Broken Temporary Traffic Stripe | I |
0250 701C001 25.000 MILE| 390.00000 9750.00 | 410.00000 10250.00| 390.00000 9750.00

Solid Temporary Traffic Stripe | | |
0260 701D007 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00] 1500.00000 1500.00

Solid Traffic Stripe Removed (Paint) | I |
0270 701D008 1.000 MILE] 1650.00000 1650.00] 1650.00000 1650.00] 1650.00000 1650.00

Solid Traffic Stripe Removed (Plastic) | | |
0280 701D014 1.000 MILE] 1400.00000 1400.00] 1400.00000 1400.00] 1400.00000 1400.00

Broken Traffic Stripe Removed (Paint) | I |
0290 701D015 1.000 MILE] 1400.00000 1400.00] 1400.00000 1400.00] 1400.00000 1400.00

Broken Traffic Stripe Removed (Plastic) | |
0300 701G125 1678.000 LF 3.48000 5839.44 | 3.48000 5839.44| 3.48000 5839.44

I I

I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 053 -4
TABULATION OF BIDS

CALL ORDER : 053 CONTRACT ID : 20040116053 COUNTIES : GENEVA
LETTING DATE : 01/16/04 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 02032 | ( 3 ) 23024
| APAC-SOUTHEAST, INC. |BULLARD EXCAVATING, INC. | WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 701G133 1678.000 LF | 3.62000 6074.36] 3.62000 6074.36] 3.62000 6074.36
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0320 703A002 5471.000 SQFT| 2.50000 13677.50] 2.50000 13677.50] 2.50000 13677.50
Traffic Control Markings, Class 2, Type | | |
A | \ |
0330 703B002 532.000 SQFT| 3.50000 1862.00] 3.50000 1862.00| 3.50000 1862.00
Traffic Control Legends, Class 2, Type | \ |
0340 703D001 3164.000 SQFT| 1.30000 4113.20] 1.30000 4113.20| 1.30000 4113.20
Temporary Traffic Control Markings | | |
0350 703E001 151.000 SQFT| 1.30000 196.30] 1.30000 196.30] 1.30000 196.30
Temporary Traffic Control Legends | \ |
0360 705A030 42.000 EACH| 5.00000 210.00| 5.00000 210.00| 5.00000 210.00
Pavement Markers, Class A-H, Type 2-C | | |
0370 705A032 321.000 EACH]| 5.00000 1605.00] 5.00000 1605.00| 5.00000 1605.00
Pavement Markers, Class A-H, Type 1-B | | |
0380 705A037 400.000 EACH| 5.00000 2000.00| 5.00000 2000.00]| 5.00000 2000.00
Pavement Markers, Class A-H, Type 2-D | | |
0390 705A038 144.000 EACH| 5.00000 720.00] 5.00000 720.00 | 5.00000 720.00
Pavement Markers, Class A-H, Type 2-E | | |
0400 740B00O 1245.000 SQFT| 7.35000 9150.75] 7.00000 8715.00| 7.50000 9337.50
Construction Signs | | |
0410 740E000 50.000 EACH]| 5.00000 250.00| 10.00000 500.00| 10.00000 500.00
Cones (36 Inches High) | | |
0420 740M001 50.000 EACH] 3.00000 150.00] 5.00000 250.00| 7.50000 375.00
Ballast For Cone | | |
0430 7400000 1.000 EACH] 500.00000 500.00] 2000.00000 2000.00]| 2500.00000 2500.00
Pilot Car | | |
SECTION TOTALS | S 953,598.81 | $ 1,056,691.78]| $ 1,0067,980.91
—————————————————————————————————————————— it et et et
| \ |

$ 953,598.81 $ 1,056,691.78




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 054 -1
VENDOR RANKING

CALL ORDER : 054 CONTRACT ID : 20040116054 COUNTIES : HALE
LETTING DATE : 01/16/04 10:00 AM DIVISION : 05
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-308-332-008-411

for constructing the Planing, Resurfacing, and Traffic
Stripe on S.R.#8 (U.S.#80) from M.P. 40.974 at the Marengo
County Line to M.P. 44.100. Length 3.126 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 1,769,249.01 100.0000%

2 01023 ASPHALT CONTRACTORS, INC. $ 1,774,201.87 100.2799%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 054 -2
TABULATION OF BIDS

CALL ORDER : 054 CONTRACT ID : 20040116054 COUNTIES : HALE
LETTING DATE : 01/16/04 10:00 AM DIVISION : 05

( 1 ) 02033 | ( 2 ) 01023
S. T. BUNN CONSTRUCTION CO. |ASPHALT CONTRACTORS, INC.

LINE NO / ITEM CODE / ALT \

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
|

0010 209A000 1.000 EACH] 400.00000 400.00 175.00000 175.00
Mailbox Reset, Single

0020 210D00O 3530.000 CUYD] 8.80000 31064.00 9.75000 34417.50
Borrow Excavation |

0030 405A000 14600.000 GAL 1.25000 18250.00 1.00000 14600.00
Tack Coat

0040 408A052 97276.000 SQYD 1.17000 113812.92 0.93000 90466.68
Planing Existing Pavement
(Approximately 1.10" Thru 2.0" Thick)

0050 420A011 4474.000 TON 62.28000 278640.72 58.80000 263071.20
Polymer Modified Open Graded Friction
Course, Mix 2

0060 424A280 7045.000 TON 48.67000 342880.15 39.50000 278277.50
Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range E

0070 424A286 400.000 TON 48.67000 19468.00 43.00000 17200.00

|
|
|
|
|
|
|
|
|
|
|
|
|
Superpave Bituminous Concrete Wearing
Surface Layer, Leveling, 1/2" Maximum |
Aggregate Size Mix, ESAL Range E |
0080 424A360 2021.000 TON | 46.10000 93168.10
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

34.50000 69724.50
Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range C/D
0090 424B285 200.000 TON 65.00000 13000.00 85.00000 17000.00
Superpave Bituminous Concrete Upper
Binder Layer, Patching, 1" Maximum
Aggregate Size Mix, ESAL Range E
0100 424B289 16782.000 TON 42.85000 719108.70 41.75000 700648.50
Superpave Bituminous Concrete Upper
Binder Layer, Leveling, 1" Maximum
Aggregate Size Mix, ESAL Range E
0110 428B00O 99032.000 LF 0.04000 3961.28 0.05000 4951.60
Scoring Bituminous Pavement Surface By
Rolling
0120 430B00O 200.000 TON 21.00000 4200.00 32.25000 6450.00

Aggregate Surfacing (ALDOT #467 Or #57)



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/22/04
PAGE : 054 -3

CALL ORDER : 054 CONTRACT 1ID 20040116054 COUNTIES HALE
LETTING DATE : 01/16/04 10:00 AM DIVISION
| ( 1 ) 02033 | ( 2 ) 01023 | ( )
|S. T. BUNN CONSTRUCTION CO. |ASPHALT CONTRACTORS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 600A000 LUMP | 26500.00000 26500.00] 164100.00000 164100.00]
Mobilization | \
0140 652A054 8.000 ACRE] 550.00000 4400.00| 475.00000 3800.00]
Seeding (Mix 2A) | | |
0150 656A000 8.000 ACRE] 550.00000 4400.00| 475.00000 3800.00]
Mulching, Class A, Type 1 | \ |
0160 665F000 400.000 EACH]| 4.00000 1600.00]| 8.00000 3200.00]
Hay Bales | \ |
0170 665J000 800.000 LF | 4.00000 3200.00] 4.50000 3600.00|
Silt Fence, Type A | \ |
0180 701A028 7.000 MILE] 1750.00000 12250.00| 1750.00000 12250.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0190 701A032 7.000 MILE]| 1750.00000 12250.00] 1750.00000 12250.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0200 701A041 7.000 MILE]| 1120.00000 7840.00| 1120.00000 7840.00|
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0210 701B00S 5106.000 LF | 0.94000 4799.64 | 0.94000 4799.64 |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0220 701C002 23.000 MILE] 390.00000 8970.00| 390.00000 8970.00|
Broken Temporary Traffic Stripe (Paint) | \ |
0230 701C003 46.000 MILE| 490.00000 22540.00]| 490.00000 22540.00 |
Solid Temporary Traffic Stripe (Paint) | \ |
0240 703A002 285.000 SQFT| 3.00000 855.00| 3.00000 855.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0250 703B002 273.000 SQFT| 4.00000 1092.00]| 4.00000 1092.00]
Traffic Control Legends, Class 2, Type | | |
0260 703D002 494.000 SQFT| 1.50000 741.00| 1.50000 741.00]
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0270 703E002 96.000 SQFT| 1.50000 144.00]| 1.50000 144.00]
Temporary Traffic Control Legends | \ |
(Paint) | \ |
0280 705A030 211.000 EACH| 5.50000 1160.50] 5.50000 1160.50]
\ |

Pavement Markers, Class A-H, Type 2-C |



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE : 01/22/04
PAGE : 054 -4

TABULATION OF BIDS
CALL ORDER : 054 CONTRACT ID : 20040116054 COUNTIES HALE
LETTING DATE : 01/16/04 10:00 AM DIVISION : 05
| ( 1 ) 02033 | ( 2 ) 01023 | ( )
|S. T. BUNN CONSTRUCTION CO. |ASPHALT CONTRACTORS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 705A031 382.000 EACH| 5.50000 2101.00| 5.50000 2101.00]
Pavement Markers, Class A-H, Type 1-A | | |
0300 740B0O0O 1169.000 SQFT| 8.00000 9352.00] 11.25000 13151.25]
Construction Signs | | |
0310 740D000 100.000 EACH| 20.00000 2000.00| 42.75000 4275.00|
Channelizing Drums | | |
0320 740E000 50.000 EACH]| 1.00000 50.00| 14.00000 700.00 |
Cones (36 Inches High) | | |
0330 740M001 50.000 EACH] 1.00000 50.00| 5.00000 250.00|
Ballast For Cone | | |
0340 741C010 2.000 EACH| 2500.00000 5000.00| 2800.00000 5600.00|
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,769,249.01| S 1,774,201.87]| S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 1,769,249.01| $ 1,774,201.87]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 055 -1
VENDOR RANKING

CALL ORDER : 055 CONTRACT ID : 20040116055 COUNTIES : SUMTER
LETTING DATE : 01/16/04 10:00 AM DIVISION : 08
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-308-601-028-410

for constructing the Resurfacing and Traffic Stripe on
S.R.#28 from M.P. 15.715 through Brewersville to M.P. 21.926

at S.R.#8 (U.S.#80). Length 4.608 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. S 960,184.09 100.0000%

2 01023 ASPHALT CONTRACTORS, INC. $ 969,081.30 100.9266%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 055 -2
TABULATION OF BIDS
CALL ORDER : 055 CONTRACT 1ID 20040116055 COUNTIES SUMTER
LETTING DATE 01/16/04 10:00 AM DIVISION : 08
| ( 1 ) 02033 | ( 2 ) 01023 | (
|S. T. BUNN CONSTRUCTION CO. |ASPHALT CONTRACTORS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A000 10.000 EACH| 225.00000 2250.00] 175.00000 1750.00]
Mailbox Reset, Single | \ |
0020 209A001 1.000 EACH] 350.00000 350.00] 250.00000 250.00]
Mailbox Reset, Double | | |
0030 210D00O 3500.000 CUYD]| 8.00000 28000.00] 9.75000 34125.00|
Borrow Excavation | \ |
0040 401B100 64881.000 SQYD] 1.11000 72017.91| 0.75000 48660.75|
Bituminous Treatment E (With Polymer | \ |
Additive) | \ |
0050 405A000 5191.000 GAL | 1.25000 6488.75| 1.00000 5191.00]
Tack Coat | | |
0060 408A052 64881.000 SQYD] 0.80000 51904.80| 0.80000 51904.80 |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0070 424A360 4358.000 TON | 44.55000 194148.90| 39.75000 173230.50]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0080 424A366 1000.000 TON | 48.55000 48550.00| 42.00000 42000.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B655 1000.000 TON | 75.00000 75000.00| 48.00000 48000.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B659 8167.000 TON | 41.58000 339583.86]| 39.90000 325863.30]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 430B00O 100.000 TON | 22.50000 2250.00] 31.50000 3150.00]
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0120 458B000 48661.000 SQYD] 0.67000 32602.87| 1.45000 70558.45|
Breaking And Seating Concrete Pavement | \ |
0130 600A000 LUMP | 34300.00000 34300.00| 92300.00000 92300.00|
Mobilization | \
0140 652A054 6.000 ACRE] 700.00000 4200.00]| 525.00000 3150.00]
\ |

Seeding (Mix 2A) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 055 -3
TABULATION OF BIDS
CALL ORDER 055 CONTRACT 1ID 20040116055 COUNTIES SUMTER
LETTING DATE 01/16/04 10:00 AM DIVISION 08
| ( 1 ) 02033 | ( 2 ) 01023 | ( )
|S. T. BUNN CONSTRUCTION CO. |ASPHALT CONTRACTORS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0150 656A000 6.000 ACRE] 700.00000 4200.00| 450.00000 2700.00]
Mulching, Class A, Type 1 | \ |
0160 665F000 100.000 EACH] 5.00000 500.00] 8.00000 800.00]
Hay Bales | \ |
0170 665J000 500.000 LF | 4.00000 2000.00| 4.75000 2375.00]
Silt Fence, Type A | \ |
0180 701A028 10.000 MILE| 1450.00000 14500.00| 1450.00000 14500.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0190 701A046 2.000 MILE| 980.00000 1960.00| 980.00000 1960.00]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0200 701A048 8.000 MILE] 1650.00000 13200.00| 1650.00000 13200.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0210 701C002 8.000 MILE] 360.00000 2880.00| 360.00000 2880.00]
Broken Temporary Traffic Stripe (Paint) | \ |
0220 701C003 32.000 MILE| 450.00000 14400.00] 450.00000 14400.00]
Solid Temporary Traffic Stripe (Paint) | | |
0230 703A002 90.000 SQFT| 4.00000 360.00] 4.00000 360.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0240 703B002 55.000 SQFT| 5.00000 275.00| 5.00000 275.00]
Traffic Control Legends, Class 2, Type | \ |
0250 703D002 270.000 SQFT| 1.50000 405.00] 1.50000 405.00]
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0260 703E002 217.000 SQFT| 1.50000 325.50] 1.50000 325.50]
Temporary Traffic Control Legends | \ |
(Paint) | \ |
0270 705A032 96.000 EACH]| 5.50000 528.00| 5.50000 528.00]
Pavement Markers, Class A-H, Type 1-B | \ |
0280 705A037 513.000 EACH]| 5.50000 2821.50] 5.50000 2821.50]
Pavement Markers, Class A-H, Type 2-D | \ |
0290 740B00O 662.000 SQFT| 11.00000 7282.00| 8.75000 5792.50]
Construction Signs | \ |
0300 740E000 200.000 EACH| 1.00000 200.00| 14.00000 2800.00]
Cones (36 Inches High) | | |
0310 740M001 200.000 EACH| 1.00000 200.00| 5.00000 1000.00]
\ |

Ballast For Cone |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
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TABULATION OF BIDS

CALL ORDER : 055 CONTRACT ID : 20040116055 COUNTIES : SUMTER
LETTING DATE : 01/16/04 10:00 AM DIVISION : 08

( 1 ) 02033 | ( 2 ) 01023 |
S. T. BUNN CONSTRUCTION CO. |ASPHALT CONTRACTORS, INC. |
\ |

( )
LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 7400000 1.000 EACH]| 2500.00000 2500.00| 1825.00000 1825.00|
Pilot Car | | |
SECTION TOTALS | S 960,184.09] S 969,081.30] S 0.00
—————————————————————————————————————————— e
|

$ 960,184.09| $ 969,081.30] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 056 -1
VENDOR RANKING

CALL ORDER : 056 CONTRACT ID : 20040116056 COUNTIES : WASHINGTON
LETTING DATE : 01/16/04 10:00 AM DIVISION : 08
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-308-654-057-412

for constructing the Resurfacing and Traffic Stripe on
S.R.#57 (U.S.#45) from M.P. 0.123 to M.P. 4.215 Southeast of
Four Points. Length 4.092 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13008 MOBILE ASPHALT COMPANY, LLC $ 667,797.67 100.0000%

2 23011 HOSEA O. WEAVER & SONS, INC. $ 672,678.25 100.7308%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 056 -2
TABULATION OF BIDS
CALL ORDER 056 CONTRACT ID 20040116056 COUNTIES WASHINGTON
LETTING DATE 01/16/04 10:00 AM DIVISION : 08
| ( 1 ) 13008 | ( 2 ) 23011 | ( )
|MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 210D00O 2600.000 CUYD| 7.00000 18200.00 | 8.46000 21996.00]|
Borrow Excavation | | |
0020 405A000 4790.000 GAL | 1.00000 4790.00] 1.16000 5556.40]
Tack Coat | | |
0030 424A360 4987.000 TON | 38.15000 190254.05]| 38.42000 191600.54 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0040 424A366 200.000 TON | 40.00000 8000.00| 54.60000 10920.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0050 424B655 200.000 TON | 40.00000 8000.00| 53.55000 10710.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0060 424B659 8975.000 TON | 34.95000 313676.25| 39.22000 351999.50|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 428B000 42328.000 LF | 0.03000 1269.84| 0.03000 1269.84|
Scoring Bituminous Pavement Surface By | | |
Rolling I \ |
0080 430B00O 100.000 TON | 23.00000 2300.00] 32.60000 3260.00]
Aggregate Surfacing (ALDOT #467 Or #57) | | |
0090 600A000 LUMP | 61500.00000 61500.00 | 9518.25000 9518.25]
Mobilization | |
0100 652A057 5.000 ACRE] 465.00000 2325.00] 531.90000 2659.50 |
Seeding (Mix 3A) | | |
0110 656A000 5.000 ACRE] 450.00000 2250.00] 531.90000 2659.50|
Mulching, Class A, Type 1 | | |
0120 665F000 50.000 EACH] 6.40000 320.00] 6.76000 338.00|
Hay Bales | | |
0130 665J000 500.000 LF | 3.30000 1650.00] 4.28000 2140.00]
Silt Fence, Type A | | |
0140 701A028 9.000 MILE| 1416.00000 12744.00 | 1489.32000 13403.88|
Solid White, Class 2, Type A Traffic | | |
| \ |

Stripe (0.06" Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 056 -3
TABULATION OF BIDS

CALL ORDER : 056 CONTRACT ID : 20040116056 COUNTIES : WASHINGTON
LETTING DATE : 01/16/04 10:00 AM DIVISION : 08

| ( 1 ) 13008 | ( 2 ) 23011 |
|[MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 701A046 5.000 MILE] 961.00000 4805.00| 1010.61000 5053.05]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) |

( )

|
2|

\

0160 701A048 3.000 MILE] 1610.00000 4830.00] 1691.44000 5074.3
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |

0170 701C002 9.000 MILE] 344.00000 3096.00| 361.69000 3255.21|
Broken Temporary Traffic Stripe (Paint) | \ |

0180 701C003 21.000 MILE] 424.38000 8911.98]| 446.80000 9382.80|
Solid Temporary Traffic Stripe (Paint) | \ |

0190 701G125 884.000 LF | 3.80000 3359.20] 3.97000 3509.48|
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |

0200 701G129 442.000 LF | 2.50000 1105.00] 2.61000 1153.62]
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |

0210 701G133 442.000 LF | 4.80000 2121.60] 5.02000 2218.84]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | \ |

0220 701H001 884.000 LF | 1.00000 884.00| 1.06000 937.04]
Solid Traffic Stripe Removed (Plastic) | | |

0230 701H006 442.000 LF | 1.00000 442 .00 1.06000 468.52]
Broken Traffic Stripe Removed (Plastic) | | |

0240 703A002 80.000 SQFT| 5.05000 404.00| 5.32000 425.60]
Traffic Control Markings, Class 2, Type | \ |
A | \ |

0250 703D002 160.000 SQFT| 1.55000 248.00| 1.60000 256.00]
Temporary Traffic Control Markings | \ |
(Paint) | \ |

0260 705A032 140.000 EACH] 5.05000 707.00]| 5.32000 744.80]
Pavement Markers, Class A-H, Type 1-B | | |

0270 705A037 275.000 EACH] 5.05000 1388.75] 5.32000 1463.00]
Pavement Markers, Class A-H, Type 2-D | \ |

0280 740B00O 452.000 SQFT| 8.00000 3616.00] 10.64000 4809.28|
Construction Signs | \ |

0290 740E000 200.000 EACH] 1.00000 200.00] 5.32000 1064.00]
Cones (36 Inches High) | | |

0300 740M001 200.000 EACH| 1.00000 200.00| 3.55000 710.00]

\ |

Ballast For Cone |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/22/04
PAGE : 056 -4

CALL ORDER : 056 CONTRACT ID : 20040116056 COUNTIES WASHINGTON
LETTING DATE : 01/16/04 10:00 AM DIVISION : 08
| ( 1 ) 13008 2 ) 23011 )

|
LINE NO / ITEM CODE / ALT |

I (
MOBILE ASPHALT COMPANY, LLC |HO
\

|
SEA O. WEAVER & SONS, INC |
|

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e T e e
0310 7400000 1.000 EACH] 4200.00000 4200.00] 4121.28000 4121.28]
Pilot Car | \ |
SECTION TOTALS | S 667,797.67] S 672,678.25]| $ 0.00
—————————————————————————————————————————— B e T e e
CONTRACT TOTALS | S 667,797.67] S 672,678.25]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 057
VENDOR RANKING
CALL ORDER : 057 CONTRACT ID : 20040116057 COUNTIES : WILCOX
LETTING DATE : 01/16/04 10:00 AM DIVISION : 08
CONTRACT TIME : 45 Working Days (available days)

CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-308-663-041-402

for constructing the Resurfacing and Traffic Stripe on

S.R.#41 from MP 84.077 to MP 88.387 in Camden. Length 4.310

mi

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 07050 GULF EQUIPMENT CORPORATION S 639,285.82 100.0000%
2 01087 APAC-SOUTHEAST, INC. S 675,795.05 105.7109%
3 01023 ASPHALT CONTRACTORS, INC. $ 694,379.45 108.6180%

-1



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 057 -2
TABULATION OF BIDS

CALL ORDER : 057 CONTRACT ID : 20040116057 COUNTIES : WILCOX
LETTING DATE : 01/16/04 10:00 AM DIVISION : 08
| ( 1 ) 07050 | ( 2 ) 01087 | ( 3 ) 01023
| GULF EQUIPMENT CORPORATION |APAC-SOUTHEAST, INC. |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
|
0010 209A000 13.000 EACH]| 45.00000 585.00 60.00000 780.00 100.00000 1300.00
Mailbox Reset, Single
0020 209A001 1.000 EACH]| 75.00000 75.00 100.00000 100.00 200.00000 200.00
Mailbox Reset, Double
0030 209A002 1.000 EACH] 250.00000 250.00 150.00000 150.00 275.00000 275.00
Mailbox Reset, Multiple |
0040 210D000 5000.000 CUYD]| 5.50000 27500.00 6.25000 31250.00 8.25000 41250.00
Borrow Excavation |
0050 405A000 4850.000 GAL 1.43000 6935.50 2.00000 9700.00 1.00000 4850.00
Tack Coat
0060 408A052 20451.000 SQYD 0.28000 5726.28 0.75000 15338.25 1.40000 28631.40
Planing Existing Pavement
(Approximately 1.10" Thru 2.0" Thick)
0070 424A360 4725.000 TON 35.50000 167737.50 36.25000 171281.25 35.90000 169627.50

|

|

|

|

|

|

Superpave Bituminous Concrete Wearing |

Surface Layer, 1/2" Maximum Aggregate |

Size Mix, ESAL Range C/D |
0080 424B653 300.000 TON | 38.00000 11400.00

|

|

|

|

|

|

|

|

|

Superpave Bituminous Concrete Upper
Binder Layer, Patching ,1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

0090 424B659 9009.000 TON 35.00000 315315.00 34.50000 310810.50 35.70000 321621.30
Superpave Bituminous Concrete Upper
Binder Layer, Leveling ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0100 430B00O 200.000 TON 17.00000 3400.00 28.00000 5600.00 31.00000 6200.00
Aggregate Surfacing (ALDOT #467 Or #57)

0110 600A000 LUMP | 35000.00000 35000.00 46500.00000 46500.00 32400.00000 32400.00
Mobilization |

0120 652A054 5.000 ACRE| 500.00000 2500.00 485.00000 2425.00 400.00000 2000.00
Seeding (Mix 2A) |

0130 656A000 5.000 ACRE| 400.00000 2000.00 450.00000 2250.00 450.00000 2250.00
Mulching, Class A, Type 1 |

0140 665F000 100.000 EACH] 5.00000 500.00 5.00000 500.00 8.00000 800.00
Hay Bales |

0150 665G000 300.000 EACH]| 2.00000 600.00 3.00000 900.00 5.00000 1500.00

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
60.00000 18000.00] 48.00000 14400.00
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

Sand Bags |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 057 -3
TABULATION OF BIDS
CALL ORDER 057 CONTRACT 1ID 20040116057 COUNTIES WILCOX
LETTING DATE 01/16/04 10:00 AM DIVISION 08
| ( 1 ) 07050 | ( 2 ) 01087 | ( 3 ) 01023
| GULF EQUIPMENT CORPORATION | APAC-SOUTHEAST, INC. |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 665J000 500.000 LF | 1.35000 675.00] 4.00000 2000.00] 4.00000 2000.00
Silt Fence, Type A | \ |
0170 701A028 9.000 MILE] 1465.00000 13185.00| 1440.00000 12960.00 | 1440.00000 12960.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0180 701A046 3.000 MILE]| 982.00000 2946.00] 965.00000 2895.00] 965.00000 2895.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0190 701A048 6.000 MILE] 1679.00000 10074.00| 1650.00000 9900.00 | 1650.00000 9900.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0200 701C002 7.000 MILE] 366.00000 2562.00] 360.00000 2520.00] 360.00000 2520.00
Broken Temporary Traffic Stripe (Paint) | \ |
0210 701C003 20.000 MILE] 468.00000 9360.00| 460.00000 9200.00 | 460.00000 9200.00
Solid Temporary Traffic Stripe (Paint) | | |
0220 703A002 950.000 SQFT| 2.54000 2413.00] 2.50000 2375.00| 2.50000 2375.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0230 703B002 192.000 SQFT| 3.56000 683.52| 3.50000 672.00] 3.50000 672.00
Traffic Control Legends, Class 2, Type | \ |
0240 703D002 640.000 SQFT| 1.52000 972.80] 1.50000 960.00| 1.50000 960.00
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0250 703E002 576.000 SQFT| 1.52000 875.52| 1.50000 864.00] 1.50000 864.00
Temporary Traffic Control Legends | \ |
(Paint) | \ |
0260 705A032 66.000 EACH| 5.34000 352.44 | 5.25000 346.50] 5.25000 346.50
Pavement Markers, Class A-H, Type 1-B | | |
0270 705A037 439.000 EACH]| 5.34000 2344.26| 5.25000 2304.75] 5.25000 2304.75
Pavement Markers, Class A-H, Type 2-D | \ |
0280 730H001 1840.000 LF | 3.65000 6716.00| 2.00000 3680.00] 5.50000 10120.00
Loop Wire | | |
0290 740B00O 742.000 SQFT| 6.00000 4452 .00 | 8.40000 6232.80 | 8.50000 6307.00
Construction Signs | \ |
0300 740E000 200.000 EACH| 6.00000 1200.00]| 3.00000 600.00] 8.00000 1600.00
Cones (36 Inches High) | | |
0310 740M001 200.000 EACH| 1.00000 200.00| 1.00000 200.00] 4.00000 800.00
Ballast For Cone | \ |
0320 7400000 1.000 EACH] 750.00000 750.00] 2500.00000 2500.00] 1250.00000 1250.00
Pilot Car | | |
SECTION TOTALS | $ 639,285.82| $ 675,795.05] $ 694,379.45
—————————————————————————————————————————— e
CONTRACT TOTALS | S 639,285.82] $ 675,795.05] $ 694,379.45




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 058 -1
VENDOR RANKING

CALL ORDER : 058 CONTRACT ID : 20040116058 COUNTIES : ELMORE AUTAUGA

LETTING DATE : 01/16/04 10:00 AM DIVISION : 06 BUTLER OTHERS
CONTRACT TIME : 66 Working Days (available days)

CONTRACT DESCRIPTION : MONTGOMERY PROJECT (S) : 99-406-001-000-401

for the Maintenance Roadside Mowing on various routes in the 99-406-004-000-401

Sixth Division as indicated on the plans.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 02040 BENTLEY TURF AND LANDSCAPE, INC. $ 176,560.00 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 058 -2
TABULATION OF BIDS
CALL ORDER 058 CONTRACT ID 20040116058 COUNTIES ELMORE AUTAUGA
LETTING DATE 01/16/04 10:00 AM DIVISION 06 BUTLER OTHERS
I ( 1 ) 02040 | ( ) I ( )
|BENTLEY TURF AND LANDSCAPE, | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 655A009 3.000 CYCL| 18000.00000 54000.00| |
Maintenance Roadside Mowing | \ |
(Approximately 650 Acres) | \ |
0020 655A010 3.000 CYCL| 40000.00000 120000.00| |
Maintenance Roadside Mowing | \ |
(Approximately 1,475 Acres) | \ |
0030 740B00O0 160.000 SQFT| 16.00000 2560.00| |
Construction Signs | | |
SECTION TOTALS | S 176,560.00| 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 176,560.00] 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 059 -1
VENDOR RANKING

CALL ORDER : 059 CONTRACT ID : 20040116059 COUNTIES : MONTGOMERY
LETTING DATE : 01/16/04 10:00 AM DIVISION : 06
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-406-513-053-301

for constructing the Shoulder Paving on S.R.#53 (U.S.#231)
from Pine Level (MP 96.53) to near U.S.#82 (MP 105.50).
Length 8.970 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01023 ASPHALT CONTRACTORS, INC. $ 374,191.95 100.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 421,052.90 112.5232%
3 01087 APAC-SOUTHEAST, INC. S 422,213.30 112.8333%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 059 -2
TABULATION OF BIDS
CALL ORDER 059 CONTRACT ID 20040116059 COUNTIES MONTGOMERY
LETTING DATE 01/16/04 10:00 AM DIVISION 06
| ( 1 ) 01023 | ( 2 ) 23024 | ( 3 ) 01087
|ASPHALT CONTRACTORS, INC. |[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 405A000 1010.000 GAL | 1.25000 1262.50] 1.85000 1868.50| 0.90000 909.00
Tack Coat | | |
0020 424A361 2780.000 TON | 31.00000 86180.00] 34.75000 96605.00| 35.00000 97300.00
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0030 424B652 5890.000 TON | 28.75000 169337.50] 39.15000 230593.50| 32.90000 193781.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1 1/2" Maximum Aggregate | | |
Size Mix, ESAL C/D | \ |
0040 428C000 75655.000 LF | 0.09000 6808.95] 0.08000 6052.40] 0.06000 4539.30
Scoring Bituminous Pavement Surface By | | |
Cutting | | |
0050 600A000 LUMP | 31400.00000 31400.00] 12500.00000 12500.00] 45000.00000 45000.00
Mobilization | |
0060 652A056 14.000 ACRE] 330.00000 4620.00] 330.00000 4620.00| 330.00000 4620.00
Seeding (Mix 2E) | | |
0070 656A000 14.000 ACRE] 340.00000 4760.00] 340.00000 4760.00| 340.00000 4760.00
Mulching, Class A, Type 1 | | |
0080 665F000 250.000 EACH] 8.00000 2000.00 | 8.00000 2000.00]| 8.00000 2000.00
Hay Bales | \ |
0090 665J000 2500.000 LF | 3.00000 7500.00] 2.70000 6750.00] 2.70000 6750.00
Silt Fence, Type A | | |
0100 701A028 15.000 MILE] 1580.00000 23700.00 | 1580.00000 23700.00| 1580.00000 23700.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0110 701cC001 29.000 MILE] 400.00000 11600.00] 400.00000 11600.00] 400.00000 11600.00
Solid Temporary Traffic Stripe | | |
0120 740B0O0O 1138.000 SQFT| 8.50000 9673.00| 7.00000 7966.00 | 8.00000 9104.00
Construction Signs | | |
0130 740D000 100.000 EACH| 32.00000 3200.00| 20.00000 2000.00]| 25.00000 2500.00
Channelizing Drums | | |
0140 740E000 650.000 EACH| 10.00000 6500.00| 7.25000 4712.50| 18.00000 11700.00
Cones (36 Inches High) | | |
0150 740M001 650.000 EACH| 5.00000 3250.00| 4.50000 2925.00] 3.00000 1950.00
Ballast For Cone | | |
0160 741CO010 2.000 EACH| 1200.00000 2400.00 | 1200.00000 2400.00] 1000.00000 2000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | S 374,191.95] S 421,052.90] S 422,213.30
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 374,191.95] S 421,052.90] S 422,213.30




01/22/04
060 -1

ALABAMA DEPARTMENT OF TRANSPORTATION DATE
PAGE
VENDOR RANKING
CALL ORDER : 060 CONTRACT ID : 20040116060 COUNTIES : JEFFERSON
LETTING DATE : 01/16/04 10:00 AM DIVISION : 03
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-503-371-020-301
for constructing the Bridge Coating (Dual) on I-59 at S.R.#7
(U.S.#11/1st Avenue North) in Birmingham.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19087 S & D INDUSTRIAL PAINTING, INC. S 174,449.10 100.0000%
2 16052 POSEIDON CONSTRUCTION, INC. S 298,800.00 171.2821%
3 19118 SEMINOLE EQUIPMENT, INC. S 348,877.00 199.9878%
4 13084 M.B.E., INC. S 489,000.90 280.3115%
5 15019 OLYMPUS PAINTING CONTRACTORS, INC. S 551,325.00 316.0377%
6 13090 M&J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC. S 751,855.23 430.9883%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 060 -2
TABULATION OF BIDS

CALL ORDER : 060 CONTRACT ID : 20040116060 COUNTIES : JEFFERSON
LETTING DATE : 01/16/04 10:00 AM DIVISION : 03

) 19087

( 1 2 ) 16052
S & D INDUSTRIAL PAINTING,

OSEIDON CONSTRUCTION, INC.

( 3 ) 19118
SEMINOLE EQUIPMENT, INC.

g~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 521B000 LUMP | 71842.80000 71842.80| 127073.00000 127073.00|] 158000.00000 158000.00
Coating Existing Bridge At M.P. 132.112 | \ |
I-59 (SBR) | | |
0020 521B001 LUMP | 91029.00000 91029.00|] 160850.00000 160850.00| 180000.00000 180000.00
Coating Existing Bridge At M.P. 132.112 | \ |
I-59 (NBR) | | |
0030 600A000 LUMP | 10000.00000 10000.00] 10000.00000 10000.00] 10000.00000 10000.00
Mobilization | |
0040 740B00O 714.000 SQFT| 1.50000 1071.00] 1.00000 714.00 | 1.00000 714.00
Construction Signs | | |
0050 740D000 63.000 EACH| 0.10000 6.30] 1.00000 63.00] 1.00000 63.00
Channelizing Drums | | |
0060 741C010 1.000 EACH] 500.00000 500.00] 100.00000 100.00] 100.00000 100.00
Portable Sequential Arrow And Chevron \ |
Sign Unit | |
SECTION TOTALS S 174,449.10| S 298,800.00] S 348,877.00
+ +
\ |

|

|

|
__________________________________________ +____________________________

|

CONTRACT TOTALS $ 174,449.10 $ 298,800.00 $ 348,877.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04
PAGE : 060 -3
TABULATION OF BIDS

CALL ORDER : 060 CONTRACT ID : 20040116060 COUNTIES : JEFFERSON
LETTING DATE : 01/16/04 10:00 AM DIVISION : 03

) 13084

( 4 5 ) 15019 [ ( 6 ) 13090
M.B.E., INC.

LYMPUS PAINTING CONTRACTOR |M&J CONSTRUCTION CO. OF PINELLA
|

O —~

LINE NO / ITEM CODE / ALT

|

|
SECTION TOTALS | $ 489,000.90
__________________________________________ +____________________________
CONTRACT TOTALS | $ 489,000.90

$ 551,325.00

$ 751,855.23

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 521B000 LUMP| 206899.00000 206899.00| 226872.00000 226872.00] 294196.35000 294196.35
Coating Existing Bridge At M.P. 132.112 | \ |
I-59 (SBR) | | |
0020 521B001 LUMP| 261899.00000 261899.00| 289615.00000 289615.00| 372750.00000 372750.00
Coating Existing Bridge At M.P. 132.112 | \ |
I-59 (NBR) | | |
0030 600A000 LUMP | 20000.00000 20000.00 | 25000.00000 25000.00| 73500.00000 73500.00
Mobilization | |
0040 740B00O 714.000 SQFT| 0.10000 71.40]| 8.00000 5712.00] 8.68000 6197.52
Construction Signs | | |
0050 740D000 63.000 EACH| 0.50000 31.50] 2.00000 126.00] 67.97000 4282.11
Channelizing Drums | | |
0060 741C010 1.000 EACH] 100.00000 100.00] 4000.00000 4000.00| 929.25000 929.25
Portable Sequential Arrow And Chevron \ |
Sign Unit | |
\ |
+ +
\ |

$ 551,325.00 $ 751,855.23




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 061 -1
VENDOR RANKING

CALL ORDER : 061 CONTRACT ID : 20040116061 COUNTIES MOBILE
LETTING DATE : 01/16/04 10:00 AM DIVISION : 09
CONTRACT TIME : 100 Working Days (available days)

CONTRACT DESCRIPTION PROJECT (S) : 99-409-491-000-450

for the Maintenance Roadside Mowing at sites on I-10, I-65

and I-165 as indicated on the plans.

TOTAL % OVER

RANK VENDOR NO. /NAME BID LOW BID

1 02040 BENTLEY TURF AND LANDSCAPE, INC. $ 204,096.00 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 061 -2
TABULATION OF BIDS
CALL ORDER 061 CONTRACT ID 20040116061 COUNTIES MOBILE
LETTING DATE 01/16/04 10:00 AM DIVISION : 09
| 1 ) 02040 I ( ) I ( )
|BENTLEY TURF AND LANDSCAPE, | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 655A009 4.000 CYCL| 50000.00000 200000.00| |
Maintenance Roadside Mowing | \ |
(Approximately 1307 ACRES) | | |
0020 740B00O0 256.000 SQFT| 16.00000 4096.00 | |
Construction Signs | \ |
SECTION TOTALS | $ 204,096.00] 0.00] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 204,096.00] 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION

CALL ORDER : 062 CONTRACT ID

LETTING DATE : 01/16/04 10:00 AM DIVISION

CONTRACT TIME

CONTRACT DESCRIPTION

for the Maintenance Roadside Mowing at sites on I-10 and

I-65 as indicated on the plans.

DATE : 01/22/04

PAGE : 062 -1
VENDOR RANKING

20040116062 COUNTIES : BALDWIN
09
80 Working Days (available days)

PROJECT (S) : 99-409-022-000-451

TOTAL % OVER
BID LOW BID

1 02040 BENTLEY TURF AND LANDSCAPE,

INC.

$ 164,096.00 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/22/04
PAGE 062 -2
TABULATION OF BIDS
CALL ORDER 062 CONTRACT ID 20040116062 COUNTIES BALDWIN
LETTING DATE 01/16/04 10:00 AM DIVISION : 09
| 1 ) 02040 ¢ ) | ( )
|BENTLEY TURF AND LANDSCAPE, | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 655A009 4.000 CYCL| 40000.00000 160000.00| |
Maintenance Roadside Mowing | \ |
(Approximately 1330 ACRES) | | |
0020 740B00O0 256.000 SQFT| 16.00000 4096.00 | |
Construction Signs | \ |
SECTION TOTALS | $ 164,096.00] 0.00] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 164,096.00] 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/22/04

PAGE : 063 -1
VENDOR RANKING

CALL ORDER : 063 CONTRACT ID : 20040116063 COUNTIES : ESCAMBIA CONECUH
LETTING DATE : 01/16/04 10:00 AM DIVISION : 09

CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-409-690-000-452

for the Maintenance Roadside Mowing on I-65 from M.P. 47.9
in Escambia County to M.P.105.5 in Conecuh County.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02040 BENTLEY TURF AND LANDSCAPE, INC. $ 124,096.00 100.0000%

2 13096 MOODY CONTRACTING, INC. $ 180,768.00 145.6679%



CALL ORDER : 063

LETTING DATE : 01/16/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : 20040116063
DIVISION : 09

COUNTIES

DATE : 01/22/04
PAGE : 063 -2

ESCAMBIA CONECUH

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
SECTION 0001 Total
0010 655A009 4.000

Maintenance Roadside Mowing
(Approximately 989 ACRES)
0020 740B00O 256.000
Construction Signs
SECTION TOTALS

CONTRACT TOTALS

30000.00000

) 02040 | ( 2 ) 13096
ENTLEY TURF AND LANDSCAPE,

UNIT PRICE AMOUNT| UNIT PRICE

16.00000 4096.00| 8.00000

\
$ 124,096.00]

$ 124,096.00]

|MOODY CONTRACTING,

120000.00] 44680.00000

INC.

178720.

2048.
180,768.

180,768.

UNIT PRICE AMOUNT






